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State of Netw Hampshire
Bepartment of State

CERTIFICATE

I, William M. Gardner, Secretary of State of the State of New Hampshire, do hereby
certify that Inter-Fluve, Inc. a(n) Montana corporation, is authorized to transact business
in New Hampshire and qualified on May 9, 2011. I further certify that all fees and annual

reports required by the Secretary of State's office have been received.

In TESTIMONY WHEREOF, I hereto
set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 20" day of June, A.D. 2013

ey Gkl

William M. Gardner
Secretary of State
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inter-fluve

Applied River and Wetland Restoration
June 18, 2013
Founded 1983

To: Whom it may concern
Re: Corporate Resolution

I, David Reeves, hereby certify that I am the duly elected Secretary/Treasurer of
Inter-Fluve, Inc. I hereby certify the following is a true copy of a vote taken at a
meeting of the Board of Directors, duly called and held on December 2001 that
Lon Mikkelsen and Greg Koonce; Principals of Inter-Fluve, Inc. are authorized to
execute contracts and bonds in the name and behalf of Inter-Fluve, Inc. and such
execution of any contract or obligation in Inter-Fluve, Inc.’s name on its behalf by
such Principals under seal of the company, shall be valid and binding upon this
company.

I hereby certify that said vote has not been amended or repealed, and remains in
full force and effect as of June 18, 2013 and that Lon Mikkelsen and Greg Koonce
remain the duly elected Principals of this corporation.

Dated: June 18, 2013

Attest: Daa) &ZZ-_/*—

David Reeves

Offices Nationwide P
1020 Wasco Street, Suite |, Hood River, Oregon 87031 ]E‘
PLANET

541386.9003 www.interfluve.com
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ACORD
—

CERTIFICATE OF LIABILITY INSURANCE

INFLU-1 OP ID: DT

DATE (MM/DD/YYYY)
06/18/13

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

1905 Stadium Dr
Bozeman, MT 59715

propucen 406-587-5111
PO Box 1800 406-587-9162

PHONE  Ext):406-922-6048

SONEACT Donna Tucek

PHONE | (A% no): 406-587-9162

AboREss: dtucek@1stwestinsurance.com

Richard B. Deming, CIC INSURER(S) AFFORDING COVERAGE NAIC #
iNsURER A : Cincinnati Insurance Company 10677
INSURED Inter-Fluve, Inc. insurer B : American Economy Ins Co. 19690
2822%:;?&21- 59771-1892 insurer ¢ : Evanston Insurance Company 35378
INSURERD :
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TR TYPE OF INSURANCE ISR IWVD POLICY NUMBER 53%%% W%%m umIrs
GENERAL LIABILITY EACH OCCURRENCE $ 1,000,00
A | X | COMMERCIAL GENERAL LIABILITY X CAP5136879 1213112 | 1213113 Eé'éﬁ%%g?gzw%m, $ 500,00
CLAIMS-MADE OCCUR MED EXP (Any one person) | $ 5,000
PERSONAL & ADV INJURY | § 1,000,00
GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | § 2,000,000
poicy | X %R [ |ioc $
| AUTOMOBILE LIABILITY e NGLELMIT ] 1,000,000}
A ANY AUTO CAA5136879 12/3112 12/31/13 | BODILY INJURY (Per person) | $
B ﬁ'l-JLngVNED ﬁﬁ;‘ggULED BODILY INJURY (Per accident) | $
NON-OWNED PROPERTY DAMAGE s
X HIRED AUTOS AUTOS (Per accident)
$
| | UMBRELLALIAB | X | occur EACH OCCURRENCE $ 8,000,00
A EXCESS LIAB CLAIMS-MADE CAP5136879 12/3112 12/31113 | AGGREGATE $ 8,000,00
pep | X | RETENTIONS 0 $
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITY YIN X 2GRy imats | (%%
B | ANY PROPRIETOR/PARTNER/EXECUTIVE 01WC39443210 12/3112 12/31M13 | E.L. EACH ACCIDENT $ 500,000
OFFICER/MEMBER EXCLUDED? D N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $ 500,00
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 500,000
C [|Professional Liab 12CPLC00224 12/14/112 12/14113 |Aggregate 2,000,000
& Poliution Liab Retention 50,000/

Floodplain

request.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, If more space is required)
RE: Geomorphology-Based Design and Permitting for the Suncook River and

Certificate holder is additional insured for General Liability per
conditions and limitations of policy form GA472MT 5-10 available upon

CERTIFICATE HOLDER

CANCELLATION

NHDES-1

New Hampshire Department
of Environmental Services
Steve Landry

PO Box 95

[Concorde, NH 03302-0095

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

g T

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



Attachment A: Copy of Original Agreement and Amendment 1



The State of New Hampshire
- DEPARTMENT OF ENVIRONMENTAL SERVICES

—

NHDES Thomas S. Burack, Commissioner
January 3, 2013
APPROVED G & C
By Qormmm oot o VI /13
ét;t]i:{rg,u Is\Icew Hampshire 03301 'TEM # 15
REQUESTED ACTION

Authorize the Depariment of Environmental Services (DES) to retroactively amend a sole source agrecment
(PO# 1016297) with Inter-Fluve, Inc., VC# 221334, to complete the Geomorphology-Based Restoration Design
and Permitting for the Suncook River and Floodplain project by extending the completion date to September 30,
2013 from December 31, 2012, changing the Scope of Services to include additional Tasks, and increasing the
contract award amount by $72,851 from $336,000 to $408,851, effective upon Governor and Council approval
though September 30, 2013. The original agreement was approvedgy G&C on June 22, 2011, Item # 96. 100%
Other (Interagency Pass-Thru Federal) funds.

Funding is available in the account as follows.

FY2014
03-44-44-440010-8663-102-50073 1 $ 71,351 $1,500
Dept. Environmental Services, Suncook River ical and Design, Contracts for Program Services

This agreement expired on December 31,
the amendment language, additional sco
this phase of the Suncook River Geophys

| Assess@ent, Design, and Permitting project. Preparation of the
design and construction plans for stabilizat uncook River to protect the Route 4 Bridge demand
meticulous planning by all parties involved. Although every attempt was made to meet the end of year deadline
for the existing contract amendment approval, we must now seek a retroactive approval for this essential work to
continue. DES is requesting this sole source amendment in order fo provide Inter-Fluve, Inc. additional time and
funding to complete further design, engineering, and project management services. This amendment represents a
greater than ten percent increase in the original grant award, and is categorized as a sole source amendment.
Inter-Fluve Inc. and the assembled team currently working on this project represent the most qualified experts in
this field. The original contract was awarded to Inter-Fluve, Inc. after a Request for Qualifications process as the
most qualified firm. Attempting to re-bid the contract would unreasonably delay and disrupt the continuity of the
project without any possibility of selecting a more qualified firm. A copy of the original Contract is included in
Attachment A.

DES entered into a $450,000 Memorandum of Agreement (MOA) with the Division of Homeland Security and

Emergency Management to address ongoing river instability issues on the Suncook River in Epsom, NH. Under
the MOA, DES entered into two contracts. This contract with Inter-Fluve, Inc. provides for the engineering and

permitting portions of the overall project.

The proposed amendment is necessary for several reasons. One, Tropical Storm Irene and the associated high
river flows delayed field data collection efforts on the Suncook River from the fall of 2011 to the summer of

DES Web Site: www.des.nh.gov

P.O. Box 95, 29 Hazén Drive, Concord, New Hampshire 03302-0095
Telephone: (603)271-3503  Fax: (603)271-2867  TDD Access: Relay NH 1-800-735-2964



- Her Excellency, Governor Margaret Wood Hassan
and The Honorable Council

Page 2

2012. Additionally, now that data has been collected, Inter-Fluve, Inc. engineers have concluded that a Letter of
Map Revision, Conditional Letter of Map Revision, and structural analysis for a proposed valley-spanning sheet
piling, designed to protect the Route 4 Bridge and other critical infrastructure, will be required.

In the event that federal or other funds become no longer available, general funds will not be requested to support
this program. The agreement has been approved by the Office of the Attorney General as to form, execution, and

content. We respectfully request your approval.

Thomas S. Burack, Commissioner

o f
A\

S

<8



Agreement for Services with Inter-Fluve, Inc.
Amendment No. 1

This Agreement (hereinafter called the “Amendment") dated this 14™ day of December,
2012, is by and between the State of New Hampshire, acting by and through its Department of
Environmental Services (hereinafter referred to as the "State") and Inter-Fluve, Inc., acting by
and through its Principal, Lon Mikkelson (hereinafter referred to as the "Contractor").

WHEREAS, pursuant to an Agreement (hereinafter called the "Agreement") approved by
the Governor and Council on June 22, 2011, the Contractor agreed to perform certain services
upon the terms and conditions specified in the Agreement and in consideration of payment by the

State of certain sums as specified therein; and
WHEREAS, The Contractor and the State have agreed to amend the Agreement in certain
respects;

NOW THEREFORE, in consideration of the foregoing, and the covenants and conditions
contained in the Agreement and set forth herein, the parties hereto do hereby agree as follows:

l. Amendment and Modification of Agreement: The Afecment is hereby amended as follows;

(A) The Completion Date as set forth in sub h 1.7 of the agreement shall be changed
from December 31, 2012 to September 30, .

(B)  The Grant Limitation as set forth j agraph 1.8 of the agreement shall be changed

from $336,000 to $408,851.
(C)  The Scope of Services as i Jit A shall be amended as follows:
Task 8 & 10 - Sheet pile designs replace A din Task 8 and 10 of existing Agreement
Sheet Pile Designs - AECOM will p: . M Engineering Drawing containing a plan view for
650 linear fect of sheeting and one @foss sectign. In addition, AECOM will prepare one geotechnical
construction specification for the s "OM geotechnical engineer will research and select

the sheeting size based upon the ins eria; prepare the material and installation specification;
orporated into the submitted 75% and final designs.

Task 8 & 10 assumptions:
¢ steel sheeting with a cap will be specified
50 year service life assumed
channel scour depth based on modeling will be provided by Inter-Fluve
approximate sheeting depths not to be significantly lower than EL 320
sheeting will be driven, jetted or excavated and installed in place to clear obstructions
submittals to Inter-Fluve Inc. will include one drawing sheet and one construction specification

Task 17 - Alteration of Terrain Permit
The Alteration of Terrain Permit was decmed unnecessary. Some effort was already expended to advance

this permit, but no further work will be completed.
Task 21. Permitting - FEMA Conditional Letter of Map Revision (CLOMR) Phase 1

Contractor Initials
' Date /,



Inter-Fluve, Inc. - Amendment No. 1
Page 2 of 6

AECOM will prepare and submit the CLOMR application to FEMA, including preparation and submittal
of the following forms:
* Payment Information Form

¢  MT-2 Form 1; Overview and Concurrence Form
¢ MT-2 Form 2: Riverine Hydrology and Hydraulics Form
¢ MT-2 Form 3: Riverine Structures Form

AECOM will submit the USGS 2010 Suncook River Flood Study report for FEMA review as the existing
conditions hydrologic and hydraulic description. AECOM will submit the proposed conditions model
developed by Inter-Fluve for FEMA'’s review as the proposed conditions model. AECOM will also
submit a textual description, to be provided by Inter-Fluve, which details all of the changes incorporated
by Inter-Fluve into the USGS model to represent proposed conditions. The model will be truncated at
the downstream and upstream limits of the project for purpos@ of FEMA’s CLOMR application review.
AECOM will delineate the floodplain and floodway boundarid&manually for submittal to FEMA for their
review as part of the CLOMR application.

Task 21 assumptions:
¢ CLOMR application submittal will not i

model

plicate Effective or Corrected Effective
¢ Levees, berms, and floodwalls do g e revision area.

¢ Inter-Fluve will provide AECOM ¥ pafPd conditions model for submittal to FEMA

* Inter-Fluve will provide OM wigd a textual description of all changes incorporated into the
USGS model.

¢ There are no existing violations e NFIP regulations present in the project area.

¢+ Inter-Fluve will certify the submittal by signing the application form as a Registered Professional
Engineer (PE).
* Inter-Fluve/DES will assist in obtaining community concurrence signatures on the application

form.

¢ The attached estimate assumes $500 for notification to any property owners affected by any
increase in Base Flood Elevation, if necessary. If notification is necessary, it is assumed that
parcel data are available from the affected communities in GIS format to facilitate parcel

identification and notification.
Contractor Initials ;i

Date A



Inter-Fluve, Inc. ~ Amendment No. 1
Page 3 of 6

¢ If there are increases in the BFE due to the project, then Inter-Fluve PE will certify that proposed
increases in BFE will not impact any structures and will provide documentation that alternatives
were evaluated that would not cause increases in the BFE.

* Inter-Fluve/DES will assist in obtaining as-built drawings of cross drainage structures (bridge,
culverts) within the limits of the map revision.

Task 22. Permitting - FEMA CLOMR Phase 2 Flood Study
AECOM will respond to one additional data request from FEMA regarding the CLOMR application.

AECOM will prepare a Duplicate Effective (DE) model, corrected Duplicate Effective Conditions
model, an Existing Conditions model, and a Proposed Conditions modcl for the response. AECOM will
delincate the floodplain and floodway boundaries manually for submittal to FEMA for their review.
AECOM will prepare a textual description of the hydraulic analysis and project summary.

Task 22 assumptions:

e FEMA will accept effective FIS hydrologic analysis ofghydrologic analysis from 2010 USGS

Report

» Itis assumed that additional surveyed cross,

e revision area; Inter-Fluve will provide relevant

* Levee, berm, and floodwall do not exist
ively modify the existing conditions model

plans and sections of the proposed workm
cross sections (to be provided by AF

agrees to an upstream tie-in locatic grcam of Dover Road.

* There arc no existing violatj ¥ regulations present in the project area
Task 23. Permitting ~ FEMA CL

Phase ¢ Coordinate CLOMR Application
AECOM will coordinate the CLO; i

ion and submit the necessary documents to FEMA.

Task 24. Bid Process Support
Inter-Fluve will provide support through the public bidding process.

24.1. Review bid package — Inter-Fluve will provide designs and specifications to NH DES for
inclusion in the bid package and will review the bid package, developed by NH DES, once
complete prior to being sent to contractors.

24.2, Pre-bid meeting — Pollowing dispersal of bidding documents, Inter-Fluve will attend a
pre-bid meeting for interested contractors. Notice of the pre-bid mecting will be included in the
bid package.

24.3. Respond to Requests for Information — Inter-Fluve will respond to Requests for
Information (RFIs) submitted by potential bidders during the solicitation period. Responses will
be prepared in writing and submitted electronically to NH DES for distribution to all plan

holders. z

Contractor Initials
Date/d



Inter-Fluve, Inc. - Amendment Na. 1
Page 4 of 6

244. Prepare Addenda — Inter-Fluve will prepare addenda if required during the solicitation
period if determined necessary in conjunction with NH DES. Addenda will be prepared in
writing and submitted electronically to NH DES for distribution to all plan holders.

24.5. Contractor selection — Inter-Fluve will review the submitted bids and assist the partners
in contractor selection

Task 24 Assumptions:
* NH DES will be responsible for printing and advertising the bid documents as necessary

Task 24 Deliverables:
* Review of bid package using track changes, or other digital format

¢ Attendance at pre-bid site visit
¢ Written responses to questions from bidders
L]

Amendments to bid package
25.1. Pre-Construction Meeting

NH to review schedule, plans an@pecificalians with the contractor.

Task 25. Construction Management Services
Inter-Fluve will provide services to facilitate the

submittals and all of the construction oversight

bn process. Most of the review of contractor
be included under a separate contract:

25.2. Prepare necessary addend g ‘
ield Directives and Owner/Engineer requested

changes and responses to fequests fgr Information by the contractor.

25.3. Review of Contra s — Inter-Fluve will communicate with the partners and
contractor, review contracto s, review schedule, and establish approved materials
(shop drawings, gradations, material specs, etc.) and substitutions as necessary. The contractor
will prepare Requests for Information and Change Order Requests, to be reviewed by Inter-Fluve
and NH DES. Inter-Fluve will provide printed and electronic forms for use by the pariners and
contractor in communication of changes, potential change orders and clarifications. (This task
will be partially completed under this contract and partially completed under a separate contract)

Task 25 Assumptions:
¢ Inter-Fluve assumes that the contractor will be responsible for all construction staking, surveys,
measurements, or elevation checks as necessary to ensure accuracy with the design plans

Task 25 Deliverables:

¢ Attendance at pre-construction meeting
¢ Digital copy of any necessary addenda submitted to NH DES and the contractor

Contractor Initials %
Date [% Z[§Z[ 2



Inter-Fluve, Inc. — Amendment No. 1

Page S of 6

(D)  The Contract Price and Method of payment as sct forth in Exhibit B shall be amended to
eliminate further payments to Task 17, allowing the remaining amount to be reallocated
to new Task 21
Task | Description Expended Remaining (to be reallocated)
17 | Alteration of Terrain Permit Application $7,512 $13,588
(E) The Contract Price and Method of payment as set forth in Exhibit B shall be amended to
include payment for the additional tasks payable upon completion and review of
deliverables by DES as follows:
Task | Description eallocated funding New funding
21 | Conditional Letter of Map Revision - Phase I $13.588"
’ $7.660
22 | Conditional Letter of Map Revision - Phase I $0
$34,169
23 | Submit Conditional Letter of Map Revisi $0
$10,960
24 | Construction bid document preparation $0 $11,088
25 | Pre-construction meeting and con 11 $0 $8,974
otals $13,588 $72,851

Effective Date of Amendm@nt: This 3 ndment shall take effect upon the date of approval of

this Amendment by the Go

or andxecutive Council of the State of New Hampshire.

Continuance of Agreement: Except as specifically amended and modified by the terms and
conditions of this Amendment, the Agreement, and the obligations of the parties thereunder, shall
remain in full force and effect in accordance with the terms and conditions set forth therein.

Contractor Initials

Date




Inter-Fluve, Inc. — Amendment No. 1
Page 6 of 6

IN WITNESS WHEREOQOF, the parties have hereunto set their hands as of the day and
year first above written.

Inter-Fluve, Inc.

By 7%%/\

Princfpal, Lon Mikkelson
Of"g o
STATE OF g
COUNTY OF _Heood) 2 |ve ¥

On this the 1< day of M, 2012, before the undersigned officer,
personally appeared Lon Mikkelson, Principal who ackn

ledged himself to be the person who
executed the foregoing instrument for the purpose thaggiabntained.
IN WITNESS WHEREOF, I hereunto scjff

My Commission Expires:date

“Febvuaf‘nj&lo, 2.0

OFFICIAL SEAL
- : CRYSTAL L DAVIS-ROSS
THE STATE OF NEW HAMPS ) TRy PuBLG OREGON

Department of Environmental Servi MY COMMSSION EXPIRES FEBRUARY 26, 2013

By /élz/(ﬁéwww

f‘f\’_ Thomas S. Burack, Commissioner

Approved by Attorney General this E day ofi}c—l W | ?’ (>

omc OF ATTORNEY GENERAL
o MAL, Adki-

N A

Contractor Imtlalsm
Date W




State of Nefo Hampshire
Bepartment of SBtate

CERTIFICATE

I, William M. Gardner, Secretary of State of the State of New Hampshire, do hereby
certify that Inter-Fluve, Inc. a(n) Montana corporation, is authorized to transact business
in New Hampshire and qualified on May 9, 2011. I further certify that all fees and annual

reporls required by the Secretary of State's office havgbeen received.

In TESTIMONY WHEREQF, I hereto
set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 20" day of December, A.D. 2012

William M. Gardner
Secretary of State




t inter-fluve

Apptied River and Wetland Restoral
December 19, 2012 pplied River and Wetland Restoration
Founded 1983

To: Whom it may concern

Re: Corporate Resolution

I, David Recves, hereby certify that I am the duly elected Secretary/Treasurer of
Inter-Fluve, Inc. | hereby certify the following is a true copy of a vote taken at a
meeting of the Board of Directors, duly called and held on December 2001 that
Lon Mikkelsen and Greg Koonce; Principals of Inter-Fluve. inc. are authorized to
execute contracts and bonds in the name and behalf of Inter-Fluve, Inc. and such
execution of any contract or obligation in Inter-Fluv@ Inc.’s name on its behalf by
such Principals under seal of the company, shall be vQlid and binding upon this

company.

ed or repealed, and remains in
d that Lon Mikkelsen and Greg
gorporation.

I hereby certify that said vote has not bee
full force and effect as of December 19, 2019
Koonce remain the duly elected Pri t

Dated: December 19, 2012

A
Attest; /)CMO

David Reeves

Offices Nationwide

1020 Wasco Sireet. Suito | Hoad Rivor. Oregon 97031
541 386 9003 www interfluve com




INFLU-1

OP ID: DT

i . ’ s .
ACCORD CERTIFICATE OF LIABILITY INSURANCE

DATE (MMIDDIYYYY)
1219112

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S
REPRESENTATIVE OR PRODUCER, AND THE CERT(FICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: if the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certaln policles may require an endorsement. A statement on this certificate does not confer rights to the

FRODNCER  ne 406-587-5111| S2AT*T Donna Tucek
PO Box 1800 406-687-9162| EHONE _ 406-922-6048 [ % voi 406-587-9162
1508 :?::‘&“T‘ . | AdbRess: dtucek@1stwestinsurance.com
Richard B. Deming, CIC INSURER(S) AFFORDING COVERAGE NAIC #
WSURERA:© Company 10677
INSURED gléera-giuxg,s ; ne. . INSURER B :A—\medcan ‘Econcmy I:s Co. 19690
Bozeman, MT 56771-1892 | INSURER € : pany 35378
INSURER D ¢
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN I3 SUBJECT TO ALL THE TERMS,

INSR TYPE OF INSURANCE ﬁg’{ WD, POLICY NUMBER Wﬂ%‘é’ﬂ%@) LTS
| GENERAL LuaBILITY E£ACH OCCURRENCE s 1,000,000
A | X | COMMERCIAL GENERAL LIABILITY X CAP5136879 1213118 | R e el IS 600,00
| cLams-MaDE OCCUR MED EXP (Anyons person) | § 6,000
| PERSONAL & ADVIUURY | § 1,000,000
- GENERAL AGGREGATE s 2,000,000}
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | § 2,000,000
| Jpouer [X158% [ Tioc s
| AUTOMOSILE LLABILITY ' oL LT 1,000,000
A | |anvauto ICAA5136879 42/34/42 | 12/31/13 | BODILY INJURY (Per person) | $
A QUNED SCHEDULED BODILY INJURY (Per accident) | $
| X | Hirep AUTOS NoTOQYNED PR Ry AMAGE $
$
UMBRELLALIAS | X | ccour EACH OCCURRENCE $ 8,000,00
A | | excessuas | cLamsmace ICAP. 79 1203112 | 123113 | acorecate s 8,000,000
pep | X | reventions 0 — - [}
AND EMPLOYERS LABILITY YIN X | Skyinits] %8
B | ANY PROPRIETORPARTNER/EXECUTIVE 1WC39443210 12/31/42 | 12131113 | gL EACH ACCIDENT $ 500,000/
OFFICERMEMBER EXCLUDED? ]:| NIA
{Mandatory In NH) T E.L. DISEASE - EA EMPLOYEH] § 500,000
b séﬁx“m%"ggpemmus balow £.L. DISEASE - POLICY LIMIT | § 500,000
C [Professional Liab 12CPLC00224 12114112 1214143 |Aggregate 2.000.00j
Pollution Liab Retention 50,00

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additions| Remarks Schadule, ¥ more space s required)

Certificate holder is additional insured for General Liability per
conditions and limitations of policy form GA472MT 5-10 available upon

request.

CERTIFICATE HOLDER » CANCELLATION

ACCORDANCE WITH THE POLICY PROVISIONS.
State of New Hampshire

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

Dept of Environmental Services = REPRESENTATIVE

PO Box 95
Concord, NH 033020085 W‘J%

© 1988-2010 ACORD CORPORATION. All rights reserved.

ACORD 26 (2010/05) The ACORD name and logo are registered marks of ACORD
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The State of New Hampshire
@ DEPARTMENT OF ENVIRONMENTAL SERVICES
NHDES -

aaad Thomas S. Burack, Commissioner
June 9, 2011 .
APPROVED G &
57/,
His Excellency, Govemor John H. Lynch DATE (0/ & {d
and The Honorable Council TEM & . q ‘L, L
State House
Concord, NH 03301
REQUESTED ACTION

Authorize the Department of Environmental Services to enter into an agreement with Inter-Fluve, Inc.,,
- Madison, WI (VC #221334), in the amount of $336,000 to complete the Geomorphology-Based

Restoration Design and Permitting for the Suncook River and Floodplain project effective upon

Govemor and Council approval through December 31, 2012. 100% Other (Interagency Pass-Thru

Federal) funds.

Funding is available in the account as follows:

201
03-44-44-440010-8663-102-500731 ' 336,000
Dept Environmental Services, Suncook River Geop and Design, Contracts for Program Services

Security and Emergency Management {4

- Epsom. Under the MOA; DES will en@r i % contracts. This contract involves the engineering and
e contract, to be managed by the NH Geological

permitting portions of the overall projeciyd sepgfa
Survey, will provide for the collection of géOPMysical data. The outcomes of the geophysical survey will

provide subsurface geological data necessary to inform the engineering design and permitting. The
geophysical data collection and engineering/permitting contracts will run concurrently and be
coordinated by DES.

On May 14-15, 2006, the Suncook River experienced an avulsion, by which about one mile of river
channel changed location by dissecting a former wetland and gravel pit. The avulsion has resulted in
major effects on the Suncook, including upstream migrating headcuts and considerable erosion on the.
new Suncook River mainstem and contributing tributaries. Upstream migrating headcuts pose threats to
public infrastructure, including the Route 4 bridge and Black Hall Road bridge in Epsom. Thus, the
potential continues to exist for safety risks to public bridge infrastructure and residents on the Suncook
River in the vicinity of the avulsion.

Grade control structures are designed to arrest further headcutting and have been proposed to be
installed in the Suncook River and Leighton Brook where site conditions are favorable for installation. A
headcut has progressed upstream and is now located 575 feet downstream of the state-owned Route 4
bridge just east of the Bpsom traffic circle. A second headcut has progressed upstream on Leighton

DES Web site: www.des.nh.gov
P.O. Box 95, 29 Hazen Drive, Concord, New Hampshire 03302-0095
Telephone: (603) 271-2457 ¢ Fax: (603) 271-7894 « TDD Access: Relay NH 1-800-735-2964



His Excellency John H, Lynch
and the Honorable Council
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Brook, and is Jocated 160 feet downstream of the recently replaced Black Hall Road culvert in Epsom. If
these headcuts continue to progress upstream and reach the bridge crossings, the potential for the bridge
infrastructure to become compromised increases greatly, posing a safety risk to local citizens and the
traveling public. In the case of the Route 4 bridge, any failure or bridge closing will result in a 6-mile
detour and $1.5 million would be needed to replace the bridge that carries 18,000 vehicles per day.

The primary purpose of this project is to generate final engineering designs and permitting for grade
controls on the main stem of the Suncook River downstream of the Route 4 Bridge, and grade controls
on Leighton Brook downstream of the Black Hall Road crossing. Additional tasks to be carried out with
this project will include bank restoration, and an altematives analysis for floodplain access and
attenuation of floodwaters in the vicinity of the avulsion.

The Department of Environmerital Services issued a Request For Qualifications (RFQ) for the
Geomorphology-Based Restoration Design and Permitting for the Suncook River and Floodplain project
in December 2010. Two Statement of Qualifications packages wgre received. The Statement of
Qualifications packages were ranked based on the criteria includ® in the RFQ: specialized experience
of the project team, project personnel, and project approach.

Bach reviewer used a standardized scoring sheet, which ed on the selection criteria listed in
Section' V of the Request for Qualifications. All of th rded for each section of selection.
criteria for each firm were summed to calculate a cum score for each qualification package, which
are shown in Attachment A.

acliges, both firms wete invited to attend an
Racachfroject team presented their scope of work in
iew format, Following the interviews, five reference
ol . e

Based upon the outcomes of ranking the qualifidlsi
interview with DES staff on March 10, 201 ‘
greater detail and participated in a
~ checks were performed for each firm by

The DES review and interview team met on 30, 2011, and made the decision to enter into a
contract for services with Inter-Fluve, Inc, based on results of the interview, quality of the qualification
package submitted, and the outcome of the reference checks. Inter-Fluve, Inc. is & firm completely.
dedicated to geomorphology-based river restoration solutions and they have demonstrated their expertise
working on large river systems similar to the Suncook River across the country. In addition, the response
to the reference checks for Inter-Fluve, Inc. was extremely convincing and built confidence with the
interview team that a contract should be executed with Inter-Fluve, ‘

DES negotiated a scope of services and payment schedule with the highest qualified firm. The total cost
associated with the contract between DES and Inter-Fluve, Inc. is $336,000. The contract has been
approved by the Office of the Attorney General as to form, execution, and content. We respectfully

request your approval.

Thomas S. Burack, Commissioner




| S y ORM NUMBER P-37 ( version 1/09)
Subject: lGeompr_phgbgy-Based_ Restoration Design & Permitting - Suncook River

AGREEMENT
The State of New Hampshire and the Contractor hereby mutually agree as follows:
GENERAL PROVISIONS

1. IDENTIFICATION.

1.1 State Agency Name . 1.2 State Agency Addness
|Departmen( of Env]mnmen{d Services . 29 Hazen Drfve PO BOX 95, COHCOfd NH 03302'0095
1.3 Contracto: Name _ 1.4 Contractor Address

1nter+'luve, inc. , . 3602 Atwood Avenue, Suite 3, Madison, Wi 53714
L5 gont;::tor Phone 1.6 Account Number 1.7 Completion Date 1.8 Price Limitation
k617) 7*,4_5537 l b3_44_44_44001 0-8663-102 ] IDecember 31,2012 1 3336,000

1.9 Contracting Officer for State Agency 1.10 Statg Agency Telephone Number

Stephen C. Landry, Merrimack Watershed Supervisor -

L11 Contractor Signature

A

lﬁ‘?(cknowled’gemcnt. State of , County of [N
On {{z bcfomthcundcmgnedoﬁicer perso

proven to be the person whose name is signed in block 11, andac

eWed tbeperson identified i in block 1.12, or sausfaclonly
ledg in the capacity

indicated in block 1.1, g OFFICIAL SEAL
1.13.1 Signature of Notary Publieqr Justice.of '
N - g - ) \ COMMISSION NO, 434975

0 MY COVMSSION EXPAES FEBRUARY 24, 2013

. 1.13.2 Name and Title of Notary or Justice of the

Crysdo) L Davie— Poss

114 State Agency Signature 115 Name and Tltle of State Agency Signatory

ﬂ\"E : omas S, Burack, Commxssvoner

1.16 Approval by the NH. Department of Administration, Division of Personnel (if applicable)

By: Director, On:

LI7 Approval by the Attomey General (Form, Substance and Execution)

b on /el

1.18 Approval by the Governor and Executive Council
By: ] On:
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2. EMPLOYMENT OF CONTRACTOR/SERVICES TO
BE PERFORMED. The State of New Hampshire, acting
through the agency identified in block 1.1 (“State™), engages
contractor identified in block 1.3 (“Contractor™) to pesform,
and the Contractor shall perform, the work or sale of goods, or
-both, identified and more particularly described in the attached
EXHIBIT A which is incorporated herein by reference
(“Services™).

3. EFFECTIVE DATE/COMPLETION OF SERVICES.
3.1 Notwithstanding any provision of this Agreement to the
contrary, and subject to the approval of the Governor and
Executive Council of the State of New Hampshire, this
Agreement, and all obligations of the parties hereunder, shall
not become effective until the date the Governor and
Executive Council approve this Agreement (“Effective Date”).
3.2 If the Contractor commences the Services prior to the
Effective Date, all Services performed by the Coatractor prior
-to the Effective Date shail-be performed at the sole risk of the
Contractor, and in the event that this Agreement does not
become effective, the State shall have no liability to the
Contractor, including without limitation, any obligation to pay
the Contractor for any costs incurred or Services performed.
Contractor must complete all Services by the Completion Date
‘specified in block 1.7.

4. .CONDITIONAL NATURE OF AGREEMENT.
Notwithstanding any provision of this Agreement to the
contrary, all obligations of the State hereunder, including,
without limitation, the continuance of payments hereunder, are
* contingent upon the availability and continued appropriati
of funds, and in no cvent shall the State be liable for any
payments hereunder in excess of such available appropriat
funds. In the event of a reduction or termination of
appropriated funds, the State shall bave the right to,

have the right to terminate this Agreement i
giving the Contractor notice of such termination.
shall not be required to transfer funds from any other
to the Account identified in block 1.6 in the event funds in that
Account are reduced or unavailable,

5. CONTRACT PRICE/PRICE LIMITATION/
-PAYMENT. .

5.1 The contract price, method of payment, and terms of
payment are identificd and more particularly described in
EXHIBIT B which is incerporated herein by reference.

5.2 The payment by thc State of the contract price shall be the
only and the complete rejinbursement to the Contractor for all
expenses, of whatever nature incurred by the Contractor in the
performance hereof, and shall be the only and the complete
compensation to the Contractor for the Services. The State
shall have no liability to the Contractor other than the contract
5.3 The State reserves the right to offset from any amounts
otherwise payable to the Contractor under this Agreement
those liquidated amounts required or permitted by N.H. RSA
80:7 through RSA 80:7-c or any other provision of law,

5.4 Notwithstanding any provision in this Agrecment to the
contrary, and notwithstanding unexpected circumstances, in
no event shall the total of all payments authorized, or actually

" made hereunder, exceed the Price Limitation set forth in block

1.8.

6. COMPLIANCE BY CONTRACTOR WITH LAWS
AND REGULATIONS/ EQUAL EMPLOYMENT
OPPORTUNITY.

6.1 In connection with the performance of the Services, the
Contractor shall comply with all statutes, laws, regulations,
and orders of federal, state, county or municipal authorities
which impose any obligation or duty upon the Contractor,
including, but not limited to, civil rights and equal opportunity
laws. In addition, the Contractor shall comply with all
applicable copyright laws.

6.2 During the term of this Agreement, the Contractor shall
not discriminate against employees or applicants for
employment because of race, color, religion, creed, age, sex,
handicap, sexual orientation, or national origin and will take
affirmative action to prevent such discrimination.

f Executive Order No. 11246 (“Bqual
Opportunity"), as supplemented by the
7 United States Department of Labor (41

RR. Part 60), and with any rules, regulations and guidelines
Bt State of New Hampshire or the United States issve to

Bomit the State or United States access 10 any of the
Rpuctor's books, records and accounts for the purpose of
ining compliance with all rules, regulations and orders,
the covenants, terms and conditions of this Agreement.

7. PERSONNEL.

7.1 The Contractor shall at its own ¢xpense provide all
personnel necessary to perform the Services. The Contractor
warrants that all personnel engaged in the Services shall be
qualified to perform the Services, and shall be properly
licensed and otherwise authorized to do so under alt applicable
laws,

7.2 Unless otherwise authorized in writing, during the term of
this Agreement, and for a period of six (6) months after the
Completion Date in block 1.7, the Contractor shall not hire,
and shall not permit any subcontractor or other person, firm or
corporation with whom it is engaged in a combined effost to
perform the Services to hire, any person who is a State
employee or official, who is materially involved in the
procurement, administration or performance of this
Agreement. This provision shall survive termination of this
Agreement. '

7.3 The Contracting Officer specified in block 1.9, or his or
her successor, shall be the State’s representative, In the event
of any dispute conceming the interpretation of this Agreement,
the Contracting Officer's decision shall be final for the State.

Page 2 of 4
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8. EVENT OF DEFAULT/REMEDIES.

8.1 Any one or more of the following acts or omissions of the
Contractor shall constitute an event of default hereunder
(“Event of Default™):

8.1.1 failure to perform the Services satisfactorily or on
schedule;

8.1.2 failure to submit any report required hereunder; and/or
8.1.3 failure to perform any ather covenant, term or condition
of this Agreement.

8.2 Upon the occurrence of any Event of Default, the State
may take any one, or more, or all, of the following actions:
8.2.1 give the Contractor a written notice specifying the Event
of Default and requiring it to be remedied within, in the
absence of a greater or lesser specification of time, thirty (30)
days from the date of the notice; and if the Event of Default is
not timely remedied, terminate this Agreement, effective two
(2) days after giving the Contractor notice of termination;
8.2.2 give the Contractor a written notice specifying the Event
of Default and suspending all payments to be made under this
Agreement and ordering that the portion of the contract price
which would otherwise accrue to the Contractor during the
period from the date of such notice until such time as the State
determines that the Contractor has cured the Bvent of Default
shall never be paid to the Contractor;

8.2.3 set off against any other obligations the State may owe to
the Contractor any damages the State suffers by reason of any
Event of Default; and/or

8.2.4 treat the Agreement as breached and pursue any of its
remedies at law or in equity, or both.

9. DATA/ACCESS/CONFIDENTIALITY/
PRESERVATION.

9.1 As used in this Agreement, the word “data” shall m
information and things developed or obtained durin,
performance of, or acquired or developed by
- Agreement, including, but not limited to, all ¢
files, formulae, surveys, maps, charts, sound
recordings, pictorial reproductions, drawings, ana
graphic representations, computer programs, compul
printouts, notes, letters, memoranda, papers, and documents,
all whether frnished or unfinished.

9.2 All data and any property which has been received from
the State or purchased with funds provided for that purpose
under this Agreement, shall be the property of the State, and
shall be returned to the State upon demand or upon
termination of this Agreement for any reason.

9.3 Confidentiality of data shall be governed by N.H. RSA
chapter 91-A or other existing law. Disclosure of data
requires prior written approval of the State.

10. TERMINATION. In the event of an early termination of
this Agreement for any reason other than the completion of the
Services, the Contractor shall deliver to the Contracting
Officer, not later than fifteen (15) days after the date of
termination, a report (“Termination Report™) describing in
detail all Services performed, and the contract price eamed, to
and including the date of termination. The form, subject
matter, content, and number of copies of the Temmination
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Report shall be identical to those of any Final Report
described in the attached BXHIBIT A.

11. CONTRACTOR’S RELATION TO THE STATE. In
the performance of this Agreement the Contractor is in all
respects an independent contractor, and is neither an agent nor
an employee of the State. Neither the Contractor nor any of its
officers, employees, agents or members shall have authority to
bind the State or receive any benefits, workers' compensation
or other emoluments provided by the State to its employees.

12. ASSIGNMENT/DELEGATION/SUBCONTRACTS.
The Contractor shall not assign, or otherwise transfer any
interest in this Agreement without the prior written consent of
the N.H. Department of Administrative Services. None of the
Services shall be subcontracted by the Contractor without the
prior writtcn consent of the State.

13, INDEMNIFICA TION. The Contractor shall défend,
indemnify and hold harmless the State, its officers and

from and against any and all losses suffered by the
officers and employees, and any and all claims,

or penalties asserted against the State, its officers
yecs, by or on behalf of any person, on account of,
Iting from, arising out of (or which may be

out of) the acts or omissions of the

tractor. Notwithstanding the foregoing, nothing herein
tained shall be deemed to constitute a waiver of the
vereign immunity of the State, which immunity is hereby
ed to the State. This covenant in paragraph 13 shall
ive the termination of this Agreement.

14. INSURANCE.

14.1 The Contractor shall, at its sole expense, obtain and
maintain in force, and shall require any subcontractor or
ass:gnec to obtain end mammn in force, the following
insurance:

14.1.1 compxehensnve gencml liability insurance agamst all
claims of bodily injury, death or property damage, in amounts
of pot less than $250,000 per claim and $2,000,000 per
occurrence; and

14.1.2 fire and extended coverage insurance covering all
property subject to subparagraph 9.2 herein, in an amount not
less than 80% of the whole replacement value of the property.
14.2 The policies described in subparagraph 14.1 herein shall
be on policy forms and endorsements approved for use in the
State of New Hampshire by the N.H. Department of
Insurance, and issued by insurers licensed in the State of New
Hampshire,

14.3 The Contractor shall furnish to the Contracting Ofﬁccr
identified in block 1.9, or his or her successor, a certificate(s)
of insurance for all insurance required under this Agreement.
Contractor shall also furnish to the Contracting Officer
identified in block 1.9, or his or her successor, certificate(s) of
insurance for all renewal(s) of insurance required under this
Agreement no later than fifteen (15) days prior to the
expiration date of each of the insurance policies. The
certificate(s) of insurance and any renewals thereof shall be

Contractor Initials I/Q@ :
Date ‘% f



attached and ere incorporated herein by reference. Bach
certificate(s) of insurance shall contain a clause requiring the
insurer to endeavor to provide the Contracting Officer
identified in block 1.9, or his or her successor, no less than ten
(10) days prior written notice of cancellation or modification
of the policy. .

15, WORKERS’ COMPENSATION.

15.1 By signing this agreement, the Contractor agrees,
certifies and warrants that the Contractor is in compliance with
or exempt from, the requirements of N.H. RSA chapter 281-A
(“Workers’ Compensation”).

15.2 To the extent the Contractor is subject to the
requirements of N.H. RSA chapter 281-A, Contractor shall
maintain, and require any subcontractor or assignee to secure
and maintain, payment of Workers' Compensation in
connection with activities which the person proposes to
undertake pursuant to this Agreement, Contractor shall
furnish the Contracting Officer identified in block 1.9, or his
or her successor, proof of Warkers® Compensation in the
manner described in N.H. RSA chapter 281-A and any
applicable renewal(s) thereof, which shall be attached and are
incorporated herein by reference. The State shall not be
responsible for payment of any Workers’ Compensation
premiums or for any other claim or benefit for Contractor, or
any subcontractor or cmployee of Contractor, which might
arise under applicable State of New Hampshire Workers'
Compensation laws in connection with the performance of the
Services under this Agreement.

16. WAIVER OF BREACH. No failure by the State to
enforce any provisions hereof after any Event of Default
be deemed a waiver of its rights with regard to that Event
Default, or any subsequent Event of Defanlt. No exp:
failure to enforce any Event of Default shall be
. waiver of the right of the State 1o enforce each
provisions hercof upon any further or other Event
on the part of the Contractor.

17. NOTICE. Any notice by a party hereto to the other party
shall be deemed to have been duly delivered or given at the
time of mailing by certified mail, postage prepaid, in a United
States Post Office addressed to the parties at the addresses
given in blocks 1.2 and 1.4, herein.

18. AMENDMENT. This Agreement may be amended,
waived or discharged only by an instrument in writing signed
by the partics hereto and only afier approval of such
amendment, waiver or discharge by the Governor and
Executive Council of the State of New Hampshire,

19, CONSTRUCTION OF AGREEMENT AND TERMS.
This Agreement shall be construed in accordance with the
laws of the State of New Hampshire, and is binding upon and
inures to the benefit of the parties and their respective
successors and assigns. The wording used in this Agreement
is the wording chosen by the parties to express their mutual
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intent, and no rule of construction shall be applied against or
in favor of any party.

20. THIRD PARTIES. The partics hereto do not intend to
benefit any third parties and this Agreement shall not be
construed to confer any such benefit.

21. HEADINGS. The headings throughout the Agreement
are for reference purposes only, and the words contained
therein shall in no way be held to explain, modify, amplify or
aid in the interpretation, construction or meaning of the
provisions of this Agreement.

22. SPECIAL PROVISIONS. Additional provisions set
forth in the attached EXHIBIT C are incorporated herein by
reference.

23. SEVERABILITY. In the event any of the provisions of
this Agreement are held by a.court of competent jurisdiction to
be contrary to any state or federal law, the remaining
provisions of this Agreement will remain in full force and
effect.

E AGREEMENT. This Agreement, which may

a number of counterparts, each of which shall

iginal, constitutes the entire Agreement and

tanding between the parties, and supersedes all prior
ts and understandings relating hereto.

24,

Contractor Initials Qé
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EXHIBIT A

SCOPE OF SERVICES

Inter-Fluve, Inc. (Inter-Fluve) of Madison, W1, will complete the following design and engineering
services in support of the Geomorphology-Based Restoration Design and Permitting for the Suncook
River and Floodplain project.

Convene project kickoff meeting - Inter-Fluve team members will coordinate and participate in an
initial kick-off meeting. The meeting will include a site walk and discussion with project partners as
recommended by NHDES. It is anticipated that a representative from each of the members of the
Design Team (Inter-Fluve, AECOM, Field Geology Services, and Headwaters Hydrology) will
participate in this meeting. ‘

work products in electronic format

Deliverables: Copies of all final presentation media
ents from site walk and meeting in

suitable for web posting. Summary doc
clectronic format.

part'o Me RFQ process)- Inter-Fluve will
B mapping, geomorphological survey data,
#% and universities that have conducted studies

Perform existing data collection (partially complcyS8ig
acquire existing data (sediment transport analysg®
etc.) on the project area from federal and state g

. .on the Suncook River avulsion site and willguanlefMat and utilize as required.

“'-'-31' .

s to compare the surface grain size under existing
conditions with those soon after the occurred. Inter-Fluve will collect sub-pavement bulk
sediment samples to be analyzed by a lab for grain size distribution. Inter-Fluve will attempt to
determine the exact locations established in the VHB study and replicate these samples. Inter-Fluve
anticipates the collection of 10 sub-pavement samples: 2 upstream of the Route 4 Bridge, 2 between
the bridge and the avulsion location, 2 between the avulsion site and the confluence with the original
side channel, 1 between the confluence with the original side channel and the confluence with the
original main channel, 2 downstream of the confluence with the original main channel, and 1 in the
original main channel. This will provide a good comparison with earlier studies and will also inform
the restoration designs '

Deliverables: Electronic copies of field data sheets, frequency distribution curves, sub-
pavement bulk sediment lab analyses results, and 2 memorandum comparing

current conditions to those shortly after the avulsion.

Conduct topographic survey — Inter-Fluve will conduct up to 6 days of topographic survey sufficient
for 1D hydraulic modeling and restoration designs for the installation of grade controls downstream
of the Rte 4 Bridge on the Suncook River, grade control downstream of the Black Hall Rd on
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Leighton Brook, bank stabilization adjacent to the installed grade controls, and floodplain
reconnection on the Suncook River between the Rte 4 Bridge and the avulsion site. Survey necessary
for a 2D hydraulic model in the vicinity of the grade contro! installations near the Rte 4 bridge will
also be completed. Inter-Fluve will use survey data collected by the USGS to complete their
hydraulic model (USGS, 2009) where possible, but will collect additional cross-sectional survey data
as necessary for the completion of an updated 1D hydraulic model for the Suncook River and
Leighton Brook within the study area. This survey will extend from upstream of the Route 4 Bridge
on the mainstem of the Suncook River to approximately 0.4 miles downstream of its confluence with
the abandoned main channel so as to capture the influence of Round Pond and the floodplains and
meander scars downstream. As desired by the Project Partners, this survey will include a re-survey
of the 27 cross sections completed by VHB as described in their 2008 report and shown in Figure C-
1 in Appendix B of that report. This will provide some information on the amount of channel change
that has occurred within the study area. Survey monuments installed by VHB will be resurveyed
where possible and repeat cross section locations will be estimated using maps and GPS coordinates
where monuments cannot reasonably be relocated. The level of detail in this survey will also provide
enough detail for design plans for the grade control structurgs, bank stabilization, and limited
floodplain reconnection. Inter-Fluve will use a combinatiofpf GPS-RTK and total station surveying
equipment to gather the necessary topographic data. This sul§ey will not include information
necessary for the geotechnical investigation as this wk eted by others under a separate
contract. Geotechnical information necessary for cogigeti igns will be provided to Inter-
Fluve in a commonly-used electronic format in agff hanner. Property boundaries and right of
way lines will be obtained from electronic GIS S8 utdCAD files from the Town or State and will
not be field-surveyed.

Deliverables: Digital copies of field

ita sheetshhnd data files from GPS-RTK and total station
equipment. Memo, that o4

pares VHB cross section data to that collected

. Perform structural engineering ject team engineers will verify aésumptions
regarding structural elements of the p ¥A structural and transportation engineer will accompany
the project geomorphologists and project manager to complete the following:

a.  One-day visual infrastructure inspection ~Complete a 1-day visual inspection of the potentially
affected roads, bridges, culverts, building foundations, railroad and trail berms, dams, and other
infrastructure within the project area. These inspections will be conducted prior to submittal of
the 30% plans, in order to highlight any potential design issues. .

b. Utility information ~GIS-based or other utility location data available from the Town of Epsom
and other local entities will be incorporated into the plans. Inter-Fluve will confirm the location
of utilitics that can be visually observed during the topographic survey. Relocation or
interruption of utilities will not be included in the designs for this project.

Deliverables: Memorandum summarizing findings from the infrastructure inspection that
highlight any potential design issues that need to be considered by the project
team. This memorandum will also include any updates on potential utility issues
relative to proposed plans.
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6. Develop and evaluate construction logistics — Construction logistics will be further evaluated prior
to and again following approved 30% designs, including logical construction access routes, traffic
management, staging areas, disposal sites for excavated material, and source stone material for
construction as needed. Landowners recommended for construction access will be identified.
Construction easement agrecments and documentation is the responsibility of others.

Deliverables: Design recommendations for construction staging and access, and for protecting
existing infrastructure. Utility locations and design recommendations will be
inciuded in the Technical Memorandum and incorporated into the design plans.

7. Perform fluvial geomorphic analysis — Existing data and updated survey information will be used to
correlate plan, profile, channel type, slope, substrate, bank soils, surficial geologic controls, valley
characteristics, and proposed vegetation. These data will be used in conjunction with hydrologic and
hydraulic data to develop a long-term stable design. :

Deliverables: All data, models, and celculations relatitg to completing the fluvial geomorphic
analysis. ‘

8. Complete hydrology and hydraulics — Inter-Fluve

erify hy8taulics under the final proposed
conditions, including: .

elevant hydrologic data from local, state and

_a. Hydrology — Inter-Fluve will collect avajlable
-RAS model. Review the most recent

federal sourcés, including that used fogfthe USY

hydrologic data review will include réic N

return interval floods (low flow, Miif®)-year) and modifications using gauge transfer,

i methods.

b. 1D Hydraulic model - Existing 7 - Collect available and relevant hydraulic model data
from local, state and federal sources, including the USGS HEC-RAS model. Update a hydraulic
model (GBO-RAS or HEC-RAS) of existing conditions including recently surveyed cross-
sections in areas prone to lateral and vertical change. The existing conditions model will cover
the entire project area, and will include sufficient reach length upstrcam of Route 4, and
downstream of the confluence with the original main stem channel to encompass areas
hydraulically impacted by the project. The model will be run for a series of flow events (base,
1.5, 10, 100, and 500-year return interval flow). Boundary conditions will be established for the
project reach. Proposed conditions (grade control and Leighton Brook) - Inter-Fluve will create
a hydraulic model of the site under the proposed grade controls and Leighton Brook restoration
design, HEC-RAS model runs during final design iterations will be used to quantify the effect of
the treatments on flooding during the 100 and 500 year flood events. Sediment transport and
shear stress analysis will be used to characterize thresholds and to size bed and bank treatments.
Modeling will assess potential for scour impacts on upstream and downstream infrastructure and
utilities. (e.g., culverts, berms, bridges and roads).
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¢. 2D Hydraulic model - Inter-Fluve will complete a 2D hydraulic model for the areas around the
grade control installations downstream of the Rte 4 Bridge on the Suncook River. This model
will be run for both existing and proposed conditions.

d. Proposed conditions (floodplain access) - A three-dimensional AutoCAD-Civil 3D surface will
be developed for the preferred floodplain access alternative upstream of the avulsion site. These
data will be incorporated into GEO-RAS, along with the final desigh CAD data for the grade
controls and Leighton Brook. Geomorphic data and hydraulic data will be used to develop a

stable design.

Deliverables: All data, models, and calculations relative to hydrology and hydraulics.

9. Prepare progress submittal on preliminary design (30%) — Inter-Fluve will prepare a progress
submittal for grade control and Leighton Brook at the 30% completion level. The full extent of final
design tasks will be dictated by the need for bank stabilization, sediment management requirements,
fisheries time of year restrictions, regulatory requirements fpr dewatering and diversion, permitting,
and landowner requirements for access, staging and traffic.

hnical memorandum. The brief
technical memorandum will be pg#ftared desclding the engineering analysis and
ppendices included as appropriate. This

results that support the 30% dgf ‘
Qudgfstimated quantities and an Engineer’s

technical memorandum will f
Opinion of Probable Cost farcoffiRg, ctlon Cost estimates will include materials,

equipment, and construgffon sURYy

Deliverables: Design progress meeting, plan sh

10. Prepare progress submittal on preliminarig eszgn @b %) - Inter-Fluve will prepare a progress
submittal at the 75% completion le e wefomittal will be appropriate for initial permitting.
. This progress submittal will inclug¥ the follging plan sheet layout:

Cover (1 sheet)

General notes (2 sheets)

Existing conditions, access and staging, benchmarks, soil boring locations (3 sheets)

Proposed conditions plan.view and profile, project disturbance limits, grading, property

boundaries and right of way, location of utilities, drainage facilities, and associated

appurtenances, designated or designed wetlands, and property lines and related information

compiled from existing maps and records (4 sheets)

Sequencing (as proposed conditions — 2 sheets)

Quantitative cross sections showing existing and proposed (3 sheets)

Typical cross-sections for proposed river conditions (2 sheets)

Typical details (3 sheets)

Stabilized construction entrance, access and staging details (1 sheet)

Suggested water and erosion/sediment control details (1 sheet)

Erosion control and permitting boundaries, resource impact table (1 sheet)

Planting plan (1 sheet)

apow

AT R Mo

Deliverables: Design progress meeting, plan sheets and a technical memorandum. The brief
technical memorandum will be prepared describing the engineering analysis and
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results that support the 75% designs. Appendices included as appropriate. This
technical memorandum will include estimated quantities and an Engineer's
Opinion of Probable Cost for construction. Cost estimates will include materials,
equipment, and construction supervision. Plans will be presented in 11 inchx 37
inch format as a PDF.

11. Generate final design submittal (grade control and Leighton Brook) - Foilowing the 75% design
review meeting and completion of regulatory permitting, Inter-Fluve will submit plans and
specifications complete to the 90% level for review and comment. Upon receipt of final comments,
Inter-Fluve will develop 100% final construction ready plans and specifications suitable for
inclusion in the final bid package and stamped by a professional enginecr licensed in the State of
New Hampshire. The intent is that these plans will be used for competitive bidding purposes with
oversight by qualified personnel. The 90% and 100% submittals will include the following:

8. Plans based on the previous submittal and comments received. Plans will be 11 inch x 17 inch as

a PDF copy with a Word copy of the Specifications and Report.

Engineer's Opinion of Probable Cost

Bid Item List with quantities

Special Technical Specifications

Final Report - An updated Design Technical M will be completed that summarizes

the contract tasks, design process and alternatjgsRaanalysis ®nsidered in developing the

restoration design and construction sequen @' 5, specs, and Engineers Opinion of Probable
h professional engineer licensed in the State

Cost will be included
ie¥of full sized plans sheets will be provided in hard
b be presented on 8 % inch x 11 inch sheets in
@8TDs of Enginecr submittal requirements. Final
n of Probable Cost, Bid Item List, Special Technical

oapoo

Deliverables: ~ Three sets of final plag#’s
of New Hampshire. ¥

12. Generate floodplain access alternatives - Following data collection and hydraulic analysis, Inter-
Fluve will create two conceptual level design alternatives for floodplain access grading designs that
will be included in the 30% design submittal. GEO-RAS inundation mapping will be completed for .
the preferred design. The preferred floodplain access alternative will be added to the prehmmary and -
final designs. This will likely entail 2-3 additional sheets in the planset.

Deliverables: Technical memorandum presenting both conceptual level design alternatives for
floodplain access. GEO-RAS mapping and modeling results. Inter-Fluve will
schedule and facilitate a design progress meeting for the 30%, 75% and 90%
submittal milestones. These meetings will allow Inter-Fluve to review specific
project plan details with the project partners and solicit feedback. Meetings will
update the group on the status of work, problems encountered, and planned next

steps.

13. Coordinate and attend pre-application meeting — Inter-Fluve will coordinate and attend one pre-
application mecting with staff from the pertinent state and federal regulatory agencies, including:
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14,

1S.

DES Wetlands Burcau, DES Alteration of Terrain (AoT) Bureau, DES Shoreland Section, NH Fish
and Game Department (NHFG), U.S. Army Corps of Engineers (Corps), U.S. Environmental
Protection Agency (EPA), and the U.S. Fish and Wildlife Service (USFWS). The intent of the
meeting will be to present and discuss the project, identify any arcas of special concem, and verify
exemptions from several environmental permits

Deliverables: Meeting summary document and outline for permifting requirements relative to
construction of grade control and floodplain access for the Suncook River and
Leighton Brook.

Prepare and submit NHDES Standard Dredge and Fill Permit Application — Inter-Fluve will prepare
and submit the NHDES Standard Dredge and Fill Permit Application relative to design and
construction for the Suncook River project area. This includes responding to requests for additional
information required to satisfy permit review requirements. This permit application will be
submitted as ‘restoration’ and will not require the submittal of impact fees or. compensatory
mitigation. This scope includes up to one round of commengs and revisions from the regulatory
agencies.

Deliverables: Copies of the approved NHDES S ge and Fill Permit Application and
meeting notes. .

on — Inter-Fluve will prepare and submit the
and construction for the Suncook River

X itional information required to satisfy

Rvill be submitted as 'restoration' and will not
itigation. This scope includes up to one round

Prepare and submit NHDES Shoreland Permit
NHDES Shoreland Permit Application relative
project area. This includes responding to g
permit review requirements. This permit £
require the submittal of impact fees or corf§e
of comments and revisions from th

Deliverables: Copies of the a

16. Prepare and submit Stormwater Pollution Prevention Plan (SWPPP) — Inter-Fluve will prepare and

submit a Stormwater Pollution Prevention Plan for use in obtaining future coverage under the EPA
Construction General Permit. Screening for the occurrence of rare, threatened, and endangered plant
and animal species and natural communities will be completed using the NH Natural Heritage
Bureau DataCheck Too! for the affected landowners that have given permission. Additional special
studies needed to document or address potential impacts to protected species or natural communities
will not be completed, but can be added via contract addendum. Additional special historical
resources studies, including archaeological surveys, are not included in this scope of work. This )
scope includes the preparation and submittal of the SWPPP, but Inter-Fluve is not responsible for the
payment of fees associated with the SWPPP. This scope includes up to one round of comments and
revisions from the regulatory agencies.

Deliverables: Copies of the approved Stormwater Pollution Prevention Plan and pre-application
‘meeting notes.
Exhibit Page 6 of 9 '
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17. Prepare and submit NHDES' Alteration of Terrain Permit Application — Inter-Fluve will prepare and
submit the NHDES Alteration of Terrain Permit Application relative to design and construction for
the Suncook River project area. This includes responding to requests for additional information
required to satisfy permit review requirements. The level of effort for the preparation of this permit
is based on best engineering judgment and may vary upon completion of the designs. If the designs
require a much larger arca of impacted terrain, the additional level of effort for completing this
permit can be added via contract addendum. This scope includes up to one round of comments and
revisions from the regulatory agencies.

Deliverables: Copies of the approved Alteration of Terrain Permit and meeting notes.

18. Convene abutter and private land owner meeting - Following the project kickoff meeting and prior

to any fieldwork activities, Inter-Fluve will facilitate a meeting of landowners abutting the project

* site, including all arcas in which field work will be conducted. The goal of this meeting will be to
inform and educate the abutters about the project and to ask for permission from those that have not
already granted it, to gain access to their land to conduct the surveys. Landowner permission for
fieldwork and as required for permitting will be requested,Qut cannot be guaranteed. Project
Partners will take the lead at this and all public meetings an@Inter-Fluve and its team will provide
technical assistance through preparation and delive oint presentations and answering of
technical questions relating to the studies and desiggs this scope of work. Project
Partners will also schedule and organize this and Mublic meetings including selecting meeting
locations, notifying landowners and stakeholdef JCizing the meetings as necessary, and

_ producing meeting notes.

Deliverables: Meeting summary docf
abutters in the project Xjea

? provide technical assistance during a public meeting in
Epsom. A power point presentatid§ regardini® proposed work will be developed and submitted for
i treach meeting.

Deliver_ablcs: Meeting summary document and copy of power point presentation

20. Convene Public Meeting #2 - Inter-Fluve will provide technical assistance during a second public
meeting in Epsom. A power point presentation and posters detailing designs will be developed and
submitted for partner edits 1 week prior to the scheduled outreach meeting

Deliverables::  Meeting summary document and copies of power point presentation and other
outreach materials
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EXHIBIT B

CONTRACT PRICE AND METHOD OF PAYMENT

All services shall be performed to the satisfaction of DES before payment is made. Payments shall be
made on the following schedule upon receipt and approval of stated deliverables and upon receipt of an
associated invoice.

1. Upon completion of Task | and receipt of associated Deliverables

2. Upon completion of Task 2 and receipt of associated Deliverables

3. Upon completion of Task 3 and receipt of associated Deliverables

4. Upon completion of Task 4 and receipt of associated Deliverables

5. Upon completion of Task 5 and receipt of associated Deliverables

6. Upon completion of Task 6 and receipt of associated Deliverables

7. Upon completion of Task 7 and receipt of associated Delivera

11.
- 19
13.
14.
15.
16.
17.
18.
19.
20.

Upon completion of Task 11 and receip

Upon completion of Task 13 and rece
Upon completion of Task 14 and receipt of associated Deliverables
Upon completion of Task 15 and receipt of associated Deliverables
Upon completion of Task 16 and receipt of associated Deliverables
Upon completion of Task 17 and receipt of associated Deliverables
Upon completion of Task 18 and receipt of associated Deliverables
Upon completion of Task 19 and receipt of associated Deliverables

Upon completion of Task 20 and receipt of associated Deliverables

Total

Exhibit Page 8 of 9

$7,000
$10,000
$34,500
$37,500
$5,500'
$3,000

$4,500

$31,500
$30,000
$29,000

$33,500

$5,100
$24,200
$8,300
$14,300
$21,100
$1,800
$6,200
$5.000
$336,000
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EXHIBIT C

SPECIAL PROVISIONS

No special prov.isions apply.

A
X
O
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State of Neto Hampshive

Bepartment of State

CERTIFICATE

I, William M. Gardner, Secretary of State of the State of New Hampshire, do hercby
certify that Inter-Fluve, Inc. , a(n) Montana corporation, is authorized to transact business
in New Hampshire and-qualified on May 9, 201 1. I further certify that all fees required

by the Secretary of State's office have been received.

In TESTIMONY WHEREOF, I hereto

set my hand and cause to be affixed

' the Seal of the State of New Hampshire,
y this 7" day of June, A.D. 2011

William M. Gardner
Secretary of State




&

nterfluve

lied River and Wetland Restocati
June 6, 201 Aopled River Foundea 1963

To: Whom it may concemn
Re: Corporate Resolution

[, David Reeves, hereby certify that I am the duly elected Secretary/Treasurer of
Inter-Fluve, Inc. I hereby certify the following is a true copy of a vote taken at a
meeting of the Board of Directors, duly called and held on December 2001 that
Lon Mikkelsen and Greg Koonce; Principals of Inter-Fluve, inc. are authorized to
execute contracts and bonds in the name and behalf of Inter-Fluve, Inc. and such
execution of any-contract or obligation in Inter-Fluv@ Inc.’s name on its behalf by
such Principals under seal of the company, shall be vigid and binding upon this

company.

amegifed or repealed, and remains in
L.on Mikkelsen and Greg Koonce

Q
T

I hereby certify that said vote has not bee
full force and effect as of June 6, 2011, and TR
remain the duly elected Principals o

Dated: June 6, 2011

Attest: ?3"")

David Reeves

Offices Netiormwide
1020 Wasco Streat, Sufte 1, Hood River, Oregon $7031
541.306.8003  www.inierfiuve.com
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CERTIFICATE OF LIABILITY INSURANCE

OP ID: MB
DATE (MWDONYYY)
05/06/11

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,
| REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE S ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
BELOW. THIS CERYIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POUICIES

certificate holder In Hleu of such endorsement(s).

[ IMPORTANT: I the cortificate holder is an ADDITIONAL INSURED, the policy({ies) must be endorsed. f SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policles may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER 406-587-5111

[T Meridee Becker

Hie bt e 406-587-9162 %mios-szz-som [EX o 406-587-9162
1805 Stadium Dr %ﬂ'ﬁd&e@fm“m
Bozeman, MT 69715 | cusTonER o INFLU-1 A
INSURER(S) AFFORDING COVERAGE NAKC ¥
INSURED Inter-Fluve, Inc. wsurer A : Cinclnnati Insurance Company 10677
ggj:;,‘,’f}, 59771-1892 ivsurer 8 : American Economy Ins Co. 19690
' wsuner ¢ ; Evanston Insurance Company 35378
INSURER D : :
INSURERE ¢
F: —_—
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INDICATED, NO ISTANDING ANY OR CONDITION

EXCLUSIONS AND.CONDITIONS OF SUCH POLICIES.

TH!SISTOGERTIFYTHATTHEPG.IGESOF!NSWL(STEDBE.OWHAVEBEEN!SSUEDTOTHEINSUREDNAMEDABOVEFG!THEPOLKWPEUOD

ANY REQUIREMENT, TERM
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE
LIMITS SHOWN MAY HAVE BEEN REDUCED B PAID CLAIMS.

OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

OF ANY CONT
'S DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,

TYPE OF INSURANCE OBER ppomy
| GENERAL LiABLITY EACH OCCURRENCE [ 1,000,
-DAMAGE TORERTED
] cuums e [X] ocoum MED EXP (Any one persor) | § 6,000
»—{ PERSONAL & ADVINJURY | § 1,000,000
GENERAL AGGREGATE 3 2,000,000
; AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGD | § 2,000,000
poucy [ X1 % [ Jioe s
m(a wu:a,sm.eum . 1.000,
BOOILY INJURY (Per porson) | $
BOOILY RUURY (Per acckdert)| ¢
.. [CAA5128879 12131110 | 123111 PRIOPERTY DRIGE .
CAAS1RBETO 1231140 | 123111 | (Pec scoident)
ICAAS51 1213110 | 1273111 $
s
EACH OCCURRENCE $ 8,000,
CAP5136879 123110 | 1231114 |AOCREOATE : 5,000,000
3
X |wcst4ml- I !'-!‘l-
W571 6840 12131110 | 12131111 | £L. EACH ACCIDENT s 500,
€1 DISEASE - EA EMPLOYES) § 500,000
S — &L OISEASE. POLICY LWAT | § §00,
OCPLC00Z24 1214110 | 12/14111 [Aparegste 2,
Ded 50,

¢ addiional Ineured for General Liabl

%ﬂlmd Ilm llonsof policy form GAA472 1001 ava ¥lablo upon

Mommmm W saore space Js caquiced)

CERTIFICATE HOLDER

CANCELLATION

SIDULDMYOFWEABOVEDWEDPOLIOIESBECANOE&EDBEFORE
THE EXPIRATION DATE THEREOF, NOTICE WRL BE DELIVERED NN
ACCORDANCE WITH THE POUICY PROVISIONS.

State of New Hampshire
Dept of Environmental Services
zo Box §5 AUTHORIZED REPRESENTATIVE
oncord, NH 03302-0095 W
- f,@

ACORD 25 {2008/08)

© 19832009 ACORD CORPORATION, All rights resarved.

The ACORD name and logo are registered marks of ACORD
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