









































7. The sponsor shall take all steps, including litigation if necessary, to recover
Federal funds spent fraudulently, wastefully, or in violation of Federal antitrust statutes,
or misused in any other manner in any project upon which Federal funds have been expended.
For the purposes o0f this grant agreement, the term "Federal funds" means funds however used
or disbursed by the sponsor that were originally paid pursuant to this or any other Federal
grant agreement. It shall obtain the approval of the Secretary as to any determination of
the amount of the Federal share of such funds. It shall return the recovered Federal share,
including funds recovered by settlement, order or judgment, to the Secretary. It shall
furnish to the Secretary, upon request, all documents and records pertaining to the
determination of the amount of the Federal share or to any settlement, litigation,
negotiation, or other efforts taken to recover such funds. All settlements or other final
positions of the sponsor, in court or otherwise, involving the recovery of such Federal
share shall be approved in advance by the Secretary.

8. The United States shall not be responsible or liable for damage to property or injury
to persons which may arise from, or be incident to, compliance with this grant agreement.

9. Buy American Requirement: Unless otherwise approved by the FAA, the sponsor will not
acquire or permit any contractor or subcontractor to acquire any steel or manufactured
products produced outside the United States to be used for any project for airport
development or noise compatibility for which funds are provided under this grant. The
Sponsor will include in every contract a provision implementing this special condition.

10. The Sponsor agrees to request cash drawdowns on the letter of credit only when
actually needed for its disbursements and to timely reporting of such disbursements as
required. It is understood that failure to adhere to this provision may cause the letter of
credit to be revoked.

11. Trafficking Persons:

a. Provisions applicable to a recipient that is a private entity.

1. You as the recipient, your employees, subrecipients under this award, and
subrecipients’ employees may not-—

i. Engage in severe forms of trafficking in persons during the period of time
that the award is in effect;

ii. Procure a commercial sex act during the period of time that the award is in
effect; or

iii. Use forced labor in the performance of the award or subawards under the
award.

2. We as the Federal awarding agency may unilaterally terminate this award, without
penalty, if you or a subrecipient that is a private entity -

i. Is determined to have violated a prohibition in paragraph a.l of this award
term; or .
{i, Has an employee who is determined by the agency official authorized to
terminate the award to have violated a prohibition in paragraph a.l of this award term
through conduct that is either— February 19, 2008.

3. A. Associated with performance under this award; or B. Imputed to you or the
subrecipient using the standards and due process for imputing the conduct of an individual
to an organization that are provided in 2 CFR part 180, *“OMB Guidelines to Agencies on
Governmentwide Debarment and Suspension (Nonprocurement),” as implemented by our agency at
49 CFR Part 29.

b. Provision applicable to a recipient other than a private entity. We as the Federal
awarding agency may unilaterally terminate this award, without penalty, if a subrecipient
that is a private entity-- .
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The Sponsor's acceptance of this Offer and ratification and adoption of the Project
Application incorporated herein shall be evidenced by execution of this instrument by the
Sponsor, as hereinafter provided, and this Offer and Acceptance shall comprise a Grant
Agreement, as provided by Title 49 U.S.C., constituting the contractual obligations and
rights of the United States and the Sponsor with respect to the accomplishment of the
Project and compliance with the assurances and conditions as provided herein. Such Grant
Agreement shall be effective upon the Sponsor's acceptance of this Offer.

UNITED STATES OF AMERICA
FEDERAL: AVIATION ADMINISTRATION

1 Sas ] I2Af

Title?“lMéna%er//ékrports Division,

A New England Region

Part II - Acceptance

The Sponsor does hereby ratify and adopt all assurances, statements, representations,
warranties, covenants, and agreements contained in the Project Application and incorporated
materials referred to in the foregoing Offer and does hereby accept this QOffer and by such
acceptance agrees to comply with all of the terms and conditions in this Offexr and in the
Project application.

Executed this 7} - day of : ,Q%/W . 20 /D
l/

(SERL)

Attest:.

Notary Public

| - My Commission Expires May 20, 2014
Title: - .

CERTIFICATE OF SPONSOR'S ATTORNEY
I, FDQV‘QL /\’\ J'}“' Hj , acting as Attorney for the Sponsor do hereby certify:

That in my opinion the Sponsor is empowered to enter into the foregoing Grant Agreement
under the laws of the State of New Hampshire. Further, I have examined the foregoing Grant
Agreement and the actions taken by said Sponsor and Sponsor's official representative has
been duly authorized and that the execution thereof is in all respects due and proper and in
accordance with the laws of the said State and the Act. In addition, for grants involving
projects to be carried out on property not owned by the Sponsor, there are no legal
impediments that will prevent full performance by the Sponsor. Further, it is my opinion
that the said Grant Agreement constitutes a legal and binding obligation of the Sponsor in
accordance with the terms thereof.

Dated at CS/\C!:’)f(i’ /UH this 97"- day of &ﬂ‘&/‘v Ltf , 20__[0_.

QPLUP

Si_gnatbté of Sponsor's BEttorney
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New Hampshire Department
of Transportation ’
Bureau of Aeronautics

GRANT AGREEMENT
PART | - OFFER

July 24, 2013

Date of Offer

Portsmouth International Airport at Pease

Airport Name/Planning Area

SBG-16-02-2013

Project No.

62-009-4771

DUNS No.

TO: Pease Development Authority
(herein called the “Sponsor”)

FROM: The State of New Hampshire (acting through the New Hampshire Department of Transportation, herein
called the “State”)

WHEREAS, the Sponsor has submitted to the State a Project Application dated May 13, 2013 for a grant of
federal and state funds for a project at or associated with the Portsmouth International Airport at Pease, which
Project Application, as approved by the State, is hereby incorporated herein and made a part hereof; and

WHEREAS, the State has approved a project for the Portsmouth International Airport at Pease (herein called the
“Project”) consisting of the following:

Airfield Pavement and Drainage System Restoration from ASR Damage; Runway 16-34 Pavement
Repairs (life extension); Perimeter Roadway Relocation from TOFA ~ Phase |

all as more particularly described in the Project Application.



NOW THEREFORE, pursuant to and for the purpose of carrying out the provisions of Title 49, United States
Code, as amended, herein called “the Act,” and in consideration of (a) the Sponsor's adoption and ratification of
the representations and assurances contained in said Project Application and its acceptance of this Offer as
hereinafter provided, and (b) the benefits to accrue to the United States, State of New Hampshire, and the public
from the accomplishment of the Project and compliance with the assurances and conditions as herein provided,
THE NEW HAMPSHIRE DEPARTMENT OF TRANSPORTATION, FOR AND ON BEHALF OF THE UNITED
STATES AND THE STATE, HEREBY OFFERS AND AGREES to pay, as the United States’ and State’s shares
of the allowable costs incurred in accomplishing the Project, 95 per centum thereof.

This Offer is made on and SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:
CONDITIONS

1. The maximum obligation of the United States and State payable under this Offer shall be $2,043,402.50. For
the purposes of any future grant amendments which may increase the foregoing maximum obligations of the
United States and State under the provisions of Section 47108(b) of the Act, the following amounts are being

specified for this purpose:
$0.00 for planning
$2,043,402.50 for airport development or noise program implementation.

2. The allowable costs of the project shall not include any costs determined by the State to be ineligible for
consideration as to allowability under the Act.

3. Payment of the United States’ and State’s shares of the allowable project costs will be made pursuant to and in
accordance with the provisions of such regulations and procedures as the State shall prescribe. Final
determination of the United States’ and State’s shares will be based upon the final audit of the total amount of
allowable project costs and settlement will be made for any upward or downward adjustments to the Federal and

State shares of costs.

4. The Sponsor shall carry out and complete the Project without undue delays and in accordance with the terms
hereof, and such regulations and procedures as the United States Secretary of Transportation shall prescribe,
and agrees to comply with the assurances which were made part of the project application.

5. The State reserves the right to amend or withdraw this offer at any time prior to its acceptance by the Sponsor.

6. This offer shall expire and the United States and the State shall not be obligated to pay any part of the costs of
the project unless this offer has been accepted by the Sponsor on or before August 23, 2013 or such subsequent

date as may be prescribed in writing by the State.

7. The Sponsor shall take all steps, including litigation if necessary, to recover Federal and State funds spent
fraudulently, wastefully, or in violation of Federal and State antitrust statutes, or misused in any other manner in
any project upon which Federal and State funds have been expended. For the purposes of this grant agreement,
the terms “Federal funds” and “State funds" mean funds however used or dispersed by the Sponsor that were
originally paid pursuant to this or any other State grant agreement. It shall obtain the approval of the State as to
any determination of the amount of the Federal and State shares of such funds. 1t shall return the recovered
Federal and State shares, including funds recovered by settiement, order, or judgment, to the State. it shall
furnish to the State, upon request, all documents and records pertaining to the determination of the amount of the
Federal and State shares or to any settlement, litigation, negotiation, or other efforts taken to recover such funds.
All settlements or other final positions of the Sponsor, in court or otherwise, involving the recovery of such Federali
and State shares shall be approved in advance by the State.

8. Neither the United States nor the State shall be responsible or liable for damage to property or injury to persons
which may arise from, or be incident to, compliance with this grant agreement. Notwithstanding the foregoing,



nothing herein contained shall be deemed to constitute a waiver of the sovereign immunity of the State, which
immunity is hereby reserved to the State. This covenant shall survive the termination of this Agreement.

9. Notwithstanding anything in this agreement to the contrary, all obligations of the State hereunder, including,
without limitation, the continuance of payments hereunder, are contingent upon the availability and continued
appropriation of funds, and in no event shall the State be liable for any payments hereunder in excess of such
available appropriated funds. In the event of a reduction or termination of those funds, the State shall have the
right to withhold payment until such funds become available, if ever, and shall have the right to terminate this
agreement immediately upon giving the Sponsor notice of such termination. In any event neither the State or
United States shall be required to transfer funds from any other grant, program or account in the event funds

under this grant are reduced or become unavailable.

10. If the date for commencement precedes the Effective Date, all services performed by the Sponsor between
the commencement date and the Effective Date shall be performed at the sole risk of the Sponsor and in the
event that this Agreement does not become effective, the State shall be under no obligation to pay the Sponsor
for any costs incurred or services performed; however that if this Agreement becomes effective all costs incurred
prior to the effective date shall be paid under the terms of this Agreement.

11. The Sponsor shall not assign, or otherwise transfer any interest in this Agreement without the prior written
consent of the State. None of the Services shall be delegated or subcontracted by the Sponsor without the prior

written consent of the State.

12. This agreement, which may be executed in a number of counterparts, each of which shall be deemed an
original, constitutes the entire agreement and understanding between the parties, and supersedes all prior
agreements and understanding both written and verbal reiating hereto.

13. By signing this form, the Sponsor certifies that the Sponsor has complied with any public meeting
requirement for acceptance of this grant, including, if applicable, RSA 31:95-b.

14. Central Contractor Registration and Universal Identifier Requirements:

A. Requirement for Central Contractor Registration (CCR)
Unless you are exempted from this requirement under 2 CFR 25.110, you as the recipient must maintain
the currency of your information in the CCR until you submit the final financial report required under this
award or receive the final payment, whichever is later. This requires that you review and update the
information at least annually after the initial registration, and more frequently if required by changes in
your information or another award term.

B. Requirement for Data Universal Numbering System (DUNS) Numbers
If you are authorized to make subawards under this award, you:
1. Must notify potential subrecipients that no entity (see definition in paragraph C of this award term)

may receive a subaward from you unless the entity has provided its DUNS number to you.

2. May not make a subaward to an entity unless the entity has provided its DUNS number to you.

C. Definitions

For purposes of this award term:
1. Central Contractor Registration (CCR means the Federal repository into which an entity must provide

information required for the conduct of business as a recipient. Additional information about
registration procedures may be found at the CCR Internet site (currently at http://www ccr.gov).

2. Data Universal Numbering System
(DUNS) number means the nine-digit number established and assigned by Dun and Bradstreet, Inc.
(D&B) to uniquely identify business entities. A DUNS number may be obtained from D&B by
telephone (currently 866—-705-5711) or the Internet (currently at http://fedgov.dnb.com/webform).

3. Entity, as it is used in this award term, means all of the following, as defined at 2 CFR part 25, subpart

C:

a. A Governmental organization, which is a State, local government, or Indian Tribe;
b. A foreign public entity;

¢. A domestic or foreign nonprofit organization;

d. A domestic or foreign for-profit organization; and



e. A Federal agency, but only as a subrecipient under an award or subaward toa non-Federal entity.
4. Subaward:

a. This term means a legal instrument to provide support for the performance of any portion of the
substantive project or program for which you received this award and that you as the recipient
award to an eligible subrecipient.

b. The term does not include your procurement of property and services needed to carry out the
project or program (for further explanation, see Sec. 210 of the attachment to OMB Circular A-
133, "Audits of States, Local Governments, and Non-Profit Organizations”). ’

c. Asubaward may be provided through any legal agreement, including an agreement that you
consider a contract.

5. Subrecipient means an entity that:
a. Receives a subaward from you under this award; and
b. Is accountable to you for the use of the Federal funds provided by the subaward.

15. BUY AMERICAN REQUIREMENT: Unless otherwise approved by the State, the Sponsor will not acquire or
permit any contractor or subcontractor to acquire any steel or manufactured products produced outside the United
States to be used for any project for airport development or noise compatibility for which funds are provided under
this grant. The Sponsor will inciude in every contract a provision implementing this special condition.

16. PAVEMENT MAINTENANCE MANAGEMENT PROGRAM: For a project to replace or reconstruct
pavement at the airport, the Sponsor shall implement an effective airport pavement maintenance management
program as is required by Airport Sponsor Assurance Number C-11. The Sponsor shall use such program for the
useful life of any pavement constructed, reconstructed, or repaired with federal financial assistance at the airport.
As a minimum, the program must conform with the provisions outlined below:

PAVEMENT MAINTENANCE MANAGEMENT PROGRAM
An effective pavement maintenance management program is one that details the procedures to be followed to
assure that proper pavement maintenance, both preventive and repair, is performed. An airport sponsor may use
any form of inspection program it deems appropriate. The program must, as a minimum, include the following:

a. Pavement Inventory. The following must be depicted in an appropriate form and level of detail:

location of all runways, taxiways, and aprons,
dimensions;

type of pavement, and;

year of construction or most recent major rehabilitation.

(1
(2
3
4

For compliance with the Airport Improvement Program (AIP) assurances, pavements that have been constructed,
reconstructed, or repaired with federal financial assistance shall be so depicted.

b. Inspection Schedule.

(1) Detailed Inspection. A detailed inspection must be performed at least once a year. If a history of
recorded pavement deterioration is available, i.e., Pavement Condition Index (PCI) survey as set forth in
Advisory Circular 150/5380-6, “Guidelines and Procedures for Maintenance of Airport Pavements,” the
frequency of inspections may be extended to three years.

(2) Drive-By Inspection. A drive-by inspection must be performed a minimum of once per month to
detect unexpected changes in the pavement condition.

c. Record Keeping. Complete information on the findings of alf detailed inspections and on the
maintenance performed must be recorded and kept on file for a minimum of five years. The types of
distress, their locations, and remedial action, scheduled or performad, must be documanted. The
minimum information to be recorded is listed below:

(1) inspection date,
(2} location,



(3) distress types, and
(4) maintenance scheduled or performed.

For drive-by inspections, the date of inspection and any maintenance performed must be recorded.

d.

Information Retrieval. An airport sponsor may use any form of record keeping it deems appropriate, so
long as the information and records produced by the pavement survey can be retrieved to provide a

report to the FAA as may be required.

Reference. Refer to Advisory Circular 150/5380-6, “Guidelines and Procedures for Maintenance of
Airport Pavements,” for specific guidelines and procedures for maintaining airport pavements and
establishing an effective maintenance program. Specific types of distress, their probable causes,
inspection guidelines, and recommended methods of repair are presented.

17. PROJECTS WHICH CONTAIN PAVING WORK IN EXCESS OF $250,000: The Sponsor agrees to perform
the following:

a.

Furnish a construction management program tc the State prior to the start of construction which shall
detail the measures and procedures to be used to comply with the quality control provisions of the
construction contract, including, but not limited to, all quality control provisions and tests required by the
Federal specifications. The program shall include as a minimum:

(1) The name of the person representing the Sponsor who has overall responsibility for contract
administration for the project and the authority to take necessary actions to comply with the contract.

(2} Names of testing laboratories and consulting engineer firms with quality control responsibilities on the
project, together with a description of the services to be provided.

(3) Procedures for determining that testing laboratories meet the requirements of the American Society of
Testing and Materials standards on laboratory evaluation, referenced in the contract specifications (D
3666, C 1077).

(4) Qualifications of engineering supervision and construction inspection personnel.

(5) Alisting of all tests required by the contract specifications, including the type and frequency of tests to
be taken, the method of sampling, the applicable test standard, and the acceptance criteria or tolerances
permitted for each type of {est.

(6) Procedures for ensuring that the tests are taken in accordance with the program, that they are
documented daily, and that the proper corrective actions, where necessary, are undertaken.

Submit at completion of the project, a final test and quality control report documenting the results of all
tests performed, highlighting those tests that failed or that did not meet the applicable test standard. The
report shall include the pay reductions applied and the reasons for accepting any out-of-tolerance
material. An interim test and quality control report shall be submitted, if requested by the State.

Failure to provide a complete repert as described in paragraph b, or failure to perform such tests, shall,
absent any compelling justification, result in a reduction in Federal participation for costs incurred in
connection with construction of the applicable pavement. Such reduction shall be at the discration of the
State and will be based on the type or types of required tests not performed or not documented and will
be commensurate with the proportion of applicable pavement with respect to the total pavement

constructed under the grant agreement.

The State, at its discretion, reserves the right to conduct independent tests and to reduce grant payments
accordingly if such independent tests determine that sponsor test results are inaccurate.



OMB Number: 4040-0004
Expiration Date: 03/31/2012

Application for Federal Assistance SF-424

*9. Type of Applicant 1: Select Applicant Type:
X. Other (Specify)

Type of Applicant 2. Select Applicant Type:

Type of Applicant 3: Select Applicant Type:

*Other (Specify)
Authority

*10. Name of Federal Agency:
Federal Aviation Administration

11. Catalog of Federal Domestic Assistance Number:

20.106

CFDA Title:
Airport Improvement Program

12, Funding Opportunity Number:

Title:

13. Competition ldentification Number:

Title:

14. Areas Affected by Project (Cities, Counties, States, etc.):
City of Portsmouth
Rockingham County

New Hampshire

*15. Descriptive Title of Applicant’s Project:
Construction of Airfield Pavement and Drainage System Restoration from ASR Damage; Relocate Perimeter Road

Outside of TOFA; Repair Runway Joints

Attach supporting documents as specified in agency instructions.




OMB Number: 4040-0004
Expiration Date: 03/31/2012

Application for Federal Assistance SF-424

16. Congressional Districts Of:
*a. Applicant: 1st ’ *b. Program/Project: 1st

Aftach an additional list of Program/Project Congressional Districts if needed.

17. Proposed Project:

*a. Start Date: *b. End Date: December 2014
18. Estimated Funding ($): /777],—3 Grant o (Lov L

. PN acd YWl -
*a. Federal (90%) $3,114,756.00 \/ "/ 17 (75;)) 85”5 _O;U/

*b. Applicant (5%) $173.042.00 /'* \:// 07 54/7 5-——0 C i~
“c. State (5%) =/ c/ Wi,57 ""O
$173,042.00 P A
*d. Local /o7, 5%7.5
*e. Other
*f. Program Income

*g. TOTAL $3.460,84000 G/?/ 50950.¢

*19. Is Application Subject to Review By State Under Executive Order 12372 Process?

[] a. This application was made available to the State under the Executive Order 12372 Process for reviewon ____
[] b. Program is subject io E.O. 12372 but has not been selected by the State for review.

X c. Program is not covered by E. O. 12372

*20. Is the Applicant Delinquent On Any Federal Debt? (If “Yes”, provide explanation.)
[ Yes X No

21. *By signing this application, | certify (1) to the statements contained in the list of certifications** and (2) that the statements
herein are true, complete and accurate to the best of my knowledge. | also provide the required assurances** and agree to comply
with any resulting terms if | accept an award. | am aware that any false, fictitious, or fraudulent statements or claims may subject
me to criminal, civil, or administrative penalties. (U. S. Code, Title 218, Section 1001)

X ** ! AGREE

** The list of certifications and assurances, or an internet site where you may obtain this list, is contained in the announcement or
agency specific instructions.

Authorized Representative:

Prefix: Mr. *First Name: David
Middie Name: R.

*Last Name: Mullen

Suffix:

*Title: Executive Director

*Telephone Number: 603-766-9276 Fax Number: 603-427-0433

* Email: d.mullen@peasedev.org

e
g

Signature of Authorized Representative: WS Laal Date Signed: 577 , 2 ,,7 P




OMB Number: 4040-0004
Expiration Date: 03/31/2012

Application for Federal Assistance SF-424

*Applicant Federal Debt Delinquency Explanation
The following should contain an explanation if the Applicant organization is delinquent of any Federal Debt.

N/A




DEPARTMENT OF TRANSPORTATION - FEDERAL AVIATION ADMINISTRATION

OMB NO. 2120-0569
11/30/2007

PART I
PROJECT APPROVAL INFORMATION
SECTION A

ltem 1.

Does this assistance request require State,
local, regional, or other priority rating?

[]vYes X] No

Name of Governing Body
Priority

ltem 2.

Does this assistance request require State, local
advisory, educational or health clearances?
[Cyes No

Name of Agency or Board
(Attach Documentation)

ltem 3.

Does this assistance request require clearinghouse
review in accordance with OMB Circular A-857

(Attach Comments)

Pperes KINo S-20 -2a23

Item 4. Name of Approving Agency
Does this assistance request require Siate,
local, regional, or other planning approval? Date [ /
[lves [x] No
Item 5. Check One: State d
Is the proposed project covered by an approved Local K]
Regional []

comprehensive plan?

Klves [] No

Location of plan Update of AMP on file at the FAA

ltem 6.

Will the assistance requested serve a
Federal installation?

DYes No

Name of Federal Installation
Federal Population benefiting from Project

ltem 7.

Will the assistance requested be on Federal land
or installation?

Name of Federal Installation
Location of Federal Land
Percent of Project

DYes No
ltem 8. See instructions for additional information to be
Will the assistance requested have an impact provided.
or effect on the environment?

DYes No

ltem 9.

Will the assistance requested cause the displacement
of individuals, families, businesses, or farms?

DYes No

Number of:
Individuals
Families
Businesses
Farms

Item 10.
Is there other relaled Federal assistance on this
project previous, pending, or anticipated?
Clyes X] o

See instructions for additional information to be provided.

FAA Form 5100-100 (6-73) SUPERSEDES FAA FORM 5100-100 (9-03)

Page 2



DEPARTMENT OF TRANSPORTATION - FEDERAL AVIATION ADMINISTRATION OMB NO. 2120-0569

PART I -SECTIONC

The Sponsor hereby represents and certifies as follows:

1. Compatible Land Use. ~ The Sponsor has taken the following actions to assure compatible usage of land adjacent to or
in the vicinity of the airport:

N/A

2. Defaults. — The Sponsor is not in default on any obligation to the United States or any agency of the United States
Government relative to the development, operation, or maintenance of any airport, except as stated herewith:

None.

3. Possible Disabilities. — There are no facts or circumstances (including the existence of effective or proposed leases, use
agreements or other legal instruments affecting use of the Airport or the existence of pending litigation or other legal
proceedings) which in reasonable probability might make it impossible for the Sponsor to carry out and complete the Project
or carry out the provisions of Part V of this Application, either by limiting its legal or financial ability or otherwise, except as
follows:

None.

4. Consistency with Local Plans. ~ The project is reasonably consistent with plans (existing at the time of submission of this
application) of public agencies that are authorized by the State in which the project is located to plan for the development of
the area surrounding the airport. yag

5. Consideration of Local Interest. ~ It has given fair consideration to the interest of communities in or near where the
project may be located. ygg

5. Consultation with Users. in making a decision to undertake any airport development project under Title 43, United
States Code, it has undertaken reasonable consultations with affected parties using the airport at which project is proposed.
Yes
7. Public Hearings. — In projects involving the location of an airport, an airport runway or a major runway extension, it has
afforded the opportunity for public hearings for the purpose of considering the economic, social, and environmental effects
of the airport or runway location and its consistency with goals and objectives of such planning as has been carried out by
the community and it shall, when requested by the Secretary, submit a copy of the transcript of such hearings to the
Secretary. Further, for such projects, it has on its management board either voting representation from the communities
where the project is located or has advised the communities that they have the right to petition the Secretary concerning a

proposed project. N/A | not required.

8. Air and Water Quality Standards. — In projects involving airport location, a major runway extension, or runway location it
will provide for the Governor of the state in which the project is located to certify in writing to the Secretary that the project
will be located, designed, constructed, and operated so as to comply with applicable and air and water quality standards. In
any case where such standards have not been approved and where applicable air and water quality standards have been
promulgated by the Administrator of the Environmental Protection Agency, certification shall be obtained from such
Administrator. Notice of certification or refusal to certify shall be provided within sixty days after the project application has
been received by the Secretary. nya
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DEPARTMENT OF TRANSPORTATION - FEDERAL AVIATION ADMINISTRATION OMB NO. 2120-0569
PART il - SECTION C (continuen)

9. Exclusive Rights. — There is no grant of an exclusive right for the conduct of any aeronautical activity at any airport
owned or controlled by the Sponsor except as follows:

None

10. Land. — (a) The sponsor holds the foliowing property interest in the following areas of land* which are to be developed
or used as part of or in connection with the Airport subject to the following exceptions, encumbrances, and adverse
interests, all of which areas are identified on the aforementioned property map designated as Exhibit “A”.

N/A

The Sponsor further certifies that the above is based on a title examination by a qualified attorney or title company and that
such attorney or title company has determined that the Sponsor holds the above property interests.

(b) The Sponsor will acquire within a reasonable time, but in any event prior to the start of any construction
work under the Project, the following property interest in the following areas of land* on which such construction work is to
be performed, all of which areas are identified on the aforementioned property map designated as Exhibit “A™

Exhibit A reflects the ownership of all former Pease AFB lands. The Sponsor continues to operate the former Pease AFB
as a civilian airport.

(© The Sponsor will acquire within a reasonable time, and if feasible prior to the completion of ali
construction work under the Project, the following property interest in the following areas of land* which are to be developed
or used as part of or in connection with the Airport as it will be upon completion of the Project, all of which areas are
identified on the aforementioned property map designated as Exhibit “A™:

None

NQOTE: The following statement is substituted for the "title examination” statement above: 'The sponsor certifies that the
above is based on the Quitclaim Deeds dated 11/18/99, 1/28/04, & 10/13/05, all noted on Exhibit A and on file at the

Rockingham County Registry of Deeds.
*State character of property interest in each area and list and /dent/fy for each all exceptions, encumbrances, and adverse

interests of every kind and nature, including liens, easements, leases, etc. The separate areas of land need only be identified
here by the area numbers shown on the property map.
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DEPARTMENT OF TRANSPORTATION - FEDERAL AVIATION ADMINISTRATION

OMB NO. 2120-0368

PART Il - BUDGET INFORMATION — CONSTRUCTION

SECTION A - GENERAL

Federal Domestic Assistance Catalog No.

20-106

2. Functional or Other Breakout  Airport Improvement Program
| SECTION B - CALCULATION OF FEDERAL GRANT
N Use only for revisions
COST CLASSIFICATION Latest Approved | Adjustment + or Tolt;;lqﬁrinrgg "
amount )
1. Administration expense % $ $34,025.50
2. Preliminary expense 81,600.00
3. Land, structures, right-of-way
4. Architectural engineering basic fees 147,600.00
5. Other architectural engineering fees 41,400.00
6. Project inspection fees 184,100.00
7. Land development
8. Relocation expenses
9. Relocation payments to individuals and businesses
10.  Demolition and removal
11.  Construction and project improvement 2,972,114.50
12.  Equipment
13.  Miscellaneous
14.  Total (Lines 1 through 13} 3,460,840.00
15.  Estimated Income (if applicable)
16.  Net Project Amount (Line 14 minus 15) 3,460,840.00
17.  Less: Ineligible Exclusions
18.  Add: Contingencies
19.  Total Project Amt. (Excluding Rehabilitation Grants) 3,460,840.00
20.  Federal Share requested of Line 19  (90%) 3,114,756.00
21.  Add Rehabilitation Grants Requested (700 percent)
22. Total Federal grant requested (Lines 20 & 21} 3,114,756.00
23.  Grantee share (5%} 173,042.00
24,  Othershares (State 5%) 173,042.00
25.  Total project (Lines 22, 23, & 24) $ $ $3,460,840.00
FAA Form 5100-100 (9-03) SUPERSEDES FAA FORM 5100-100 (6-73) Page 4




DEPARTMENT OF TRANSPORTATION - FEDERAL AVIATION ADMINISTRATION OMB NO 2120-0569

SECTION C - EXCLUSIONS

1

Ineligible for Excluded from
Participation Contingency Provision

26. Classification (1) (2)

a s s |

. |
- |
o |
e

f.

g. Totals [$ $

SECTION D - PROPOSED METHOD OF FINANCING NON-FEDERAL SHARE

27. Grantee Share $

a. Securities

b. Mortgages

c. Appropriations (By Applicant) 173,042.00

d. Bonds
[e. Tax Levies

f. Non Cash
G. Other (Explain)

h. Total — Grantee Share 173,042.00

28. Other Shares

a. State 173,042.00

b. Other

c. Total Other Shares 173,042.00

29. TOTAL $ 346,084.00

SECTION E - REMARKS

PART IV - PROGRAM NARRATIVE (ArracH - See InsTrRUCTIONS)

FAA Form 5100-100 (3-03) SUPERSEDES FAA FORM $100-100 (6-73)
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PART IV

PROGRAM NARRATIVE
(Suggested Format)

DEPARTMENT OF TRANSPORTATION - FEDERAL AVIATION ADMINISTRATION OMB NO. 2120-0569
PROJECT: Cons.tructlon oTAlmelq Pavement a.nd Drainage System Restoration from ASR Damage; Relocate Perimeter Road
Outside of TOFA; Repair Runway Joints
[ AIRPORT: Portsmouth International Airport at Pease

1. Objective:

Repair bituminous pavements and drainage structures heaved and damaged by the action of alkali silica reaction (ASR) in
PCC pavements; Relocate a portion of the airport perimeter road to a location outside of the Taxiway Object Free Area
(TOFA); Repair delaminating runway edge joints; Sealing of underground drainage pipe joints.

2. Benefits Anticipated:

Improved operational safety on paved aircraft movement and operational areas where heaving has occurred; Improved
operational safety in aircraft operational areas on and around drainage structures that are heaved, damaged or in imminent
danger of becoming damaged by ASR pavement forces; Improved operational safety by reiocating a portion of the airport
perimeter road to a location outside of the taxiway movement area; By repairing runway edge joints, improved safety during
runway operations by reduction in possibility of FOD from delaminating joint materials; By sealing drainage pipe joints, a
reduction in the possibility of sinkholes and possible pavement failure in aircraft operational areas.

3. Approach: (See approved Scope of Work in final Application)
Environmental Statement, DBE Statement, Statement of Coordination with Airport Users, Statement Regarding
Coordination with State Agencies, and Exhibit A Certification all included in attached SECTION IV NARRATIVE.

h4. Geographic Location:

Portsmouth International Airport at Pease
Latitude: 430 04’ 40.64" N

Longitude: 700 49" 23.60" W

5. If Applicable, Provide Additional Information:

6: Sponsor’s Representative: (incl address & tel. no.)
Hoyle, Tanner & Associates, Inc.
150 Dow Street
Manchester, NH 03101
Michael C. Rogerson, PE, LEED AP (803-669-5555)

FAA Form 5100-100 (9-03) SUPERSEDES FAA FORM 5100-100 (5-73) PAGE 6



PART IV PROGRAM NARRATIVE
GRANT APPLICATION FOR FEDERAL ASSISTANCE

PEASE DEVELOPMENT AUTHORITY
Portsmouth International Airport at Pease

Portsmouth, New Hampshire

NHDOT SBG No. 16-02-2013

SCOPE OF WORK
RUNWAY CRACK REPAIR DESIGN, ADDITIONAL BIDDING SERVICES AND CONSTRUCTION PHASE
SERVICES FOR AIRFIELD PAVEMENT AND DRAINAGE SYSTEM RESTORATION (ASR) (BASE BID)

ARTICLE | - PROJECT ADMINISTRATION

Narrative: This item is to provide general services related to project scoping, contract work, preparation of
a grant application, applications for grant reimbursement requests, and general assistance to the owner for
grant and project contract related matters. This Project Administration Article applies to the BASE BID, and
all four (4) Additive Alternates (total 180 calendar days construction).

Hoyle, Tanner's work under this paragraph will inciiude:

1. Develop project scope, fee estimate and contract, one (1} scoping meeting, phone calls to
Sponsor and NHDOT. Provide 5 work scopes and fee estimates, assist with IFE work
coordination.

Prepare Grant Application

Prepare periodic grant reimbursement requests

Assist the OWNER in updating the Capital Improvement Program {CIP)

Provide other project related administration assistance requested by the OWNER

O s W

ARTICLE 1l - DESIGN OF RUNWAY CRACK REPAIRS (BASE BID)

Narrative: Runway 16-34 is experiencing a delamination problem of joint material and paint along both
edges of the runway. As part of this project to solve these problems, a majority of both edges of the 9,000
ft long bituminous section of the runway will be milled a depth of 2”, width of 8. A new 2" bituminous
overlay will be added and the runway edge repainted. This work must be accomplished during nighttime
hours when the runway is closed.

This scope of this work includes scoping, design and creation of plans, details, specifications, quantity
estimates, cost estimates and bidding for crack repairs on Runway 16-34. This is in conjunction with all
other items contained in the base bid only.

Hoyle, Tanner's work under this paragraph will include:

1. Meetings, Coordination and Scoping with OWNER, FAA, & NHDOT, including 2 meetings, travel and

site walks.
2. Pre design work and coordination with Owner to gather GPS information on limits of runway crack

repair area.



3. Develop design plan of runway milling work areas using GPS data and existing baseplan data. Single
plan sheet depicting two views encompassing entire 11,321 ft. of runway.

4. Details (typical section) for runway crack repair mill and overlay, and runway edge stripe painting
details.

5. QTO and cost estimating for runway crack repair milling, bituminous pavement, tack coat, paint.

6. Creation of Construction Safety and Phasing Plan (CSPP) graphic consisting of single sheet depicting
two views encompassing entire 11,321 ft. of runway, work areas, access, visual aids, operational
and contractor restrictions.

7. Incorporate phasing and safety documentation into existing CSPP (written document portion} for
runway work and runway closure.

ARTICLE Il - BREAKOUT OF BASE BID PLUS FOUR (4) ADDITIVE ALTERNATES (BASE BID)

Narrative: The estimated cost of all project construction components exceeded the known funding AIP
rollover funding available in 2013. At the time of bidding, the AIP program funding for 2013 was also
unknown. Because of this, it was decided to prioritize, analyze costs, and separate the project into a Base
Bid and four (4) Additive Alternates to allow the Airport flexibility in the amount they could award based on
funding available. The efforts included in this article include the work to break up the project into those
bidding compaonents. This affected, plans, specifications, proposals, bidding, quantity take offs and cost
estimates. Efforts to accomplish this work are detailed as follows.

Hoyle, Tanner's work under this paragraph will include:

1. Coordination, emails, graphics, information exchanges, phone conversations with the Airport to
prioritize separation of bulk and individual project bid items (approximately 30 out of
approximately 105 line items) from base bid only, to break-out of base bid plus four (4} additive
alternates. Includes 2 iterations.

2. Quantity take-offs, from base bid only, to breakout of base bid plus four (4) additive alternates.

Includes 2 iterations.

Cost estimating, from base bid only, to breakout of base bid plus four (4) additive alternates.

Includes 2 iterations.

4. Plan sheet work area reconfiguration and phasing plan, plus Construction Safety and Phasing Plan
(CSPP) document reconfiguration of 16 work areas to 13 work areas, affecting approximately 20
plan sheets, from base bid only, to break-out of base bid plus four (4) additive alternates; tag and
label project items distinguishing from for base bid and additive alternates.

5. Reconfigure specification proposal and additional specification sections from base bid only, to
break-out of base bid plus four (4) additive alternates.

w

ARTICLE IV - CONSTRUCTION ADMINISTRATION (BASE BID)

Narrative: This article is for construction administration of the construction items contained in the base bid
only. The scope of this article is based administration for a 90 day contract time for construction. The
majority of the construction work is paving, milling, painting of obliterated airfield markings, creation of ASR
isolation joints, airfield drainage structure repairs, reconstruction and surrounding pavement slab work. The
scope includes day to day construction administration tasks, and also includes a component for structural
engineering review of methods, materials, equipment and work by the contractor for structural repair of
drainage structures included in the Base Bid.

Hoyle, Tanner's, work under this paragraph will include:



.

©®NO UL s W

11.

12.
13.
14.

15.
16.
17.

Create, print and distribute plans and specifications "conformed" for construction to needed parties
Organize and pre-construction conference, prepare checklist, preparation and subsequent follow-
up for RFi's etc.

Bi-weekly Job Meeting (assume 7), plus follow-up and documentation as needed

Unscheduled meetings and field visits (assume 7), plus foliow-up and documentation as needed
General On-call and Ongoing Coordination

Consultation & Advice to Owner/NHDOT/FAA

Consultation & Advice to Resident Engineer

Consultation with Contractor

Shop Drawing & Submittal Review for non-structural portions of project; P-401 mix design review,
PWL calculations, base course, joint fillers

. Structural portion (drainage structures) of construction administration: Materials and products

shop drawing review; rebar review; concrete mix designs; mill certificates; test reports; repsond to
RFi's

Structural on-site inspection to verify adequate preparation of substrates in accordance with
contract documents; Periodic observation of mixing/installation of new repair mortars, epoxy
sealants, new rebar, adhesive anchors, concrete, etc., for 8 drainage structures over portion of 90
day contract time

Review Contractors Certified Payrolls

Review & Approve Payment Requests

Prepare & Negotiate Change Orders, inciuding Graphics, additional documentation and justification
as needed

Revise and Resubmit CSPP as needed

Review and Assist with Layout (primarily repainting, pavement slab work)

Final Inspection & Punch list. Assume 2 days of field visits with meetings, follow-up and

- documentation as needed.

ARTICLE V - RESIDENT ENGINEERING (BASE BID)

Narrative: This article is for full-time resident engineering and inspection for construction of items
contained in the base bid only. The scope of this article is based a 90 day contract time for construction, as
well as an assumed number of weekend days and overtime. In addition, there are 7 nights of work
anticipated on Runway 16-34 requiring a full time resident engineer.

Hoyle, Tanner's, work under this paragraph will include:

Assist with pre construction setup activities including field office setup, staging area setup, haul
route coordination with Airport and gate guards, assist with security and badging as needed.
Undertake a pre-field review of the plans and specifications in order to become familiarized with
the Project documents and Project work site.

Assist, attend and participate in Pre-Construction conference

Enforce the Construction Safety and Phasing Plan safety plan procedures and rules.

Assist with construction management plan development, enforce QA/QC procedures, including
facilitation sampling, random sampling calculations and layout, interpret QA results and initiate
actions as required.

Attend all construction, Airport and Users scheduling and coordination meetings, daily, weekly, bi
weekly and ad-hoc meetings.

Administer and/or assist with the layout of the construction by the contractor.



8. Review and approve requests for monthly and final payments to contractors.

9. Prepare daily observation reports covering the work in progress, delays to construction, unusual
events, visitors to the work site, etc.

10. Coordinate the construction activity with the OWNER.

11. Record completed construction activities for use in producing “as-built” plans.

12. Arrange for, conduct, or witness field, laboratory, or shop tests for construction materials, as
required by the plans and specifications.

13. Determine the suitability of materials brought to the site to be used in construction.

14. Ensure that any required permit conditions are met.

15. Interpret the contract plans and specifications and monitor the construction activities for
compliance with the intent of the design.

16. Measure, compute or monitor quantities of work performed and quantities of materials in-place for
partial and final payments to the contractors; and maintain diaries and other project records to
document the work.

17. Undertake post-field work as necessary in order to close out the Project.

ARTICLE VI— MATERIALS TESTING (BASE BID)

Narrative: This article is for materials sampling and testing for construction of items contained in the base
bid only. Materials to be tested include bituminous pavement mix, quality and compaction, select gravel
material mix quality and compaction, subgrade compaction, as well as concrete and reinforcing used for
underground structure repairs. The scope of this article is based the items requiring testing during the 90
day contract time for base bid construction, as well as an assumed number of weekend days. In addition,
there are 7 nights of work anticipated on Runway 16-34 requiring sampling and testing of bituminous
pavements.

Hoyle, Tanner's, work under this paragraph (through a qualified subconsultant) will include:

1. Review job mix formula for Bituminous Concrete to be furnished to the project. Acceptance
testing of asphalt and aggregate.

2. Experienced bituminous plant inspector for in-plant control and testing.

3. Sampling and laboratory testing of excavation materials, aggregate subbase, and crushed
aggregate base course.

4. Field density tests on backfills, subgrades, and base courses.

5. Determine in-place density of bituminous concrete pavement by laboratory testing of pavement
cores :

6. Concrete testing for drainage structure repairs, including slump testing, cylinder testing, mix
temperatures, and other tests as required.

7. Pull testing of concrete anchors for drainage structure repairs

8. Direct Tensile Testing per ACI 503 R Appendix A

ARTICLE VIl - PROJECT CLOSE OUT

Narrative: This article is efforts required for completion, acceptance and closeout of the project and
closeout of the grant for this project. It includes creation of as-built drawings, compilation of construction
reports, testing reports, daily inspection reports and production of a final project closeout report, including
all necessary administration and closeout paperwork to complete the closeout. This Project Close Out
Article applies to the BASE BID, and all four (4) Additive Alternates (total 180 calendar days construction).



Hoyle, Tanner's, work under this paragraph will include:

1. Coordination with The OWNER, FAA, & NHDOT

2. Compile and Prepare Project “As-Builts”, Approximately 50 total sheets, Distribute Paper and
Electronic to Sponsor, NHDOT and FAA

3. Prepare, Print, & Distribute FAA final project report

4. Provide assistance with other project closeout requirements, as necessary

SCOPE OF WORK
ADDITIVE ALTERNATE #1: - RELOCATE PERIMETER ROAD OUTSIDE OF TOFA
ARTICLE | - PROJECT ADMINISTRATION

N/A for Additive Alternate No. 1

ARTICLE |l - DESIGN OF PERIMETER ROAD RELOCATION (ADDITIVE ALTERNATE #1)

Narrative: At the south end of the airport, a portion of the airport service road {approximately 300’} is
located within the Taxiway Object Free Area (TOFA) of Taxiway ‘A’. This is a non-standard configuration, in
violation of FAA Advisory Circular 150/5300-13A regarding wingtip clearances for aircraft on the taxiway. To
remedy this problem, approximateiy 500" of the roadway wili be shifted and realigned, so that it is outside
of the TOFA. This shift requires regarding of approximately 65,000 SF of infield and turf areas, redesign of
the new roadway profile, redesign of an intersecting access road profile, removing and shifting
approximately 500’ of airport perimeter fence, construction of a new airport perimeter gate. Also, removal
of portions of a sound wall adjacent to the relocated fence in order to maintain proper Transportation

Security Administration clearances to the new fence.

This scope of this work includes scoping, design and creation of plans, details, specifications, quantity
estimates, cost estimates and bidding for the relocation of the perimeter road relocation. This is in
conjunction with all other items contained in Additive Alternate No. 1 only.

Hoyle, Tanner's work under this paragraph will inciude:

1. Meetings, Coordination and Scoping with OWNER, FAA, & NHDOT, including 2 meetings, travel and
site walks.

2. Develop preliminary sketches of road realignment, fence, gate and sound wall relocation, send,
review and gain concurrence from stakeholders, OWNER, NHDOT and FAA, including two {2)
iterations of geometric design.

3. "Penand Ink Change" of Color Ultimate Airport Layout Plan (UALP}, includes scan of existing signed
UALP, incorporate planned color changes into scanned 22"x34" document, project narrative and
justification, requests for review, incorporate concurrence by NHDOT into UALP, distribute color
hard and email copies to NHDOT, OWNER and FAA

4. Coordinate GPS survey of work area with OWNER, utilizing RTK GPS equipment. Process observed

"GPS data to verify planimetrics, elevations and existing base data, generate Digital Terrain Model
(DTM). Supplement digital terrain model and planimetrics with data from 2009 aerial survey,
create and merge composite DTM and planimetric baseplan for design of geometry, grading,

. profiles and cross sections.
5. Plans: Creation of Geometry Plan, including establishing of baseline, edges of pavement, new fence



10.

11.

12.

13.

14,

15.

16

and gate location, fillets and coordinate table of key points for layout.

Plans: Creation of Demolition Plan: including removal of existing pavement, fence and gate
removal, clearing and grubbing, soundwall panel removal.

Plans: Design and Creation of Grading Plan: Design and drafting of pavement and infield grading,
swale, and match to existing, 1’ contours, Meet TOFA and TSA grading restrictions, create digital
terrain model of subgrade for earthwork volumes and sections. Grading is approximately 65,000 SF
in area

Plans: Creation of Erosion Control Plan: Based on grading plan, including silt fence, jute matting and
check dams in accordance with NH DES Best Management Practices

Plans: Profiles: 1 Sheet, 2 design profiles. Existing and proposed profile of perimeter road and;
existing and proposed profile of access road from Grafton St to T/W ‘A

Plans: Sections: 1 Sheet, 9 cross sections of existing, finished ground and subgrade. Labels for
finished ground elevations and offsets

Plans: Details, Fence: 1 Sheet, Wildlife fence (8 ft security) fence, 20' swing gate, 4 types of gate
signs.

Plans: Details, Erosion and Misc: 2 Sheets, erosion control details, typical section, vehicle sign
relocation.

Plans: Additional Construction Safety and Phasing Plan (CSPP) sheet for work area and phasing
associated with road relocation

Incorporate phasing and safety work requirements and restrictions into existing CSPP (written
document portion) for perimeter road relocation, taxiway closure and TOFA restrictions h
Specifications and payment items for road mix, gravels, fence and gates, erosion controi and misc
items.

. QTO and cost estimates

ARTICLE Il - BID WORK

N/A for Additive Alternate No. 1

ARTICLE IV - CONSTRUCTION ADMINISTRATION (ADDITIVE ALTERNATE #1)

Narrative: This article is for additional construction administration of the construction items contained in
Additive Alternate No. 1 only. The scope of this article is based on a 30 additional day contract time for
construction, including any additional work not included in the base bid. The construction work is as
described in Article Il for Design. The scope includes day to day construction administration tasks, additional

special

tasks not in the base bid, including mix design review and QA for roadway bituminous pavement and

roadway crushed aggregate.

Hoyle,

1.

NOw e w

Tanner's, work under this paragraph will include:

Create, print and distribute plans and specifications "conformed" for construction to needed
parties

Organize and pre-construction conference, prepare checkiist, preparation and subseguent follow-
up for RFl's etc.

Bi-weekly Job Meeting (assume 2 additional), plus follow-up and documentation as needed
Unscheduled meetings and field visits {assume 2), plus follow-up and documentation as needed
General On-call and Ongoing Coordination

Consultation & Advice to Owner/NHDOT/FAA

Consultation & Advice to Resident Engineer



10.
11.
12.

13.
14.
15.

Consultation with Contractor

Shop Drawing & Submittal Review, QA: P-403 mix design review; P-603 base course; fence, gate
and sign hardware and equipment; signs; erosion control

Review Contractors Certified Payrolls

Review & Approve Payment Requests

Prepare & Negotiate Change Orders, Including Graphics, additional documentation and
justification as needed

Revise and Resubmit CSPP as needed

Review and Assist with Layout - TOFA, roadway geometry, fence and gate location, painting

Final Inspection & Punch list. Assume 1 day of field visits with meetings, follow-up and
documentation as needed.

ARTICLE V - RESIDENT ENGINEERING (ADDITIVE ALTERNATE #1)

Narrative: This article is for full-time resident engineering and inspection for construction of items
contained in the Additive Alternate No. 1 only. The scope of this article is based on a 30 additional day
contract time for construction, as well as an assumed number of weekend days and overtime, also including
any additional work not included in the base bid.

Hoyle, Tanner's, work under this paragraph will include:

18.
19.

20.
21.
22.

23.

24.
25.
26.

27.
28.
29.

30.

31.
. Interpret the contract plans and specifications and monitor the construction activities for

(O8]
(98]

34.

Assist with pre construction setup activities including field office setup, staging area setup, haui
route coordination with Airport and gate guards, assist with security and badging as needed.
Undertake a pre-field review of the plans and specifications in order to become familiarized with
the Project documents and Project work site.

Assist, attend and participate in Pre-Construction conference

Enforce the Construction Safety and Phasing Plan safety plan procedures and rules.

Assist with construction management plan development, enforce QA/QC procedures, including
facilitation sampling, random sampling calculations and layout, interpret QA results and initiate
actions as required.

Attend ail construction, Airport and Users scheduling and coordination meetings, daily, weekly, bi
weekly and ad-hoc meetings.

Administer and/or assist with the layout of the construction by the contractor.

Review and approve requests for monthly and final payments to contractors.

Prepare daily observation reports covering the work in progress, delays to construction, unusual
events, visitors to the work site, etc.

Coordinate the construction activity with the OWNER.

Record completed construction activities for use in producing “as-built” plans.

Arrange for, conduct, or witness field, laboratory, or shop tests for construction materials, as
required by the plans and specifications.

Determine the suitability of materials brought to the site to be used in construction.

Ensure that any required permit conditions are met.

compliance with the intent of the design.

. Measure, compute or monitor quantities of work performed and quantities of materials in-place for

partial and final payments to the contractors; and maintain diaries and other project records to

document the work.
Undertake post-field work as necessary in order to close out the Project.



ARTICLE VI — MATERIALS TESTING (ADDITIVE ALTERNATE #1)

Narrative: This article is for materials sampling and testing for construction of items contained in the
Additive Alternate No. 1 only. Materials to be tested include roadway bituminous pavement mix, quality
and compaction, select gravel material mix quality and compaction and subgrade compaction. The scope of
this article is based the items requiring testing during the additional 30 day contract time for Additive
Alternate No. 1 construction, as well as an assumed number of weekend days.

Hoyle, Tanner's, work under this paragraph (through a qualified subconsultant) will include:

9. Review job mix formula for Roadway Bituminous Concrete to be furnished to the project.
Acceptance testing of asphalt and aggregate.

10. Experienced bituminous plant inspector for in-ptant control and testing.

11. Sampling and flaboratory testing of excavation materials, aggregate subbase, and crushed
aggregate base course.

12. Field density tests on backfills, subgrades, and base courses.

13. Determine in-place density of bituminous concrete pavement by laboratory testing of pavement
cores

ARTICLE VIl — PROJECT CLOSE OUT

SCOPE OF WORK
ADDITIVE ALTERNATE No. 2: - RECONSTRUCT TERMINAL APRON SHOULDERS

ADDITIVE ALTERNATE No. 2 - GENERAL NARRATIVE

The existing commercial terminal apron is abutted on each side by a strip of 4”7 thick bituminous
pavement, each being approximately 25’ x 450" in dimension. The shoulders separate the terminal
apron from the older, ASR affected concrete apron areas. Because of the ASR action, these shoulders
have heaved, and been milled on several occasions to level the heaves. At the present time, these
shoulders are in marginal condition because of the ASR action and wear. The airport often allows larger
aircraft to use the shoulders to access the terminal from the adjacent taxiways and ramp areas, and has
the need to continue doing so. To solve these problems and needs, construction work consists of
removing the existing bituminous shoulders, and reconstruct in kind with full-strength bituminous
pavement. This aiso includes milling on the adjacent, older overlaid concrete pavement to match
grades. :

For this work, the contractor is given an additional 20 calendar days to complete the project.
ARTICLE I - PROJECT ADMINISTRATION

N/A for Additive Alternate No. 2
ARTICLE Il — DESIGN

N/A for Additive Alternate No. 2



ARTICLE Il - BID WORK

N/A for Additive Alternate No. 2

ARTICLE IV - CONSTRUCTION ADMINISTRATION (ADDITIVE ALTERNATE No. 2)

Narrative: This article is for additional construction administration of the construction items contained in
Additive Alternate No. 2 only. The scope includes day to day construction administration tasks, any
additional special tasks not in the base bid, and additional work associated within the construction scope of
Additive Alternate No. 2. There are 20 additional construction days associated with this work.

Hoyle, Tanner's, work under this paragraph will include:

Create, print and distribute plans and specifications "conformed" for construction to needed parties
Organize and pre-construction conference, prepare checklist, preparation and subsequent follow-
up for RFl's etc.

3. Bi-weekly Job Meeting (assume 2 additional), plus follow-up and documentation as needed

4. Unscheduled meetings and field visits (assume 2), plus follow-up and documentation as needed

5. General On-call and Ongoing Coordination '

6. Consultation & Advice to Owner/NHDOT/FAA
7

8

9

N

Consultation & Advice to Resident Engineer
Consultation with Contractor
. Shop Drawing & Submittal Review, QA: additional mix design review; base course

10. Review Contractors Certified Payrolls

11. Review & Approve Payment Requests

12. Prepare & Negotiate Change Orders, Including Graphics, additional documentation and justification
as needed

13. Revise and Resubmit CSPP as needed

14. Review and Assist with Layout (primarily repainting, pavement work limits around apron)

15. Final Inspection & Punch list. Assume 1 day of field visits with meetings, follow-up and
documentation as needed.

ARTICLE V - RESIDENT ENGINEERING (ADDITIVE ALTERNATE No. 2)

Narrative: This article is for full-time resident engineering and inspection for construction of items
contained in the Additive Alternate No. 2 only, which includes an additional 20 calendar days of
construction to complete the project, as well as an assumed number of weekend days and overtime, also
including any additional work not included in the base bid.

Hoyle, Tanner's, work under this paragraph will include:

35. Enforce the Construction Safety and Phasing Plan safety plan procedures and rules.

36. Assist with construction management plan development, enforce QA/QC procedures, including
facilitation sampling, random sampling calculations and layout, interpret QA results and initiate
actions as required.

37. Attend all construction, Airport and Users scheduling and coordination meetings, daily, weekly, bi
weekly and ad-hoc meetings.

38. Administer and/or assist with the layout of the construction by the contractor.



39. Review and approve requests for monthly and final payments to contractors.

40. Prepare daily observation reports covering the work in progress, delays to construction, unusual
events, visitors to the work site, etc.

41. Coordinate the construction activity with the OWNER.

42. Record completed construction activities for use in producing “as-built” plans.

43. Arrange for, conduct, or witness field, laboratory, or shop tests for construction materials, as
required by the plans and specifications.

44, Determine the suitability of materials brought to the site to be used in construction.

45, Ensure that any required permit conditions are met.

46. Interpret the contract plans and specifications and monitor the construction activities for
compliance with the intent of the design.

47. Measure, compute or monitor quantities of work performed and quantities of materials in-place for
partial and final payments to the contractors; and maintain diaries and other project records to
document the work.

48. Undertake post-field work as necessary in order to close out the Project.

ARTICLE VI - MATERIALS TESTING (ADDITIVE ALTERNATE No. 2)

Narrative: This article is for materials sampling and testing for construction of items contained in the
Additive Alternate No. 2 only. Materials to be tested include additional airport bituminous pavement mix,
quality and compaction, select grave! material mix quality and compaction and subgrade compaction. The
scope of this article is based the items requiring testing during the additional 20 day contract time for
Additive Alternate No. 2 construction, as well as an assumed number of weekend days and overtime, also
including any additional work not included in the base bid.

Hoyle, Tanner's, work under this paragraph (through a qualified subconsultant) will include:
14. Acceptance testing of asphalt and aggregate.
15. Experienced bituminous plant inspector for in-plant control and testing.
16. Sampling and laboratory testing of excavation materials, aggregate subbase, and crushed
aggregate base course.
17. Field density tests on backfills, subgrades, and base courses.

18. Determine in-place density of bituminous concrete pavement by laboratory testing of pavement
cores

ARTICLE VIi - PROJECT CLOSE OUT
N/A for Additive Alternate No. 2
SCOPE OF WORK
ADDITIVE ALTERNATE No. 3: REPAIR OF ADDITIONAL DRAINAGE STRUCTURES
ARTICLE | - PROJECT ADMINISTRATION

N/A for Additive Alternate No. 3



ARTICLE 1I-ADDITIONAL DRAINAGE STRUCTURE & SLAB REPAIR DESIGN (ADDITIVE ALTERNATE No. 3)

Portsmouth International Airport at Pease has a vast amount of Portland Concrete Pavement (PCC)
infrastructure on its aprons, taxiways and runway that were constructed by the Air Force in the 1950’s. The
majority of this older PCC pavement still exists and now suffers from a chemical process known as Alkali
Silica Reaction (ASR). A prominent symptom of ASR is that the PCC pavement swells gradually over time.
This swelling produces massive forces at the edges of the PCC pavement areas, which affect adjacent
pavements. It also produces forces that damage underground utility structures that are non-moveable,
being fixed in the ground beneath the moving pavements. The majority of this project is to repair
pavements and underground utility structures and pipes as the result of ASR. The damaged structures pose
a potential risk to aircraft, ground vehicles and maintenance. In the winter of 2011/2012, a plow clearing
the ramp struck a heaved drainage structure, causing approximately $30K in damage to the plow and
vehicle.

This article addresses the following: The original design scope assumed 10 slab and pavement repairs
around underground structures, and 10 subsurface underground structural repairs, which are contained in
the base bid construction. During field investigations for the repair of structures, it was found there are 30
additional structures that are in imminent danger of being damaged by ASR forces and require
repair/replacement of surrounding pavement slabs, and reconstruction or addition of isolation joints. In
addition, there were an additional 8 drainage structures found to be damaged by ASR forces and in need of
underground structural repairs, as well as 3 electrical manholes also affected by ASR that will be removed
and/or abandoned. ‘

This scope of this work includes this additional work for scoping, design, structural design, creation of plans,
details, specifications, quantity estimates, cost estimates and bidding for drainage structure and slab repairs
of these additional structures, contained in Additive Alternate No. 3.

Hoyle, Tanner's work under this paragraph will include:

1. Additional site and drainage investigations, photo and videos for 8 additional drainage structures
requiring structural repair and 30 additional structures needing pavement panel replacement (this
including the 8 requiring structural repairs). Assume 1 day 2 people. Organize and review field
notes, photos and video review and editing, preliminary assessment of repairs.

2. Creation of 30 additional structure pavement slab existing condition site plans (4 additional plan
sheets) from the following sources: Field measurements of structures, slabs, cracks and patches;
aerial photograph underlays (NHDOT orthorectified images), Bing aerial maps; field photographs;
as-builts from project in late 90's. The 4 additional plan sheets of existing slab conditions for 30
structures contain structure locations, surrounding slab dimensions, pipe sizes and notes; additions
of 30 structure repair areas to overview map.

3. Design and drafting of slab repairs for 30 additional drainage structures (4 sheets) based on plans
created above

4. Additional structural engineering field assessment of 8 structures requiring approximately 1/2 day
of field work, 3 people. Office review of field notes and review video footage for structural repair
design.

5. Structural design to reconstruct 8 structures, partial to near full depth re-construction, including
reinforcing steel and dowels, designed for for dual 727 and/or dual tandem 747-800.

6. Create structural details for 8 structures approximately 2 additional detail sheets. Research records
for structure depths, incorporate into existing table.

7. Quantity take offs for 30 additional areas of slab work including pavement removal, new pavement,



control joints, base courses

8. Cost estimates for 8 reconstructed structures. 3 abandoned electrical manholes, and estimates for
slab work associated with 30 additional structures

9. Additional work for Construction Safety and Phasing Plan (CSPP), approximately 2 additional sheets
in CSPP plans and additional phasing and safety work in written documentation portion.

ARTICLE i1l - BID WORK
N/A for Additive Alternate No. 3
ARTICLE IV - CONSTRUCTION ADMINISTRATION (ADDITIVE ALTERNATE No. 3)

Narrative: This article is for construction administration of the construction items contained in Additive
Alternate No. 3 only. The scope of this article is based administration for a 30 day contract time for
construction. The canstruction work is as described in the previous Article Il — Design. The scope includes
day to day construction administration tasks, and also includes a component for structural engineering
review of methods, materials, equipment and work by the contractor for structural repair of drainage
structures included in this additive alternate.

Hoyle, Tanner's, work under this paragraph will include:
1. Create, print and distribute plans and specifications "conformed" for construction to needed
parties
2. Organize and pre-construction conference, prepare checklist, preparation and subsequent follow-
up for RFI's etc.
Bi-weekly Job Meeting (assume 2 additional), plus follow-up and documentation as needed
Unscheduled meetings and field visits (assume 2), plus follow-up and documentation as needed
General On-call and Ongoing Coordination
Consultation & Advice to Owner/NHDOT/FAA
Consultation & Advice to Resident Engineer
Consultation with Contractor .
Shop Drawing & Submittal Review, QA: P-401; P-209 base course; isolation joints; additional
structural engineering review above base bid
10. Review Contractors Certified Payrolls
11. Review & Approve Payment Requests
12. Prepare & Negotiate Change Orders, Including Graphics, additional documentation and
justification as needed
13. Revise and Resubmit CSPP as needed
14. Assist with layout of slab repairs and painting
15. Final Inspection & Punch list. Assume 1 day of field visits with meetings, follow-up and
documentation as needed.

©ENO YA W

ARTICLE V - RESIDENT ENGINEERING (ADDITIVE ALTERNATE No. 3)
Narrative: This article is for full-time resident engineering and inspection for the construction items
contained in Additive Alternate No. 3 only. The scope of this article is based administration for a 30 day

contract time for construction, as well as an assumed number of weekend days and overtime.

Hoyle, Tanner's, work under this paragraph will include:



48.
50.
51.
52.
53.
54,
55.
56.
57.
58.
59.
60.
61.
62.
63.

64.

65.

Assist with pre construction setup activities including field office setup, staging area setup, haul
route coordination with Airport and gate guards, assist with security and badging as needed.
Undertake a pre-field review of the plans and specifications in order to become familiarized with
the Project documents and Project work site.

Assist, attend and participate in Pre-Construction conference

Enforce the Construction Safety and Phasing Plan safety plan procedures and rules.

Assist with construction management plan development, enforce QA/QC procedures, including
facilitation sampling, random sampling calculations and layout, interpret QA results and initiate
actions as required.

Attend all construction, Airport and Users scheduling and coordination meetings, daily, weekly, bi
weekly and ad-hoc meetings.

Administer and/or assist with the layout of the construction by the contractor.

Review and approve requests for monthly and final payments to contractors.

Prepare daily observation reports covering the work in progress, delays to construction, unusual
events, visitors to the work site, etc.

Coordinate the construction activity with the OWNER.

Record completed construction activities for use in producing “as-built” plans.

Arrange for, conduct, or witness field, laboratory, or shop tests for construction materials, as
required by the plans and specifications.

Determine the suitability of materials brought to the site to be used in construction.

Ensure that any required permit conditions are met.

Interpret the contract pians and specifications and monitor the construction activities for
compliance with the intent of the design.

Measure, compute or monitor quantities of work performed and quantities of materials in-place for
partial and final payments to the contractors; and maintain diaries and other project records to
document the work.

Undertake post-field work as necessary in order to close out the Project.

ARTICLE VI~ MATERIALS TESTING (ADDITIVE ALTERNATE No. 3)

Narrative: This article is for materials sampling and testing for construction of items contained in the
Additive Alternate No. 3 only. Materials to be tested include bituminous pavement mix, quality and
compaction, select gravel material mix quality and compaction, subgrade compaction, as well as concrete
and reinforcing used for underground structure repairs. The scope of this article is based the items
requiring testing during the 30 day contract time for base bid construction, as well as an assumed number
of weekend days.

Hovle, Tanner's, work under this paragraph (through a qualified subconsultant) will include:

19.
20.
21.

22.
23.

24.

25.

Acceptance testing of asphalt and aggregate.

Experienced bituminous plant inspector for in-plant control and testing.

Sampling and laboratory testing of excavation materials, aggregate subbase, and crushed
aggregate base course.

Field density tests on backfills, subgrades, and base courses.

Determine in-place density of bituminous concrete pavement by laboratory testing of pavement
cores

Concrete testing for drainage structure repairs, including slump testing, cylinder testing, mix
temperatures, and other tests as required.

Pull testing of concrete anchors for drainage structure repairs



26. Direct Tensile Testing per ACI 503 R Appendix A
ARTICLE VIl - PROJECT CLOSE OUT
N/A for Additive Alternate No. 3
SCOPE OF WORK
ADDITIVE ALTERNATE No. 4: AIRFIELD DRAINAGE PIPE VIDEO AND JOINT REPAIRS
ADDITIVE ALTERNATE No. 4 - GENERAL NARRATIVE
The majority of underground drainage pipes in the aircraft apron area were installed in the 1950’s and
used oakum joint sealer which has since degraded and failed, allowing groundwater infiltration into the
piping system through the joints. This poses a risk of sinkholes and voids under the pavement, leading
to a potential hazard to aircraft and vehicles travelling on the affected areas.
in 2007 and 2008, the airport conducted video investigation of pipes under two suspect areas on the
airfield, the first one included two pipe runs under the General Aviation (GA) apron. The second
included a pipe run from the North hold bay up to the north blast pad. In both cases, this video
investigation identified numerocus pipe joints requiring repair/sealing.
To remedy these problems, this construction work consists of first doing a secondary video inspection to
verify the pipes and joints identified in 2007/2008, then sealing the joints identified as leaking, damaged

or defective.

For this work, the contractor is given an additional 10 calendar days to complete the project. The
majority of this work would be concurrent with other construction activates on the same project.

ARTICLE | - PROJECT ADMINISTRATION

N/A for Additive Alternate No. 4
ARTICLE Il - DESIGN

N/A for Additive Alternate No. 4
ARTICLE ill - BID WORK

N/A for Additive Alternate No. 4

ARTICLE IV - CONSTRUCTION ADMINISTRATION (ADDITIVE ALTERNATE No. 4)

Narrative: This article is for additional construction administration of the construction items contained in
Additive Alternate No. 4 only, listed in the general narrative above. The scope includes day to day
construction administration tasks, any additional special tasks not in the base bid, and additional work
associated within the construction scope of Additive Alternate No. 4. Although the work is anticipated to
take longer (approx. 20-30 days), the majority will be done concurrently with other construction activities
on the same project. There are 10 additional construction days associated with this work.



Hoyie, Tanner's, work under this paragraph will include:

~

N A

11.
12.
13.

14.
15.

Create, print and distribute plans and specifications "conformed" for construction to needed parties
Organize and pre-construction conference, prepare checklist, preparation and subsequent follow-
up for RFI's etc.

Bi-weekly Job Meeting (assume 1 additional), plus folow-up and documentation as needed
Unscheduled meetings and field visits (assume 2}, plus follow-up and documentation as needed
General On-call and Ongoing Coordination

Consultation & Advice to Owner/NHDOT/FAA

Consultation & Advice to Resident Engineer

Consultation with Contractor

Shop Drawing & Submittal Review, review methods, materials and equipment for pipe repair.

. Assume 2 field days additional inspection (with resident) to verify any additional joint repair

needed. Review of video inspection for all pipes (approximately 10-20 hours of footage). Verify
cleaning, repairs and testing results {pressure tests on joints).

Review Contractors Certified Payrolls

Review & Approve Payment Requests

Prepare & Negotiate Change Orders, Including Graphics, additional documentation and justification
as needed

Revise and Resubmit CSPP as needed

Final Inspection & Punch list. Assume 1 day of fieid visits with meetings with contractor &
subcontractor, follow-up and documentation as needed.

ARTICLE V - RESIDENT ENGINEERING (ADDITIVE ALTERNATE No. 4}

Narrative: This article is for full-time resident engineering and inspection for construction of items
contained in the Additive Alternate No. 4 only, as listed in the general narrative above. This includes an
additional 10 calendar days of construction to complete the project, as well as an assumed number of
weekend days and overtime, also including any additional work not included in the base bid.

Hoyle, Tanner's, work under this paragraph will include:

66.
67.

68.

69.
70.
71.

72.
73.
74.

75.
76.
77.

Enforce the Construction Safety and Phasing Plan safety plan procedures and rules.

Assist with video collection and coordination of efforts with construction administration, the airport
and users. Assist with coordination of joint sealing plans and execution.

Attend all construction, Airport and Users scheduling and coordination meetings, daily, weekly, bi
weekly and ad-hoc meetings.

Administer and/or assist with the layout of the construction by the contractor.

Review and approve requests for monthly and final payments to contractors.

Prepare daily observation reports covering the work in progress, delays to construction, unusual
events, visitors to the work site, etc.

Coordinate the construction activity with the OWNER.

Record completed construction activities for use in producing “as-built” plans.

Arrange for, conduct, or witness field, laboratory, or shop tests for construction materials, as
required by the plans and specifications.

Determine the suitability of materials brought to the site to be used in construction.

Ensure that any required permit conditions are met.

Interpret the contract plans and specifications and monitor the construction activities for



compliance with the intent of the design.

78. Measure, compute or monitor guantities of work performed and guantities of materials in-place for
partial and final payments to the contractors; and maintain diaries and other project records to
document the work.

79. Undertake post-field work as necessary in order to close out the Project.

ARTICLE VI - CONTROL AND TESTING OF MATERIALS
N/A for Additive Alternate No. 4
ARTICLE VIl - PROJECT CLOSE OUT

N/A for Additive Alternate No. 4

COST BREAKDOWN:

SUMMARY: Total Engineering Fees $454,700.00
‘ Sponsor Administration 34,025.50

Construction Cost $2,972,114.50

Total Project Cost $3,460,840.00
Federal Share $3,114,756.00
State of New Hampshire Share $173,042.00
Sponsor Share $173,042.00

See “Summary of Grant Costs” appended to the end of this narrative for detailed cost breakdown, including
breakdown by Base Bid and each Additive Alternate.

PROJECT SCHEDULE

The Consultant shall complete the services outlined in the above articles follows:

»  Grant Application May 2013
»  Grant Offer {Est.) July 2013
»  Notice to Proceed August 2013
»  Construction Completion June 2014
» Closeout September 2014

E.O. 12372 COORDINATION

As this project is wholly contained within airport boundaries and no request has been made by the NH
Office of Energy and Planning for an E.O. 12372 review, this project is exempt from E.O. 12372
coordination.



ENVIRONMENTAL DECLARATION

FAA Order 1050.1E, paragraphs 310e and 310a identify this project to be categorically excluded from an
environmental assessment. In addition, there are no extraordinary circumstances per paragraph 304,

STATE AGENCY PARTICIPATION

The project was coordinated through New Hampshire DOT. Coordination with New Hampshlre DOT
included CIP and project document review.

STATEMENT ON DISADVANTAGED BUSINESS ENTERPRISE STATUS

The Pease Development Authority has an overall goal for Disadvantaged Business Enterprise
participation in any airport project of 6%. The anticipated participation for this project will be at least

6% of the total project amount.

STATEMENT OF COORDINATION WITH AIRPORT USERS

The Pease Development Authority has coordi’nated the project in this application through individual
contact with airport users.

EXHIBIT "A" - PROPERTY MAP CERTIFICATION

| hereby certify that the Exhibit “A” Property Map, updated April 10, 2013, and attached to the Grant
Application for SBG 16-01-2013 reflects the current information as of this date. The aforementioned
Exhibit “A” is, therefore, incorporated into this project application and made a part hereof.

Date: -i' / %ﬁl /%

Pease Development Authority
Name of Sponsor

By: %/4

David R. Mullen, Executive Director
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Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employees of
any agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal loan, the entering into any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of
any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employees of Congress, or an employee of a Member of Congress in
connection with the Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, "Disclosure of Lobby Activities," in accordance with its
instructions.

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and thai aii subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

Date: xf/,/?3 //3

Pease Development Authority
Name of Sponsor

By: Z
David R. Mullen
Executive Director




Portsmouth International Airport at Pease
Pavement and Drainage System Restoration from ASR Damage

NH DOT SBG No. 16-02-2013

Project Organizational Chart

NH DOT

Aeronautics Division

Federal Aviation Administration

Airports, New England Region

_Pease Development Authority

Maria Stowell, PE
Manager, Engineering

]

Continental Paving, Inc.

(and subcontractors)

Richard Charbonneau
Vice President

Hoyle, Tanner and Associates

Robert M. Furey, PE
Senior Vice President

—

1

Engineering QA/QC

Nils Gonzalez, PE

Project Manager/Engineering

Michael C. Rogerson, PE

Construction Administration

Timothy J. Audet, E.I.T.

Engineering Manager, ASG LEED® AP Construction Services Manager
CADD Engineering Resident Engineering
John Coon Matthew T. O’'Brien, PE Richard White
Senior CADD Tech Project Engineer Resident Engineer
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U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION
AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION
SELECTION OF CONSULTANTS

Pease Development Authority _Portsmouth International Airport at Pease SBG 16-02-2013

(Sponsor) T (Airport) (Project Number)

Runway Crack Repair Design, Additional Bidding Services and Construction Phase Services for Airfield
Pavement and Drainage System Restoration (ASR)

Base Bid PLUS 4 Additive Alternates
{Work Description) -

Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply
with the statutory and administrative requirements in carrying out a project undar the Airport Improvement Program (AIP). General
standards for selection of consultant services within Federai grant programs are described in Title 48, Code of Federal Regulations
(CFR), Part 18.36. Sponsors may use other qualifications-based procedures provided they are equivalent to specific standards in
49 CFR 18 and FAA Advisory Circular 150/5100-14, Architectural, Engineering, and Planning Consultant Services for Airport Grant

Projects.

Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project
implementation, although it is not comprehensive, nor does it relieve the sponsor from fully complying with all applicable statutory
and administrative standard.

Yes No N/A

1. Solicitations were mads to ensura fair and open competition from a wide area of interest. X ] O

2. Consuitants were selected using competitive procedures based on qualifications, experience, and X 0 0
disadvantaged enterprise requirements with the fees determined through negotiations.

3. Arecord of negotiations will be prepared reflecting consideratlons involved in the establishment of % 0 0
fees, which are not significantly above the sponsor’s independent cost estimate.

4.  if engineering or other services are to be performed by sponsor force account personnel, prior [ . 0
approval was obtained from the FAA.

5. The consultant services contracts clearly establish the scope of work and delineate the division of & 0 0
responsibilities between all parties engaged in carrying out elements of the project.

6. Costs associated with work ineligible for AIP funding are clearly identified and separated from ] 0 [
eliglble items in solicitations, contracts, and related project documents.

7. Mandatory contact provisions for grant-assisted contracts have been included in consultant 126 0 0
services contracts.

8. The cost-plus-percentage-of-cost methods of contracting prohibited under Federal standards 0 0
were not used. ‘ =

9. If the services being procured cover more than the single grant project referenced in this
certificatlon, the scope of work was specifically described in the advertisement, and future work ) | 24

will not be initiated beyond five years.

| certify, for the project identified herein, responses to the forgoing items are accurate as marked and have prepared documentation
attached hereto for any item marked “no” that is correct and complete.

Pease Development Authority
(Name of Sponsor)

&
(Signature of Sponsor's Dasigaated Official Representative)
: David R. Mullen

"{Typed Name of Sponsor's Designated Official Representative)
Executlve Director
(Typed Title of Spopsor's Designated Official Representative)
20/ /2
¢ (Date)
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U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION
AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION
PROJECT PLANS AND SPECIFICATIONS

Pease Development Authority Portsmouth International Airport at Pease SBG 16-02-2013

(Sponsor) ‘ (Airport) (Project Number)
Runway Crack Repair Design, Additional Bidding Services and Construction Phase Services for Airfield
Pavement and Drainage System Restoration (ASR)

Base Bid PLUS 4 Additive Alternates
(Work Description)

Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply
with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP). AIP
standards are generally described in FAA Advisory Circular (AC) 150/5100-8, Labor Requirements for the Airport Improvement
Program, AC .150/5100-15, Civil Rights Requirements for the Airport Improvement Program, and AC 150/5100-16, Airport
Improvement Program Grant Assurance One--General Federal Requirements. A list of current advisory circulars with specific
standards for design or construction of airports as well as procurement/installation of equipment and facilities is referenced in
standard airport sponsor Grant Assurance 34 contained in the grant agreement.

Except for the-certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project
implementation, although it is not comprehensive, nor does it relieve the sponsor from fully complying with ali applicable statutory

and administrative standards.
Yes No N/A

1. The plans and specifications were prepared in accordance with applicable Federal standards and

requirements, so no deviation or modification to standards set forth in the advisory circulars, or X Od Od
State standard, is necessary other than those previcusly approved by the FAA.

2. Specifications for the procurement of equipment are not proprietary or written so as to restrict O O =
competition. At least two manufacturers can meet the specification.

3. The development included in the plans is depicted on the airport layout plan approved by the = 0 0
FAA.

4. Development that is ineligible for AIP funding has been omitted from the plans and specifications. O O X
The process control and acceptance tests required for the project by standards contained in = 0 0
Advisory Circular 150/5370-10 are included in the project specifications.

6. If a value engineering clause is incorporated into the contract, concurrence was (will be) obtained 0 0
from the FAA.

7. The plans and specifications incorporate applicable requirements and recommendations set forth 0 0 &
in the Federally approved environmental finding.

8. For construction activities within or near aircraft operational areas, the requirements contained in
Advisory Circular 150/5370-2 have been discussed with the FAA as well as incorporated into the 54 O O
specifications, and a safety/phasing plan has FAA'’s concurrence, if required.

9. The project was physically completed without Federal participation in costs due to errors and 0 0 =

omissions in the plans and specifications that were foreseeable at the time of project design.
| certify, for the project identified herein, responses to the forgoing items are accurate as marked and have prepared documentation
attached hereto for any item marked “no” that is correct and complete.

Peage Development Authority

(Name of Sponsor)

A

(Signature of Sponsor’s Designated OT’ﬁc/al Representative)
David R. Muilen

(Typed Name of Sponsor’s Designated Official Representative)
Executive Director

(Typed Title of Sponsors Desiggnated Official Representative)

5—/'/3 /3

"(Date)
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U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION
AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION
EQUIPMENT/CONSTRUCTION CONTRACTS
Pease Development Authority Portsmouth International Airport at Pease SBG 16-02-2013
(Sponsor) (Airport) (Project Number)
Runway Crack Repair Design, Additional Bidding Services and Construction Phase Services for Airfield
Pavement and Drainage System Restoration (ASR)
Base Bid PLUS 4 Additive Alternates
(Work Description)

Title 49, United States Code (USC), section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply with the
statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP). General standards for equipment and
construction contracts within Federal grant programs are described in Title 48, Code of Federal Regulations (CFR), Part 18.36. AIP standards are
generally described in FAA Advisory Circular (AC) 150/5100-6, Labor Requirements for the Airport Improvement Program, AC 150/5100-15, Civil
Rights Requirements for the Airport Improvement Program, and AC 150/5100-16, Airport Improvement Program Grant Assurance One--General
Federal Requirements. Sponsors may use State and local procedures provided procurements conform to these Federal standards.

Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although
it is not comprehensive, nor does it relieve the sponsor from fully complying with all applicable statutory and administrative standards.

Yes No N/A
1. A code or standard of conduct is in effect goveming the performance of the sponsor’s officers, employees, or = O O
agents in soliciting and awarding procurement contracts.
2, Qualified personnel are engaged to perform contract administration, engineering supervision, construction = 0 0
inspection, and testing.
The procurement was publicly advertised using the competitive sealed bid method of procurement. X O O
The bid solicitation clearly and accurately describes:
a. The current Federal wage rate determination for all construction projects, and X O 0
b. All other requirements of the equipment and/or services to be provided.
5.  Concurrence was obtained from FAA prior to contract award under any of the following circumstances:
a. Only one qualified person/firm submits a responsive bid,
b. The contract is to be awarded to other than the lowest responsible bidder, a O X
c. Life cycle costing is a factor in selecting the lowest responsive bidder, or
d. Proposed contract prices are more than 10 percent over the sponsor’s cost estimate.
6.  All contracts exceeding $100,000 require the following provisions:
a. A bid guarantee of 5 percent, a performance bond of 100 percent, and a payment bond of 100 percent;
b. Conditions specifying administrative, contractual, and legal remedies, including contract termination, for = 0O 0O
' those instances in which contractors violate or breach contact terms; and
c. Compliance with applicable standards and requirements issued under Section 306 of the Clean Air Act (42

USC 1857(h)), Section 508 of the Clean Water Act (33 USC 1368), and Executive Order 11738.

7.  All construction contracts contain provisions for:
a. Compliance with the Copeland “Anti-Kick Back” Act, and X 0O 0
b. Preference given in the employment of labor (except in executive, administrative, and supervisory positions)
to honorably discharged Vietnam era veterans and disabled veterans.

8.  All construction contracts exceeding $2,000 contain the following provisions:

a. Compliance with the Davis-Bacon Act based on the current Federal wage rate determination; and X O J
b. Compliance with the Contract Work Hours and Safety Standards Act (40 USC 327-330), Sections 103 and
107. z
9.  All construction contracts exceeding $10,000 contain appropriate clauses from 41 CFR Part 60 for compliance with = 0
Executive Orders 11246 and 11375 on Equal Employment Opportunity.
10. All contracts and subcontracts contain clauses required from Title VI of the Civil Rights Act and 49 CFR 23 and 49 = 0

CFR 26 for Disadvantaged Business Enterprises.

11. Appropriate checks have been made to assure that contracts or subcontracts are not awarded to those individuals
or firms suspended, debarred, or voluntarily excluded from doing business with any U.S. Department of X O O
Transportation (DOT) element and appearing on the DOT Unified List.

! certify, for the project identified herein, responses to the forgoing items are accurate as marked and have prepared documentation attached hereto for
any item marked “no” that is correct and complete.

___~rease Development Authority
/ (Name of Sponsor)

(Signature of Sponsor’s Designated Official Representative)
David R. Mullen
(Typed Name of Sponsor’s Designated Official Representative)
Executive Director

(Typed Title of Sponsor's De;ignated % icial Representative)
(Date)




U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION
AIRPORT IMPROVEMENT PROGRAM

SPONSOR CERTIFICATION
DRUG-FREE WORKPLACE
Pease Development Authority Portsmouth International Airport at Pease SBG 16-02-2013
(Sponsor) {Airport) (Project Number)

Runway Crack Repair Design, Additional Bidding Services and Construction Phase Services for Airfield
Pavement and Drainage System Restoration (ASR)

Base Bid PLUS 4 Additive Alternates
(Work Description)

Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply with the
statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP). General requirements on
the drug-free workplace within Federal grant programs are described in Title 49, Code of Federal Regulations, Part 29. Sponsors are required
to certify they will be, or will continue to provide, a drug-free workplace in accordance with the regulation. The AIP project grant agreement
contains specific assurances on the Drug-Free Workplace Act of 1988.

Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation,
although it is not comprehensive, nor does it relieve the sponsor from fully complying with all applicable statutory and administrative standards.

Yes No N/A

1. A statement has been published notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the sponsor's workplace, X | O
and specifying the actions to be taken against employees for violation of such prohibition.
2. Anongoing drug-free awareness program has been established to inform employees about:
a.  The dangers of drug abuse in the workplace;
The sponsor's policy of maintaining a drug-free workpiace; < 0 0O
Any available drug counseling, rehabilitation, and employee assistance programs; and
The penalties that may be imposed upon employees for drug abuse violations occurring in
the workplace.
3. Each employee to be engaged in the performance of the work has been given a copy of the < 0] O
statement required within item 1 above.
4. Employees have been notified in the statement required by item 1 above that, as a condition
employment under the grant, the employee will:
a.  Abide by the terms of the statement; and X O O
b.  Notify the employer in writing of his or her conviction for a violation of a criminal drug
statute occurring in the workplace no later than five calendar days after such conviction.
5. The FAA will be notified in writing within ten calendar days after receiving notice under item 4b
above from an employee or otherwise receiving actual notice of such conviction. Employers of = 0 0
convicted employees must provide notice, including position title of the employee, to the FAA.
Notices shall include the project number of each affected grant.
6. One of the following actions will be taken within 30 calendar days of receiving a notice under item
4b above with respect to any employee who is so convicted:
a. Take appropriate personnel action against such an employee, up to and inciuding

apo

termination, consistent with the requirements of the Rehabilitation Act of 1973, as < 0 0
amended; or
b. Require such employee to participate satisfactorily in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency.
7. A good faith effort will be made to continue to maintain a drug-free workplace through ¢ 0 m

implementation of items 1 through 6 above.

| have prepared documentation attached hereto with site(s) for performance of work (street address, city, county, state, zip code). There are no
such workplaces that are not identified in the attachment. [ have prepared additional documentation for any above items marked “no” and
attached it hereto. | certify that, for the project identified herein, responses to the forgoing items are accurate as marked and attachments are
correct and complete.

Rease Development Authority

( : (Name of Sponsor)

. 722

(Signature™©f Sponsor’s Designated Official Representative)
David R. Mullen

(Typed Name of Sponsor's Designated Official Representative)
Executive Director
(Typed Title of Sponsor’s Designated Official Representative)
53/ /3
77 (Date)




Name:

Street Address:
City, State, ZIP:

County:

Name:

Street Address:
City, State, ZIP:

County:

Name:

Street Address:

City, State, ZIP:

County:

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION
AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION
DRUG-FREE WORKPLACE

Attachment to identify sites for performance of work described in this Grant Application

Hoyle, Tanner & Associates, Inc.
150 Dow Street

Manchester, New Hampshire 03101
Hillsborough

Hoyle, Tanner & Associates, Inc.
100 International Drive, Suite 360
Portsmouth, NH 03060
Rockingham

Portsmouth, NH 03060
Rockingham



FAA
Airports

Grant Assurances
Airport Sponsors

A. General.

1.

These assurances shall be complied with in the performance of grant agreements
for airport development, airport planning, and noise compatibility program grants
for airport sponsors.

These assurances are required to be submitted as part of the project application by
sponsors requesting funds under the provisions of Title 49, U.S.C., subtitle VII, as
amended. As used herein, the term "public agency sponsor" means a public
agency with control of a public-use airport; the term "private sponsor" means a
private owner of a public-use airport; and the term "sponsor” includes both public
agency sponsors and private sponsors.

Upon acceptance of this grant offer by the sponsor, these assurances are
incorporated in and become part of this grant agreement.

B. Duration and Applicability.

1
j

9

Airport development or Noise Compatibility Program Projects Undertaken
by a Public Agency Sponsor. The terms, conditions and assurances of this grant
agreement shall remain in full force and effect throughout the useful life of the
facilities developed or equipment acquired for an airport development or noise
compatibility program project, or throughout the useful life of the project items
installed within a facility under a noise compatibility program project, but in any
event not to exceed twenty (20) years from the date of acceptance of a grant offer
of Federal funds for the project. However, there shall be no limit on the duration
of the assurances regarding Exclusive Rights and Airport Revenue so long as the
airport is used as an airport. There shall be no limit on the duration of the terms,
conditions, and assurances with respect to real property acquired with federal
funds. Furthermore, the duration of the Civil Rights assurance shall be specified
in the assurances.

Airport Development or Noise Compatibility Projects Undertaken by a
Private Sponsor. The preceding paragraph 1 also applies to a private sponsor
except that the useful life of project items installed within a facility or the useful
life of the facilities developed or equipment acquired under an airport
development or noise compatibility program project shall be no less than ten (10)
years from the date of acceptance of Federal aid for the project.

Airport Sponsor Assurances (4/2012) ARP Page 1 of 17
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3. Airport Planning Undertaken by a Sponsor. Unless otherwise specified in this
grant agreement, only Assurances 1, 2, 3, 5, 6, 13, 18, 30, 32, 33, and 34 in
section C apply to planning projects. The terms, conditions, and assurances of
this grant agreement shall remain in full force and effect during the life of the

project.
C. Sponsor Certification. The sponsor hereby assures and certifies, with respect to this
grant that: '
1. General Federal Requirements. It will comply with all applicable Federal laws,

regulations, executive orders, policies, guidelines, and requirements as they relate
to the application, acceptance and use of Federal funds for this project including
but not limited to the following:

Federal Legislation

i

momop g RT

4 g W

-
=

X.

Title 49, U.S.C., subtitle VII, as amended.

Davis-Bacon Act - 40 U.S.C. 276(a), et seq.’

Federal Fair Labor Standards Act - 29 U.S.C. 201, et seq.

Hatch Act — 5 U.S.C. 1501, et seg.’

Uniform Relocation Assistance and Real Property Acquisition Policies
Act of 1970 Title 42 U.S.C. 4601, et seq.'

Nation?l Historic Preservation Act of 1966 - Section 106 - 16 U.S.C.
470(%).

Archeological and Historic Preservation Act of 1974 - 16 U.S.C. 469
through 469c.!

Native Americans Grave Repatriation Act - 25 U.S.C. Section 3001, et
seq.

Clean Air Act, P.L. 90-148, as amended.

Coastal Zone Management Act, P.L. 93-205, as amended.

Flood Disaster Protection Act of 1973 - Section 102(a) - 42 U.S.C. 4012a.'
Title 49, U.S.C., Section 303, (formerly known as Section 4(f))
Rehabilitation Act of 1973 - 29 U.S.C. 794.

Civil Rights Act of 1964 - Title VI - 42 U.S.C. 2000d through d-4.

Age Discrimination Act of 1975 - 42 U.S.C. 6101, et seq.

American Indian Religious Freedom Act, P.L. 95-341, as amended.
Architectural Barriers Act of 1968 -42 U.S.C. 4151, et seg.1

Powe{ plant and Industrial Fuel Use Act of 1978 - Section 403- 2 U.S.C.
8373.

Contract Work Hours and Safety Standards Act - 40 U.S.C. 327, et seq.!
Copeland Anti kickback Act - 18 U.S.C. 874.1

National Environmental Policy Act of 1969 - 42 U.S.C. 4321, et seq.”
Wild and Scenic Rivers Act, P.L. 90-542, as amended.

Single Audit Act of 1984 - 31 U.S.C. 7501, et seq.

Drug-Free Workplace Act of 1988 - 41 U.S.C. 702 through 706.

Executive Orders

Airport Sponsor Assurances (4/2012) ARP Page 2 of 17



Executive Order 11246 - Equal Employment Opportunity’

Executive Order 11990 - Protection of Wetlands

Executive Order 11998 — Flood Plain Management

Executive Order 12372 - Intergovernmental Review of Federal Programs
Executive Order 12699 - Seismic Safety of Federal and Federally Assisted New

Building Construction'

Executive Order 12898 - Environmental Justice

Federal Regulations

a.
b.

o o

14 CFR Part 13 - Investigative and Enforcement Procedures.

14 CFR Part 16 - Rules of Practice For Federally Assisted Airport
Enforcement Proceedings.

14 CFR Part 150 - Airport noise compatibility planning.

29 CFR Part 1 - Procedures for predetermination of wage rates.'

29 CFR Part 3 - Contractors and subcontractors on public building or
public work financed in whole or part by loans or grants from the United
States.'

29 CFR Part 5 - Labor standards provisions applicable to contracts
covering federally financed and assisted construction (also labor standards
provisions applicable to non-construction contracts subject to the Contract
Work Hours and Safety Standards Act).!

41 CFR Part 60 - Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor (Federal and federally
assisted contracting requirements).1

49 CFR Part 18 - Uniform administrative requirements for grants and
cooperative agreements to state and local governments.3

49 CFR Part 20 - New restrictions on lobbying.

49 CFR Part 21 - Nondiscrimination in federally-assisted programs of the
Department of Transportation - effectuation of Title VI of the Civil Rights
Act of 1964.

49 CFR Part 23 - Participation by Disadvantage Business Enterprise in
Airport Concessions.

49 CFR Part 24 - Uniform relocation assistance and real groperty
acquisition for Federal and federally assisted programs.’

49 CFR Part 26 — Participation By Disadvantaged Business Enterprises in
Department of Transportation Programs.

49 CFR Part 27 - Nondiscrimination on the basis of handicap in programs
and activities receiving or benefiting from Federal financial assistance.’
49 CFR Part 29 — Government wide debarment and suspension
(nonprocurement) and government wide requirements for drug-free
workplace (grants).

49 CFR Part 30 - Denial of public works contracts to suppliers of goods
and services of countries that deny procurement market access to U.S.
contractors.

Airport Sponsor Assurances (4/2012) ARP Page 3 of 17
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q. 49 CFR Part 41 - Seismic safety of Federal and federally assisted or
regulated new building construction.’

Office of Management and Budget Circulars

a. A-87 - Cost Principles Applicable to Grants and Contracts with State and
Local Governments.

b. A-133 - Audits of States, Local Governments, and Non-Profit
Organizations

' These laws do not apply to airport planning sponsors.

2 These laws do not apply to private sponsors.

3 49 CFR Part 18 and OMB Circular A-87 contain requirements for State
and Local Governments receiving Federal assistance. Any requirement
levied upon State and Local Governments by this regulation and
circular shall also be applicable to private sponsors receiving Federal
assistance under Title 49, United States Code.

Specific assurances required to be included in grant agreements by any of the
above laws, regulations or circulars are incorporated by reference in this grant

agreement.
2. Responsibility and Authority of the Sponsor.
a. Public Agency Sponsor: It has legal authority to apply for this grant, and

to finance and carry out the proposed project; that a resolution, motion or
similar action has been duly adopted or passed as an official act of the
applicant's governing body authorizing the filing of the application,
including all understandings and assurances contained therein, and
directing and authorizing the person identified as the official
representative of the applicant to act in connection with the application
and to provide such additional information as may be required.

b. Private Sponsor: It has legal authority to apply for this grant and to
finance and carry out the proposed project and comply with all terms,
conditions, and assurances of this grant agreement. It shall designate an
official representative and shall in writing direct and authorize that person
to file this application, including all understandings and assurances
contained therein; to act in connection with this application; and to
provide such additional information as may be required.

3. Sponsor Fund Availability. It has sufficient funds available for that portion of
the project costs which are not to be paid by the United States. It has sufficient
funds available to assure operation and maintenance of items funded under this
grant agreement which it will own or control.

4. Good Title.

a. It, a public agency or the Federal government, holds good title,
satisfactory to the Secretary, to the landing area of the airport or site
thereof, or will give assurance satisfactory to the Secretary that good title
will be acquired.

Airport Sponsor Assurances (4/2012) ARP Page 4 of 17



b. For noise compatibility program projects to be carried out on the property
of the sponsor, it holds good title satisfactory to the Secretary to that
portion of the property upon which Federal funds will be expended or will
give assurance to the Secretary that good title will be obtained.

5. Preserving Rights and Powers.

a. It will not take or permit any action which would operate to deprive it of
any of the rights and powers necessary to perform any or all of the terms,
conditions, and assurances in this grant agreement without the written
approval of the Secretary, and will act promptly to acquire, extinguish or
modify any outstanding rights or claims of right of others which would
interfere with such performance by the sponsor. This shall be done in a
manner acceptable to the Secretary.

b. It will not sell, lease, encumber, or otherwise transfer or dispose of any
part of its title or other interests in the property shown on Exhibit A to this
application or, for a noise compatibility program project, that portion of
the property upon which Federal funds have been expended, for the
duration of the terms, conditions, and assurances in this grant agreement
without approval by the Secretary. If the transferee is found by the
Secretary to be eligible under Title 49, United States Code, to assume the
obligations of this grant agreement and to have the power, authority, and
financial resources to carry out all such obligations, the sponsor shall
insert in the contract or document transferring or disposing of the
sponsor's interest, and make binding upon the transferee all of the terms,
conditions, and assurances contained in this grant agreement.

C. For all noise compatibility program projects which are to be carried out by
another unit of local government or are on property owned by a unit of
local government other than the sponsor, it will enter into an agreement
with that government. Except as otherwise specified by the Secretary, that
agreement shall obligate that government to the same terms, conditions,
and assurances that would be applicable to it if it applied directly to the
FAA for a grant to undertake the noise compatibility program project.
That agreement and changes thereto must be satisfactory to the Secretary.
It will take steps to enforce this agreement against the local government if
there is substantial non-compliance with the terms of the agreement.

d. For noise compatibility program projects to be carried out on privately
owned property, it will enter into an agreement with the owner of that
property which includes provisions specified by the Secretary. It will take
steps to enforce this agreement against the property owner whenever there
is substantial non-compliance with the terms of the agreement.

€. If the sponsor is a private sponsor, it will take steps satisfactory to the
Secretary to ensure that the airport will continue to function as a public-
use airport in accordance with these assurances for the duration of these
assurances.

f. If an arrangement is made for management and operation of the airport by
any agency or person other than the sponsor or an employee of the
sponsor, the sponsor will reserve sufficient rights and authority to insure
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that the airport will be operated and maintained in accordance Title 49,
United States Code, the regulations and the terms, conditions and
assurances in this grant agreement and shall insure that such arrangement
also requires compliance therewith.

g. Sponsors of commercial service airports will not permit or enter into any
arrangement that results in permission for the owner or tenant of a
property used as a residence, or zoned for residential use, to taxi an
aircraft between that property and any location on airport. Sponsors of
general aviation airports entering into any arrangement that results in
permission for the owner of residential real property adjacent to or near
the airport must comply with the requirements of Sec. 136 of Public Law
112-95 and the sponsor assurances.

6. Consistency with Local Plans. The project is reasonably consistent with plans
(existing at the time of submission of this application) of public agencies that are
authorized by the State in which the project is located to plan for the development
of the area surrounding the airport.

7. Consideration of Local Interest. [t has given fair consideration to the interest of
communities in or near where the project may be located.

8. Consultation with Users. In making a decision to undertake any airport
development project under Title 49, United States Code, it has undertaken
reasonable consultations with affected parties using the airport at which project is
proposed.

9. Public Hearings. [n projects involving the location of an airport, an airport
runway, or a major runway extension, it has afforded the opportunity for public
hearings for the purpose of considering the economic, social, and environmental
effects of the airport or runway location and its consistency with goals and
objectives of such planning as has been carried out by the community and it shall,
when requested by the Secretary, submit a copy of the transcript of such hearings
to the Secretary. Further, for such projects, it has on its management board either
voting representation from the communities where the project is located or has
advised the communities that they have the right to petition the Secretary
concerning a proposed project.

10.  Air and Water Quality Standards. In projects involving airport location, a
major runway extension, or runway location it will provide for the Governor of
the state in which the project is located to certify in writing to the Secretary that
the project will be located, designed, constructed, and operated so as to comply
with applicable air and water quality standards. In any case where such standards
have not been approved and where applicable air and water quality standards have
been promulgated by the Administrator of the Environmental Protection Agency,
certification shall be obtained from such Administrator. Notice of certification or
refusal to certify shall be provided within sixty days after the project application
has been received by the Secretary.

11.  Pavement Preventive Maintenance. With respect to a project approved after
January 1, 1995, for the replacement or reconstruction of pavement at the airport,
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it assures or certifies that it has implemented an effective airport pavement
maintenance-management program and it assures that it will use such program for
the useful life of any pavement constructed, reconstructed or repaired with
Federal financial assistance at the airport. It will provide such reports on
pavement condition and pavement management programs as the Secretary
determines may be useful.

12. Terminal Development Prerequisites. For projects which include terminal
development at a public use airport, as defined in Title 49, it has, on the date of
submittal of the project grant application, all the safety equipment required for
certification of such airport under section 44706 of Title 49, United States Code,
and all the security equipment required by rule or regulation, and has provided for
access to the passenger enplaning and deplaning area of such airport to passengers
enplaning and deplaning from aircraft other than air carrier aircraft.

13.  Accounting System, Audit, and Record Keeping Requirements.

a. It shall keep all project accounts and records which fully disclose the
amount and disposition by the recipient of the proceeds of this grant, the
total cost of the project in connection with which this grant is given or
used, and the amount or nature of that portion of the cost of the project
supplied by other sourccs, and such other financial records pertinent to the
project. The accounts and records shall be kept in accordance with an
accounting system that will facilitate an effective audit in accordance with
the Single Audit Act of 1984.

b. It shall make available to the Secretary and the Comptroller General of the
United States, or any of their duly authorized representatives, for the
purpose of audit and examination, any books, documents, papers, and
records of the recipient that are pertinent to this grant. The Secretary may
require that an appropriate audit be conducted by a recipient. In any case
in which an independent audit is made of the accounts of a sponsor
relating to the disposition of the proceeds of a grant or relating to the
project in connection with which this grant was given or used, it shall file
a certified copy of such audit with the Comptroller General of the United
States not later than six (6) months following the close of the fiscal year
for which the audit was made.

14. Minimum Wage Rates. It shall include, in all contracts in excess of $2,000 for
work on any projects funded under this grant agreement which involve labor,
provisions establishing minimum rates of wages, to be predetermined by the
Secretary of Labor, in accordance with the Davis-Bacon Act, as amended (40
U.S.C. 276a-276a-5), which contractors shall pay to skilled and unskilled labor,
and such minimum rates shall be stated in the invitation for bids and shall be
included in proposals or bids for the work.

15.  Veteran's Preference. It shall include in all contracts for work on any project
funded under this grant agreement which involve labor, such provisions as are
necessary to insure that, in the employment of labor (except in executive,
administrative, and supervisory positions), preference shall be given to Vietnam
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era veterans, Persian Gulf veterans, Afghanistan-Iraq war veterans, disabled
veterans, and small business concerns owned and controlled by disabled veterans
as defined in Section 47112 of Title 49, United States Code. However, this
preference shall apply only where the individuals are available and qualified to
perform the work to which the employment relates.

16.  Conformity to Plans and Specifications. It will execute the project subject to
plans, specifications, and schedules approved by the Secretary. Such plans,
specifications, and schedules shall be submitted to the Secretary prior to
commencement of site preparation, construction, or other performance under this
grant agreement, and, upon approval of the Secretary, shall be incorporated into
this grant agreement. Any modification to the approved plans, specifications, and
schedules shall also be subject to approval of the Secretary, and incorporated into
this grant agreement.

17.  Construction Inspection and Approval. It will provide and maintain competent
technical supervision at the construction site throughout the project to assure that
the work conforms to the plans, specifications, and schedules approved by the
Secretary for the project. It shall subject the construction work on any project
contained in an approved project application to inspection and approval by the
Secretary and such work shall be in accordance with regulations and procedures
prescribed by the Secretary. Such regulations and procedures shall require such
cost and progress reporting by the sponsor or sponsors of such project as the
Secretary shall deem necessary.

18.  Planning Projects. In carrying out planning projects:

a. It will execute the project in accordance with the approved program
narrative contained in the project application or with the modifications
similarly approved.

b. It will furnish the Secretary with such periodic reports as required
pertaining to the planning project and planning work activities.
C. It will include in all published material prepared in connection with the

planning project a notice that the material was prepared under a grant
provided by the United States.

d. It will make such material available for examination by the public, and
agrees that no material prepared with funds under this project shall be
subject to copyright in the United States or any other country.

e. It will give the Secretary unrestricted authority to publish, disclose,
distribute, and otherwise use any of the material prepared in connection
with this grant.

f. It will grant the Secretary the right to disapprove the sponsor's

employment of specific consultants and their subcontractors to do all or
any part of this project as well as the right to disapprove the proposed
scope and cost of professional services.

g It will grant the Secretary the right to disapprove the use of the sponsor's
employees to do all or any part of the project.
h. It understands and agrees that the Secretary's approval of this project grant

or the Secretary's approval of any planning material developed as part of
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this grant does not constitute or imply any assurance or commitment on
the part of the Secretary to approve any pending or future application for a
Federal airport grant.

19.  Operation and Maintenance.

a. The airport and all facilities which are necessary to serve the aeronautical
users of the airport, other than facilities owned or controlled by the United
States, shall be operated at all times in a safe and serviceable condition
and in accordance with the minimum standards as may be required or
prescribed by applicable Federal, state and local agencies for maintenance
and operation. It will not cause or permit any activity or action thereon
which would interfere with its use for airport purposes. It will suitably
operate and maintain the airport and all facilities thereon or connected
therewith, with due regard to climatic and flood conditions. Any proposal
to temporarily close the airport for non-aeronautical purposes must first be
approved by the Secretary. In furtherance of this assurance, the sponsor
will have in effect arrangements for-

1) Operating the airport's aeronautical facilities whenever required;

2) Promptly marking and lighting hazards resulting from airport
conditions, including temporary conditions; and

3) Promptly notifying airmen of any condition affecting aeronautical
use of the airport. Nothing contained herein shall be construed to
require that the airport be operated for aeronautical use during
temporary periods when snow, flood or other climatic conditions
interfere with such operation and maintenance. Further, nothing
herein shall be construed as requiring the maintenance, repair,
restoration, or replacement of any structure or facility which is
substantially damaged or destroyed due to an act of God or other
condition or circumstance beyond the control of the sponsor.

b. It will suitably operate and maintain noise compatibility program items
that it owns or controls upon which Federal funds have been expended.

20. Hazard Removal and Mitigation. It will take appropriate action to assure that
such terminal airspace as is required to protect instrument and visual operations to
the airport (including established minimum flight altitudes) will be adequately
cleared and protected by removing, lowering, relocating, marking, or lighting or
otherwise mitigating existing airport hazards and by preventing the establishment
or creation of future airport hazards.

21.  Compatible Land Use. It will take appropriate action, to the extent reasonable,
including the adoption of zoning laws, to restrict the use of land adjacent to or in
the immediate vicinity of the airport to activities and purposes compatible with
normal airport operations, including landing and takeoff of aircraft. In addition, if
the project is for noise compatibility program implementation, it will not cause or
permit any change in land use, within its jurisdiction, that will reduce its
compatibility, with respect to the airport, of the noise compatibility program
measures upon which Federal funds have been expended.
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22. Economic Nondiscrimination.

a. It will make the airport available as an airport for public use on reasonable
terms and without unjust discrimination to all types, kinds and classes of
aeronautical activities, including commercial aeronautical activities
offering services to the public at the airport.

b. In any agreement, contract, lease, or other arrangement under which a
right or privilege at the airport is granted to any person, firm, or
corporation to conduct or to engage in any aeronautical activity for
furnishing services to the public at the airport, the sponsor will insert and
enforce provisions requiring the contractor to-

1) furnish said services on a reasonable, and not unjustly
discriminatory, basis to all users thereof, and
2) charge reasonable, and not unjustly discriminatory, prices for each

unit or service, provided that the contractor may be allowed to
make reasonable and nondiscriminatory discounts, rebates, or other
similar types of price reductions to volume purchasers.

c. Each fixed-based operator at the airport shall be subject to the same rates,
fees, rentals, and other charges as are uniformly applicable to all other
fixed-based operators making the same or similar uses of such airport and
utilizing the same or similar facilities.

d. Each air carrier using such airport shall have the right to service itself or to
use any fixed-based operator that is authorized or permitted by the airport
to serve any air carrier at such airport.

€. Each air carrier using such airport (whether as a tenant, non tenant, or
subtenant of another air carrier tenant) shall be subject to such
nondiscriminatory and substantially comparable rules, regulations,
conditions, rates, fees, rentals, and other charges with respect to facilities
directly and substantially related to providing air transportation as are
applicable to all such air carriers which make similar use of such airport
and utilize similar facilities, subject to reasonable classifications such as
tenants or non tenants and signatory carriers and non signatory carriers.
Classification or status as tenant or signatory shall not be unreasonably
withheld by any airport provided an air carrier assumes obligations
substantially similar to those already imposed on air carriers in such
classification or status.

f It will not exercise or grant any right or privilege which operates to
prevent any person, firm, or corporation operating aircraft on the airport
from performing any services on its own aircraft with its own employees
[including, but not limited to maintenance, repair, and fueling] that it may
choose to perform.

g. In the event the sponsor itself exercises any of the rights and privileges
referred to in this assurance, the services involved will be provided on the
same conditions as would apply to the furnishing of such services by
commercial aeronautical service providers authorized by the sponsor
under these provisions.
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h. The sponsor may establish such reasonable, and not unjustly
discriminatory, conditions to be met by all users of the airport as may be
necessary for the safe and efficient operation of the airport.

i. The sponsor may prohibit or limit any given type, kind or class of
aeronautical use of the airport if such action is necessary for the safe
operation of the airport or necessary to serve the civil aviation needs of the
public.

23.  Exclusive Rights. It will permit no exclusive right for the use of the airport by
any person providing, or intending to provide, aeronautical services to the public.
For purposes of this paragraph, the providing of the services at an airport by a
single fixed-based operator shall not be construed as an exclusive right if both of

the following apply:

a. It would be unreasonably costly, burdensome, or impractical for more than
one fixed-based operator to provide such services, and

b. If allowing more than one fixed-based operator to provide such services

would require the reduction of space leased pursuant to an existing
agreement between such single fixed-based operator and such airport. It
further agrees that it will not, either directly or indirectly, grant or permit
any person, firm, or corporation, the exclusive right at the airport to
conduct any aeronautical activities, including, but not limited to charter
flights, pilot training, aircraft rental and sightseeing, aerial photography,
crop dusting, aerial advertising and surveying, air carrier operations,
aircraft sales and services, sale of aviation petroleum products whether or
not conducted in conjunction with other aeronautical activity, repair and
maintenance of aircraft, sale of aircraft parts, and any other activities
which because of their direct relationship to the operation of aircraft can
be regarded as an aeronautical activity, and that it will terminate any
exclusive right to conduct an aeronautical activity now existing at such an
airport before the grant of any assistance under Title 49, United States
Code.

24.  Fee and Rental Structure. It will maintain a fee and rental structure for the
facilities and services at the airport which will make the airport as self-sustaining
as possible under the circumstances existing at the particular airport, taking into
account such factors as the volume of traffic and economy of collection. No part
of the Federal share of an airport development, airport planning or noise
compatibility project for which a grant is made under Title 49, United States
Code, the Airport and Airway Improvement Act of 1982, the Federal Airport Act
or the Airport and Airway Development Act of 1970 shall be included in the rate
basis in establishing fees, rates, and charges for users of that airport.

25.  Airport Revenues.

a. All revenues generated by the airport and any local taxes on aviation fuel
established after December 30, 1987, will be expended by it for the capital
or operating costs of the airport; the local airport system; or other local
facilities which are owned or operated by the owner or operator of the
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airport and which are direcﬂy and substantially related to the actual air
transportation of passengers or property; or for noise mitigation purposes
on or off the airport. The following exceptions apply to this paragraph:

1) If covenants or assurances in debt obligations issued before
September 3, 1982, by the owner or operator of the airport, or
provisions enacted before September 3, 1982, in governing statutes
controlling the owner or operator's financing, provide for the use of
the revenues from any of the airport owner or operator's facilities,
including the airport, to support not only the airport but also the
airport owner or operator's general debt obligations or other
facilities, then this limitation on the use of all revenues generated
by the airport (and, in the case of a public airport, local taxes on
aviation fuel) shall not apply.

2) If the Secretary approves the sale of a privately owned airport to a
public sponsor and provides funding for any portion of the public
sponsor’s acquisition of land, this limitation on the use of all
revenues generated by the sale shall not apply to certain proceeds
from the sale. This is conditioned on repayment to the Secretary
by the private owner of an amount equal to the remaining
unamortized portion (amortized over a 20-year period) of any
airport improvement grant made to the private owner for any
purpose other than land acquisition on or after October 1, 1996,
plus an amount equal to the federal share of the current fair market
value of any land acquired with an airport improvement grant
made to that airport on or after October 1, 1996.

3) Certain revenue derived from or generated by mineral extraction,
production, lease, or other means at a general aviation airport (as
defined at Section 47102 of title 49 United States Code), if the
FAA determines the airport sponsor meets the requirements set
forth in Sec. 813 of Public Law 112-95.

b. As part of the annual audit required under the Single Audit Act of 1984,
the sponsor will direct that the audit will review, and the resulting audit
report will provide an opinion concerning, the use of airport revenue and
taxes in paragraph (a), and indicating whether funds paid or transferred to
the owner or operator are paid or transferred in a manner consistent with
Title 49, United States Code and any other applicable provision of law,
including any regulation promulgated by the Secretary or Administrator.

c. Any civil penalties or other sanctions will be imposed for violation of this
assurance in accordance with the provisions of Section 47107 of Title 49,
United States Code.

26.  Reports and Inspections. It will:

a. submit to the Secretary such annual or special financial and operations
reports as the Secretary may reasonably request and make such reports
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available to the public; make available to the public at reasonable times
and places a report of the airport budget in a format prescribed by the
Secretary;

b. for airport development projects, make the airport and all airport records
and documents affecting the airport, including deeds, leases, operation and
use agreements, regulations and other instruments, available for inspection
by any duly authorized agent of the Secretary upon reasonable request;

c. for noise compatibility program projects, make records and documents
relating to the project and continued compliance with the terms,
conditions, and assurances of this grant agreement including deeds, leases,
agreements, regulations, and other instruments, available for inspection by
any duly authorized agent of the Secretary upon reasonable request; and

d. in a format and time prescribed by the Secretary, provide to the Secretary
and make available to the public following each of its fiscal years, an
annual report listing in detail:

1) all amounts paid by the airport to any other unit of government and
the purposes for which each such payment was made; and

2) all services and property provided by the airport to other units of
government and the amount of compensation received for
provision of each such service and property.

27.  Use by Government Aircraft. It will make available all of the facilities of the
airport developed with Federal financial assistance and all those usable for
landing and takeoff of aircraft to the United States for use by Government aircraft
in common with other aircraft at all times without charge, except, if the use by
Government aircraft is substantial, charge may be made for a reasonable share,
proportional to such use, for the cost of operating and maintaining the facilities
used. Unless otherwise determined by the Secretary, or otherwise agreed to by the
sponsor and the using agency, substantial use of an airport by Government aircraft
will be considered to exist when operations of such aircraft are in excess of those
which, in the opinion of the Secretary, would unduly interfere with use of the
landing areas by other authorized aircraft, or during any calendar month that —

a. Five (5) or more Government aircraft are regularly based at the airport or
on land adjacent thereto; or
b. The total number of movements (counting each landing as a movement) of

Government aircraft is 300 or more, or the gross accumulative weight of
Government aircraft using the airport (the total movement of Government
aircraft multiplied by gross weights of such aircraft) is in excess of five
million pounds.

28.  Land for Federal Facilities. It will furnish without cost to the Federal
Government for use in connection with any air traffic control or air navigation
activities, or weather-reporting and communication activities related to air traffic
control, any areas of land or water, or estate therein, or rights in buildings of the
sponsor as the Secretary considers necessary or desirable for construction,
operation, and maintenance at Federal expense of space or facilities for such

Airport Sponsor Assurances (4/2012) ARP Page 13 of 17

AR nf &9



purposes. Such areas or any portion thereof will be made available as provided
herein within four months after receipt of a written request from the Secretary.

29.  Airport Layout Plan.

a. It will keep up to date at all times an airport layout plan of the airport
showing (1) boundaries of the airport and all proposed additions thereto,
together with the boundaries of all offsite areas owned or controlled by the
sponsor for airport purposes and proposed additions thereto; (2) the
location and nature of all existing and proposed airport facilities and
structures (such as runways, taxiways, aprons, terminal buildings, hangars
and roads), including all proposed extensions and reductions of existing
airport facilities; (3) the location of all existing and proposed nonaviation
areas and of all existing improvements thereon; and (4) all proposed and
existing access points used to taxi aircraft across the airport’s property
boundary. Such airport layout plans and each amendment, revision, or
modification thereof, shall be subject to the approval of the Secretary
which approval shall be evidenced by the signature of a duly authorized
representative of the Secretary on the face of the airport layout plan. The
sponsor will not make or permit any changes or alterations in the airport or
any of its facilities which are not in conformity with the airport layout pian
as approved by the Secretary and which might, in the opinion of the
Secretary, adversely affect the safety, utility or efficiency of the airport.

b. If a change or alteration in the airport or the facilities is made which the
Secretary determines adversely affects the safety, utility, or efficiency of
any federally owned, leased, or funded property on or off the airport and
which is not in conformity with the airport layout plan as approved by the
Secretary, the owner or operator will, if requested, by the Secretary (1)
eliminate such adverse effect in a manner approved by the Secretary; or
(2) bear all costs of relocating such property (or replacement thereof) to a
site acceptable to the Secretary and all costs of restoring such property (or
replacement thereof) to the level of safety, utility, efficiency, and cost of
operation existing before the unapproved change in the airport or its
facilities except in the case of a relocation or replacement of an existing
airport facility due to a change in the Secretary’s design standards beyond
the control of the airport sponsor.

30.  Civil Rights. It will comply with such rules as are promulgated to assure that no
person shall, on the grounds of race, creed, color, national origin, sex, age, or
handicap be excluded from participating in any activity conducted with or
benefiting from funds received from this grant. This assurance obligates the
sponsor for the period during which Federal financial assistance is extended to the
program, except where Federal financial assistance is to provide, or is in the form
of personal property or real property or interest therein or structures or
improvements thereon in which case the assurance obligates the sponsor or any
transferee for the longer of the following periods: (a) the period during which the
property is used for a purpose for which Federal financial assistance is extended,
or for another purpose involving the provision of similar services or benefits, or
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(b) the period during which the sponsor retains ownership or possession of the
property.
31.  Disposal of Land.

a. For land purchased under a grant for airport noise compatibility purposes,
including land serving as a noise buffer, it will dispose of the land, when
the land is no longer needed for such purposes, at fair market value, at the
earliest practicable time. That portion of the proceeds of such disposition
which is proportionate to the United States' share of acquisition of such
land will be, at the discretion of the Secretary, (1) reinvested in another
project at the airport, or (2) transferred to another eligible airport as
prescribed by the Secretary. The Secretary shall give preference to the
following, in descending order, (1) reinvestment in an approved noise
compatibility project, (2) reinvestment in an approved project that is
eligible for grant funding under Section 47117(e) of title 49 United States
Code, (3) reinvestment in an approved airport development project that is
eligible for grant funding under Sections 47114, 47115, or 47117 of title
49 United States Code, (4) transferred to an eligible sponsor of another
public airport to be reinvested in an approved noise compatibility project
at that airport, and (5) paid to the Secretary for deposit in the Airport and
Airway Trust Fund. Ifland acquired under a grant for noise compatibility
purposes is leased at fair market value and consistent with noise buffering
purposes, the lease will not be considered a disposal of the land.
Revenues derived from such a lease may be used for an approved airport
development project that would otherwise be eligible for grant funding or
any permitted use of airport revenue.

b. For land purchased under a grant for airport development purposes (other
than noise compatibility), it will, when the land is no longer needed for
airport purposes, dispose of such land at fair market value or make
available to the Secretary an amount equal to the United States'
proportionate share of the fair market value of the land. That portion of
the proceeds of such disposition which is proportionate to the United
States' share of the cost of acquisition of such land will, (1) upon
application to the Secretary, be reinvested or transferred to another eligible
airport as prescribed by the Secretary. The Secretary shall give preference
to the following, in descending order: (1) reinvestment in an approved
noise compatibility project, (2) reinvestment in an approved project that is
eligible for grant funding under Section 47117(e) of title 49 United States
Code, (3) reinvestment in an approved airport development project that is
eligible for grant funding under Sections 47114, 47115, or 47117 of title
49 United States Code, (4) transferred to an eligible sponsor of another
public airport to be reinvested in an approved noise compatibility project
at that airport, and (5) paid to the Secretary for deposit in the Airport and
Airway Trust Fund.

C. Land shall be considered to be needed for airport purposes under this
assurance if (1) it may be needed for aeronautical purposes (including
runway protection zones) or serve as noise buffer land, and (2) the revenue

Airport Sponsor Assurances (4/2012) ARP Page 15 of 17

50 of 52



32.

33.

34.

35.

36.

from interim uses of such land contributes to the financial self-sufficiency
of the airport. Further, land purchased with a grant received by an airport
operator or owner before December 31, 1987, will be considered to be
needed for airport purposes if the Secretary or Federal agency making
such grant before December 31, 1987, was notified by the operator or
owner of the uses of such land, did not object to such use, and the land
continues to be used for that purpose, such use having commenced no later
than December 15, 1989.

d. Disposition of such land under (a) (b) or (c) will be subject to the retention
or reservation of any interest or right therein necessary to ensure that such
land will only be used for purposes which are compatible with noise levels
associated with operation of the airport.

Engineering and Design Services. It will award each contract, or sub-contract
for program management, construction management, planning studies, feasibility
studies, architectural services, preliminary engineering, design, engineering,
surveying, mapping or related services with respect to the project in the same
manner as a contract for architectural and engineering services is negotiated under
Title IX of the Federal Property and Administrative Services Act of 1949 or an
equivalent qualifications-based requirement prescribed for or by the sponsor of
the airport.

Foreign Market Restrictions. It will not allow funds provided under this grant to
be used to fund any project which uses any product or service of a foreign country
during the period in which such foreign country is listed by the United States
Trade Representative as denying fair and equitable market opportunities for
products and suppliers of the United States in procurement and construction.

Policies, Standards, and Specifications. It will carry out the project in
accordance with policies, standards, and specifications approved by the Secretary
including but not limited to the advisory circulars listed in the Current FAA
Advisory Circulars for AIP projects, dated 16 April 2013 (the latest
approved version as of this grant offer) and included in this grant, and in
accordance with applicable state policies, standards, and specifications approved
by the Secretary.

Relocation and Real Property Acquisition. (1) It will be guided in acquiring
real property, to the greatest extent practicable under State law, by the land
acquisition policies in Subpart B of 49 CFR Part 24 and will pay or reimburse
property owners for necessary expenses as specified in Subpart B. (2) It will
provide a relocation assistance program offering the services described in Subpart
C and fair and reasonable relocation payments and assistance to displaced persons
as required in Subpart D and E of 49 CFR Part 24. (3) It will make available
within a reasonable period of time prior to displacement, comparable replacement
dwellings to displaced persons in accordance with Subpart E of 49 CFR Part 24.

Access By Intercity Buses. The airport owner or operator will permit, to the
maximum extent practicable, intercity buses or other modes of transportation to
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have access to the airport; however, it has no obligation to fund special facilities
for intercity buses or for other modes of transportation.

37. Disadvantaged Business Enterprises. The recipient shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of any
DOT-assisted contract or in the administration of its DBE program or the
requirements of 49 CFR Part 26. The Recipient shall take all necessary and
reasonable steps under 49 CFR Part 26 to ensure non discrimination in the award
and administration of DOT-assisted contracts. The recipient’s DBE program, as
required by 49 CFR Part 26, and as approved by DOT, is incorporated by
reference in this agreement. Implementation of this program is a legal obligation
and failure to carry out its terms shall be treated as a violation of this agreement.
Upon notification to the recipient of its failure to carry out its approved program,
the Department may impose sanctions as provided for under Part 26 and may, in
appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or
the Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801).

38.  Hangar Construction. If the airport owner or operator and a person who owns an
aircraft agree that a hangar is to be constructed at the airport for the aircraft at the
aircraft owner’s expense, the airport owner or operator will grant to the aircraft
owner for the hangar a long term lease that is subject to such terms and conditions
on the hangar as the airport owner or operator may impose.

39.  Competitive Access.

a. If the airport owner or operator of a medium or large hub airport (as
defined in section 47102 of title 49, U.S.C.) has been unable to
accommodate one or more requests by an air carrier for access to gates or
other facilities at that airport in order to allow the air carrier to provide
service to the airport or to expand service at the airport, the airport owner
or operator shall transmit a report to the Secretary that- '

1) Describes the requests;
2) Provides an explanation as to why the requests could not be
accommodated; and
3) Provides a time frame within which, if any, the airport will be able
to accommodate the requests.
b. Such report shall be due on either February 1 or August 1 of each year if

the airport has been unable to accommodate the request(s) in the six month
period prior to the applicable due date.
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