



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



CHRISTOPHER D. CLEMENT, SR.
COMMISSIONER

JEFF BRILLHART, P.E.
ASSISTANT COMMISSIONER

Bureau of Construction
April 3, 2014

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with SUR Construction, Inc. (Vendor 156303) of Rochester, NH on the basis of a low bid of \$2,241,345.00 for median protection along 6.3 miles of NH 101 beginning in Epping and Brentwood, from the date of Governor and Council approval through October 3, 2014 unless extended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funding is available as follows:
04-96-96-963515-3054
Consolidated Federal Aid
400-500870 Highway Contract Payments \$2,241,345.00
FY 2014

2. Further authorize that a contingency in the amount of \$156,894.15 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 7% of the contract amount.

Funding is available as follows:
04-96-96-963515-3054
Consolidated Federal Aid
400-500870 Highway Contract Payments \$156,894.15
FY 2014

EXPLANATION

This project is part of the annual Highway Safety Improvement Program. The project involves constructing double fence beam guardrail in the median of NH 101 to prevent median cross over crashes. The work will also involve flattening slopes to the median ditch line and adjusting existing drainage to facilitate the proper performance of the barrier. This heavily traveled section of NH 101 has had past crossover accidents resulting in fatalities. Upon a statewide review of median crossover accidents, this location was found to have high crossover potential. Currently the facility has minimal protection against median crossover events. The intent of this project is to upgrade user safety by installing median barrier. All proposed work will occur within the right-of-way.

The contingency amount is proposed to be 7% of the contract amount. This is a one-season duration contract, with fixed limits, being constructed during a time of rising fuel prices. Adjusting limits to offset quantity overruns is not practical. Much of the project cost is earthwork of 1 to 2 foot deep fill, topsoil depths are estimated and could vary excavation and fill quantities greatly. Construction under high traffic volumes, and temporary lane closure operations, also increase the risk of overruns for traffic control operations.

Although the bid costs exceeded the Department's estimate, the low bid is felt to be reasonable for the work involved. The major difference was in the median grading, earthwork and drainage items. The Department underestimated these items based on the quantity given the shallow, linear nature of this work. The bids were very competitive. Re-advertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is 90% federal funds with 10% state match. Turnpike toll credit is being utilized for match requirements, effectively using 100% federal funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,



Christopher D. Clement, Sr.  
Commissioner

CDC/md

Department Estimate: \$2,100,458.75  
Contract Amount: \$2,241,345.00  
Over Estimate: \$ 140,886.25

Attachments

February 12, 2014

**SUPPLEMENTAL PROJECT INFORMATION SHEET**

**DESCRIPTION:** Median protection along NH 101 beginning in Epping 0.75 mi west of Exit 6 (MM 115.8) and proceeding east 6.3 miles to the Little River bridge in Brentwood (MM 122.1), skipping an existing barrier installation MM 119.1 to MM 120.7.

The median work will involve constructing an 8% slope to the existing ditch line, adjustment of existing drainage, and installation of double faced w-beam guardrail. Existing median w-beam guardrail not changed will be replaced in kind. The Exit 8 median bridge pier location shall receive concrete barrier protection. The existing tree row in the median for headlight screen just east of Exit 6 shall be replaced by concrete barrier. A message board and pavement sensor will also be installed for eastbound traffic at the west end of the project.

**FEDERAL FUNDING:** Construction funding is 90% Federal Funding utilizing Turnpike Toll credits as the State's 10% match


**CONTINGENCY:** The contingency amount is proposed to be 7% for this contract. This is a one-season duration contract, with fixed limits, being constructed during a time of rising fuel prices. Adjusting limits to offset quantity overruns is not practical. Much of the project cost is earthwork of 1 to 2 foot deep fill, topsoil depths are estimated and could vary excavation and fill quantities greatly. Construction under high traffic volumes, and temporary lane closure operations, also increase the risk of overruns for traffic control operations.

**PROJECT INITIATED:** State's 10-Year Transportation Improvement Program under the "parent" project HSIP (Highway Safety Improvement Program).

**PROJECT EXPLANATION:** This heavily traveled section of NH 101 has had past crossover accidents resulting in fatalities. Upon a statewide review of median crossover accidents this location was found to have high crossover potential. Currently the facility has minimal protection against median crossover events. The intent of this project is to upgrade user safety by installing median barrier. All proposed work will occur within the right-of-way.

**TRAFFIC IMPLICATION:** To promote safer working conditions within the construction zone, the legal posted speed will be reduced in work zones during work hours from 65 mph to 55 mph using automated trailer-mounted speed signs. Daytime lane closure is not allowed. Daytime median shoulder closure is allowed. Rolling roadblocks for vehicle access will be allowed 9 am to 3 pm. Work will be limited during NASCAR activities at NH Motor Speedway (NHMS). Lane or shoulder closures are not allowed during NHRA activities at New England Dragway in Epping from June 19-22, Thursday - Sunday.

**FINAL COMPLETION DATE:** October 3, 2014



**State of New Hampshire  
Department of Transportation**

26605.01

**Project:** Epping-Brentwood X-A003(377)  
26605

**County and Code:** ROCKINGHAM COUNTY 015

**Date Bids Open:** March 27, 2014

**Scope of Work:** MEDIAN PROTECTION

**Location:** NH 101 BEGINNING IN EPPING WEST OF EXIT 6 AND  
PROCEEDING EAST TO THE LITTLE RIVER BRIDGE IN  
BRENTWOOD

**Completion Date:** October 3, 2014

A SUR CONSTRUCTION, INC.  
233 CHESTNUT HILL ROAD ROCHESTER, NH 03867 \$2,241,345.00

B NORTHEAST EARTH MECHANICS, INC.  
159 BARNSTEAD RD., PITTSFIELD, NH 03267 \$2,243,685.00

C F L MERRILL CONSTRUCTION INC  
35 VETERANS DRIVE LOUDON NH 03307 \$2,344,607.75

D SEVERINO TRUCKING CO., INC.  
PO BOX 202, CANDIA, NH 03034 \$2,639,939.54

E GEORGE R. CAIRNS AND SONS, INC.  
8 LEDGE RD., WINDHAM, NH 03087 \$2,832,016.50

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	350.00	\$1.50	\$525.00	\$11.00	\$3,850.00	\$11.40	\$3,990.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	75.00	\$14.00	\$1,050.00	\$35.00	\$2,625.00	\$16.80	\$1,260.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	1.00	\$310.00	\$310.00	\$2,700.00	\$2,700.00	\$365.00	\$365.00
202.7	REMOVAL OF GUARDRAIL	LF	4,275.00	\$1.25	\$5,343.75	\$0.35	\$1,496.25	\$2.50	\$10,687.50
203.1	COMMON EXCAVATION	CY	18,250.00	\$3.00	\$54,750.00	\$4.00	\$73,000.00	\$6.60	\$120,450.00
203.2	ROCK EXCAVATION	CY	200.00	\$65.00	\$13,000.00	\$200.00	\$40,000.00	\$80.00	\$16,000.00
203.53	LOW PERMEABILITY FILL (F)	CY	260.00	\$13.00	\$3,380.00	\$20.00	\$5,200.00	\$28.20	\$7,332.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	35,000.00	\$14.00	\$490,000.00	\$10.75	\$376,250.00	\$7.70	\$269,500.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.00	\$10.00	\$250.00	\$25.00	\$625.00	\$26.70	\$667.50
214	FINE GRADING	U	1.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00	\$41,400.00	\$41,400.00
304.1	SAND (F)	CY	120.00	\$42.00	\$5,040.00	\$18.50	\$2,220.00	\$26.00	\$3,120.00
304.301	CRUSHED GRAVEL	CY	7,400.00	\$19.00	\$140,600.00	\$19.00	\$140,600.00	\$27.00	\$199,800.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	130.00	\$28.00	\$3,640.00	\$45.00	\$5,850.00	\$43.50	\$5,655.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	150.00	\$125.00	\$18,750.00	\$135.00	\$20,250.00	\$141.00	\$21,150.00
403.6	PAVEMENT JOINT ADHESIVE	LF	3,800.00	\$0.25	\$950.00	\$1.00	\$3,800.00	\$0.55	\$2,090.00
417	COLD PLANING BITUMINOUS SURFACES	SY	225.00	\$15.00	\$3,375.00	\$25.00	\$5,625.00	\$16.35	\$3,678.75
520.1	CONCRETE CLASS A	CY	7.50	\$600.00	\$4,500.00	\$800.00	\$6,000.00	\$544.00	\$4,080.00
585.7	STONE FILL, CLASS G	CY	20.00	\$58.00	\$1,160.00	\$42.00	\$840.00	\$51.80	\$1,036.00
593.121	GEOTEXTILE: SUBSUR DRAIN CL.2, NON-WOVEN	SY	10.00	\$1.00	\$10.00	\$10.00	\$100.00	\$5.65	\$56.50
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	125.00	\$330.00	\$41,250.00	\$425.00	\$53,125.00	\$375.00	\$46,875.00
604.75	GRATES & FRAMES, TYPE E	EA	5.00	\$510.00	\$2,550.00	\$740.00	\$3,700.00	\$865.00	\$4,325.00

Item No:	Description	A			B			C		
		Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 50 FT) (STEEL POST)	U	3.00	\$1,975.00	\$5,925.00	\$1,835.00	\$5,505.00	\$2,150.00	\$6,450.00	
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	30.00	\$475.00	\$14,250.00	\$450.00	\$13,500.00	\$520.00	\$15,600.00	
606.18001	31" W-BEAM GUARDRAIL W/8" OFFSET BLOCKS (STEEL POSTS)	LF	3,400.00	\$15.85	\$53,890.00	\$16.00	\$54,400.00	\$17.25	\$58,650.00	
606.28001	31" DOUBLE FACED W-BEAM GUARDRAIL W/8" OFFSET BLOCKS (STEEL POSTS)	LF	22,600.00	\$21.00	\$474,600.00	\$22.50	\$508,500.00	\$22.85	\$516,410.00	
606.322	DOUBLE FACED TRANSITION RAIL, STEEL POST	U	5.00	\$3,875.00	\$19,375.00	\$4,040.00	\$20,200.00	\$4,215.00	\$21,075.00	
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	5.00	\$1,385.00	\$6,925.00	\$1,075.00	\$5,375.00	\$1,510.00	\$7,550.00	
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	5.00	\$1,385.00	\$6,925.00	\$1,075.00	\$5,375.00	\$1,510.00	\$7,550.00	
606.41231	TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	4.00	\$2,200.00	\$8,800.00	\$2,550.00	\$10,200.00	\$2,650.00	\$10,600.00	
606.41252	54" TO BEAM GUARDRAIL TRANSITION SINGLE SLOPE CONCRETE BARRIER PRECAST	U	1.00	\$3,450.00	\$3,450.00	\$3,725.00	\$3,725.00	\$4,120.00	\$4,120.00	
606.413	SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST	LF	580.00	\$85.00	\$49,300.00	\$105.00	\$60,900.00	\$82.50	\$47,850.00	
606.4135	54" SINGLE SLOPE CONCRETE BARRIER, PRECAST	LF	200.00	\$115.00	\$23,000.00	\$160.00	\$32,000.00	\$142.00	\$28,400.00	

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.9523	TEMP. IMPACT ATTENUATION DEVICE(NON-REDIRECTIVE), TEST LEVEL 3	U	3.00	\$1,100.00	\$3,300.00	\$4,500.00	\$13,500.00	\$5,440.00	\$16,320.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$70,000.00	\$70,000.00	\$30,000.00	\$30,000.00	\$30,900.00	\$30,900.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$2,000.00	\$8,000.00	\$4,100.00	\$16,400.00	\$5,440.00	\$21,760.00
619.279	AUTOMATED TRAILER MOUNTED SPEED LIMIT SIGN	U	4.00	\$2,400.00	\$9,600.00	\$3,100.00	\$12,400.00	\$7,620.00	\$30,480.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$7,120.00	\$14,240.00	\$14,000.00	\$28,000.00	\$3,810.00	\$7,620.00
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	15.00	\$15.00	\$225.00	\$11.00	\$165.00	\$16.30	\$244.50
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	525.00	\$3.50	\$1,837.50	\$4.25	\$2,231.25	\$3.80	\$1,995.00
621.31	SINGLE DELINEATOR WITH POST	EA	140.00	\$32.00	\$4,480.00	\$31.00	\$4,340.00	\$35.00	\$4,900.00
622.1	STEEL WITNESS MARKERS	EA	75.00	\$40.00	\$3,000.00	\$29.00	\$2,175.00	\$31.00	\$2,325.00
645.3	EROSION STONE	TON	225.00	\$25.00	\$5,625.00	\$38.50	\$8,662.50	\$27.00	\$6,075.00
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	16,000.00	\$1.00	\$16,000.00	\$1.50	\$24,000.00	\$1.55	\$24,800.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,000.00	\$4.00	\$4,000.00	\$3.75	\$3,750.00	\$3.80	\$3,800.00
645.531	SILT FENCE	LF	2,200.00	\$3.50	\$7,700.00	\$3.00	\$6,600.00	\$2.75	\$6,050.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$2,500.00	\$2,500.00	\$2,650.00	\$2,650.00	\$2,720.00	\$2,720.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	250.00	\$45.00	\$11,250.00	\$48.00	\$12,000.00	\$71.00	\$17,750.00



Item No.	Description	A			B			C		
		Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	20.50	\$1,700.00	\$34,850.00	\$1,800.00	\$36,900.00	\$1,850.00	\$37,925.00	
647.1	HUMUS	CY	9,500.00	\$3.00	\$28,500.00	\$3.75	\$35,625.00	\$10.40	\$98,800.00	
677.1220	PERMANENT FIXED LOCATION DYNAMIC MESSAGE SIGN (DMS - SMALL)	U	1.00	\$50,000.00	\$50,000.00	\$67,300.00	\$67,300.00	\$65,420.00	\$65,420.00	
677.421	NON-INVASIVE PAVEMENT SENSOR SYSTEM	U	1.00	\$67,880.00	\$67,880.00	\$76,000.00	\$76,000.00	\$73,800.00	\$73,800.00	
677.4211	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$3,000.00	\$3,000.00	\$4,200.00	\$4,200.00	\$3,800.00	\$3,800.00	
678.201	IMPACT ATTENUATOR FOUNDATION PAD	U	5.00	\$400.00	\$2,000.00	\$2,400.00	\$12,000.00	\$2,450.00	\$12,250.00	
678.233	LOW MAINTENANCE/SELF RESTORING IMPACT ATTENUATION DEVICE (TL3)	U	5.00	\$29,680.00	\$148,400.00	\$31,500.00	\$157,500.00	\$32,650.00	\$163,250.00	
692	MOBILIZATION	U	1.00	\$121,933.75	\$121,933.75	\$53,000.00	\$53,000.00	\$53,800.00	\$53,800.00	
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$250.00	\$250.00	\$1,300.00	\$1,300.00	\$1,650.00	\$1,650.00	
698.13	FIELD OFFICE TYPE C	MON	7.00	\$1,700.00	\$11,900.00	\$1,350.00	\$9,450.00	\$2,200.00	\$15,400.00	
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00	
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	
					\$2,241,345.00		\$2,243,685.00		\$2,344,607.75	

Item No:	Description	Unit	Quantity	Unit Price	D Total	E Unit Price	E Total	Unit Price	Total
----------	-------------	------	----------	------------	---------	--------------	---------	------------	-------

201.882	INVASIVE SPECIES CONTROL TYPE II	SY	350.00	\$3.00	\$1,050.00	\$4.45	\$1,557.50		
---------	----------------------------------	----	--------	--------	------------	--------	------------	--	--

202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	75.00	\$15.00	\$1,125.00	\$8.50	\$637.50		
--------	---	----	-------	---------	------------	--------	----------	--	--

202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	1.00	\$500.00	\$500.00	\$375.00	\$375.00		
-------	--	----	------	----------	----------	----------	----------	--	--

202.7	REMOVAL OF GUARDRAIL	LF	4,275.00	\$1.25	\$5,343.75	\$1.40	\$5,985.00		
-------	----------------------	----	----------	--------	------------	--------	------------	--	--

203.1	COMMON EXCAVATION	CY	18,250.00	\$10.00	\$182,500.00	\$9.20	\$167,900.00		
-------	-------------------	----	-----------	---------	--------------	--------	--------------	--	--

203.2	ROCK EXCAVATION	CY	200.00	\$75.00	\$15,000.00	\$60.00	\$12,000.00		
-------	-----------------	----	--------	---------	-------------	---------	-------------	--	--

203.53	LOW PERMEABILITY FILL (F)	CY	260.00	\$15.00	\$3,900.00	\$19.00	\$4,940.00		
--------	---------------------------	----	--------	---------	------------	---------	------------	--	--

203.6	EMBANKMENT-IN-PLACE (F)	CY	35,000.00	\$13.00	\$455,000.00	\$15.80	\$553,000.00		
-------	-------------------------	----	-----------	---------	--------------	---------	--------------	--	--

206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.00	\$50.00	\$1,250.00	\$50.00	\$1,250.00		
--------	---	----	-------	---------	------------	---------	------------	--	--

214	FINE GRADING	U	1.00	\$8,500.00	\$8,500.00	\$6,100.00	\$6,100.00		
-----	--------------	---	------	------------	------------	------------	------------	--	--

304.1	SAND (F)	CY	120.00	\$35.00	\$4,200.00	\$38.00	\$4,560.00		
-------	----------	----	--------	---------	------------	---------	------------	--	--

304.301	CRUSHED GRAVEL	CY	7,400.00	\$27.00	\$199,800.00	\$27.60	\$204,240.00		
---------	----------------	----	----------	---------	--------------	---------	--------------	--	--

304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	130.00	\$60.00	\$7,800.00	\$40.00	\$5,200.00		
--------	--------------------------------------	-----	--------	---------	------------	---------	------------	--	--

403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	150.00	\$125.00	\$18,750.00	\$210.00	\$31,500.00		
--------	--------------------------------------	-----	--------	----------	-------------	----------	-------------	--	--

403.6	PAVEMENT JOINT ADHESIVE	LF	3,800.00	\$0.55	\$2,090.00	\$1.95	\$7,410.00		
-------	-------------------------	----	----------	--------	------------	--------	------------	--	--

417	COLD PLANING BITUMINOUS SURFACES	SY	225.00	\$20.00	\$4,500.00	\$16.80	\$3,780.00		
-----	----------------------------------	----	--------	---------	------------	---------	------------	--	--

520.1	CONCRETE CLASS A	CY	7.50	\$900.00	\$6,750.00	\$1,600.00	\$12,000.00		
-------	------------------	----	------	----------	------------	------------	-------------	--	--

585.7	STONE FILL, CLASS G	CY	20.00	\$55.00	\$1,100.00	\$45.00	\$900.00		
-------	---------------------	----	-------	---------	------------	---------	----------	--	--

593.121	GEOTEXTILE; SUBSUR DRAIN CL.2, NON-WOVEN	SY	10.00	\$10.00	\$100.00	\$1.70	\$17.00		
---------	--	----	-------	---------	----------	--------	---------	--	--

604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	125.00	\$500.00	\$62,500.00	\$295.00	\$36,875.00		
-------	---	----	--------	----------	-------------	----------	-------------	--	--

604.75	GRATES & FRAMES, TYPE E	EA	5.00	\$650.00	\$3,250.00	\$500.00	\$2,500.00		
--------	-------------------------	----	------	----------	------------	----------	------------	--	--

Item No.	Description	Unit	Quantity	D		E	
				Unit Price	Total	Unit Price	Total
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 50 FT) (STEEL POST)	U	3.00	\$1,975.00	\$5,925.00	\$2,200.00	\$6,600.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	30.00	\$475.00	\$14,250.00	\$530.00	\$15,900.00
606.18001	31" W-BEAM GUARDRAIL W/8" OFFSET BLOCKS (STEEL POSTS)	LF	3,400.00	\$15.85	\$53,890.00	\$17.75	\$60,350.00
606.28001	31" DOUBLE FACED W-BEAM GUARDRAIL W/8" OFFSET BLOCKS (STEEL POSTS)	LF	22,600.00	\$21.00	\$474,600.00	\$23.00	\$519,800.00
606.322	DOUBLE FACED TRANSITION RAIL, STEEL POST	U	5.00	\$3,875.00	\$19,375.00	\$4,340.00	\$21,700.00
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	5.00	\$1,385.00	\$6,925.00	\$1,550.00	\$7,750.00
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	5.00	\$1,385.00	\$6,925.00	\$1,550.00	\$7,750.00
606.41231	TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	4.00	\$2,123.80	\$8,495.20	\$2,530.00	\$10,120.00
606.41252	54" TO BEAM GUARDRAIL TRANSITION SINGLE SLOPE CONCRETE BARRIER PRECAST	U	1.00	\$3,321.30	\$3,321.30	\$3,775.00	\$3,775.00
606.413	SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST	LF	580.00	\$75.22	\$43,627.60	\$85.00	\$49,300.00
606.4135	54" SINGLE SLOPE CONCRETE BARRIER, PRECAST	LF	200.00	\$102.63	\$20,526.00	\$110.00	\$22,000.00

Item No:	Description	Unit	Quantity	D		E	
				Unit Price	Total	Unit Price	Total
606.9523	TEMP. IMPACT ATTENUATION DEVICE(NON-REDIRECTIVE), TEST LEVEL 3	U	3.00	\$6,967.73	\$20,903.19	\$8,200.00	\$24,600.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$145,000.00	\$145,000.00	\$40,900.00	\$40,900.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$7,500.00	\$30,000.00	\$4,000.00	\$16,000.00
619.279	AUTOMATED TRAILER MOUNTED SPEED LIMIT SIGN	U	4.00	\$3,800.00	\$15,200.00	\$5,040.00	\$20,160.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$15,000.00	\$30,000.00	\$22,400.00	\$44,800.00
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	15.00	\$15.00	\$225.00	\$16.80	\$252.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	525.00	\$3.50	\$1,837.50	\$3.90	\$2,047.50
621.31	SINGLE DELINEATOR WITH POST	EA	140.00	\$32.00	\$4,480.00	\$35.00	\$4,900.00
622.1	STEEL WITNESS MARKERS	EA	75.00	\$28.00	\$2,100.00	\$31.00	\$2,325.00
645.3	EROSION STONE	TON	225.00	\$35.00	\$7,875.00	\$34.00	\$7,650.00
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	16,000.00	\$2.00	\$32,000.00	\$1.60	\$25,600.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,000.00	\$4.00	\$4,000.00	\$5.50	\$5,500.00
645.531	SILT FENCE	LF	2,200.00	\$3.50	\$7,700.00	\$2.55	\$5,610.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$4,000.00	\$4,000.00	\$2,800.00	\$2,800.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	250.00	\$50.00	\$12,500.00	\$50.00	\$12,500.00

Item No:	Description	Unit	Quantity	D		E	
				Unit Price	Total	Unit Price	Total
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	20.50	\$1,700.00	\$34,850.00	\$1,900.00	\$38,950.00
647.1	HUMUS	CY	9,500.00	\$10.00	\$95,000.00	\$15.00	\$142,500.00
677.1220	PERMANENT FIXED LOCATION DYNAMIC MESSAGE SIGN (DMS - SMALL)	U	1.00	\$50,000.00	\$50,000.00	\$55,700.00	\$55,700.00
677.421	NON-INVASIVE PAVEMENT SENSOR SYSTEM	U	1.00	\$68,000.00	\$68,000.00	\$76,025.00	\$76,025.00
677.4211	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$3,000.00	\$3,000.00	\$3,360.00	\$3,360.00
678.201	IMPACT ATTENUATOR FOUNDATION PAD	U	5.00	\$1,250.00	\$6,250.00	\$2,865.00	\$14,325.00
678.233	LOW MAINTENANCE/SELF RESTORING IMPACT ATTENUATION DEVICE (TL3)	U	5.00	\$29,680.00	\$148,400.00	\$33,200.00	\$166,000.00
692	MOBILIZATION	U	1.00	\$100,000.00	\$100,000.00	\$166,000.00	\$166,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,500.00	\$1,500.00	\$840.00	\$840.00
698.13	FIELD OFFICE TYPE C	MON	7.00	\$2,750.00	\$19,250.00	\$1,700.00	\$11,900.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
					\$2,639,939.54		\$2,832,016.50

# A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	350.00	\$1.50	\$525.00	\$3.50	\$1,225.00	(\$700.00)
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	75.00	\$14.00	\$1,050.00	\$12.00	\$900.00	\$150.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	1.00	\$310.00	\$310.00	\$350.00	\$350.00	(\$40.00)
202.7	REMOVAL OF GUARDRAIL	LF	4,275.00	\$1.25	\$5,343.75	\$1.25	\$5,343.75	\$0.00
203.1	COMMON EXCAVATION	CY	18,250.00	\$3.00	\$54,750.00	\$7.50	\$136,875.00	(\$82,125.00)
203.2	ROCK EXCAVATION	CY	200.00	\$65.00	\$13,000.00	\$40.00	\$8,000.00	\$5,000.00
203.53	LOW PERMEABILITY FILL (F)	CY	260.00	\$13.00	\$3,380.00	\$20.00	\$5,200.00	(\$1,820.00)
203.6	EMBANKMENT-IN-PLACE (F)	CY	35,000.00	\$14.00	\$490,000.00	\$3.60	\$126,000.00	\$364,000.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.00	\$10.00	\$250.00	\$25.00	\$625.00	(\$375.00)
214	FINE GRADING	U	1.00	\$1,000.00	\$1,000.00	\$1,400.00	\$1,400.00	(\$400.00)
304.1	SAND (F)	CY	120.00	\$42.00	\$5,040.00	\$18.00	\$2,160.00	\$2,880.00
304.301	CRUSHED GRAVEL	CY	7,400.00	\$19.00	\$140,600.00	\$24.00	\$177,600.00	(\$37,000.00)
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	130.00	\$28.00	\$3,640.00	\$25.00	\$3,250.00	\$390.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	150.00	\$125.00	\$18,750.00	\$140.00	\$21,000.00	(\$2,250.00)
403.6	PAVEMENT JOINT ADHESIVE	LF	3,800.00	\$0.25	\$950.00	\$0.75	\$2,850.00	(\$1,900.00)
417	COLD PLANING BITUMINOUS SURFACES	SY	225.00	\$15.00	\$3,375.00	\$6.00	\$1,350.00	\$2,025.00
520.1	CONCRETE CLASS A	CY	7.50	\$600.00	\$4,500.00	\$650.00	\$4,875.00	(\$375.00)
585.7	STONE FILL, CLASS G	CY	20.00	\$58.00	\$1,160.00	\$45.00	\$900.00	\$260.00
593.121	GEOTEXTILE; SUBSUR DRAIN CL.2, NON-WOVEN	SY	10.00	\$1.00	\$10.00	\$10.00	\$100.00	(\$90.00)
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	125.00	\$330.00	\$41,250.00	\$350.00	\$43,750.00	(\$2,500.00)
604.75	GRATES & FRAMES, TYPE E	EA	5.00	\$510.00	\$2,550.00	\$700.00	\$3,500.00	(\$950.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 50 FT) (STEEL POST)	U	3.00	\$1,975.00	\$5,925.00	\$2,000.00	\$6,000.00	(\$75.00)
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	30.00	\$475.00	\$14,250.00	\$500.00	\$15,000.00	(\$750.00)
606.18001	31" W-BEAM GUARDRAIL W/8" OFFSET BLOCKS (STEEL POSTS)	LF	3,400.00	\$15.85	\$53,890.00	\$14.75	\$50,150.00	\$3,740.00
606.28001	31" DOUBLE FACED W-BEAM GUARDRAIL W/8" OFFSET BLOCKS (STEEL POSTS)	LF	22,600.00	\$21.00	\$474,600.00	\$21.50	\$485,900.00	(\$11,300.00)
606.322	DOUBLE FACED TRANSITION RAIL, STEEL POST	U	5.00	\$3,875.00	\$19,375.00	\$3,500.00	\$17,500.00	\$1,875.00
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	5.00	\$1,385.00	\$6,925.00	\$750.00	\$3,750.00	\$3,175.00
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	5.00	\$1,385.00	\$6,925.00	\$750.00	\$3,750.00	\$3,175.00
606.41231	TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	4.00	\$2,200.00	\$8,800.00	\$4,000.00	\$16,000.00	(\$7,200.00)
606.41252	54" TO BEAM GUARDRAIL TRANSITION SINGLE SLOPE CONCRETE BARRIER PRECAST	U	1.00	\$3,450.00	\$3,450.00	\$4,500.00	\$4,500.00	(\$1,050.00)
606.413	SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST	LF	580.00	\$85.00	\$49,300.00	\$80.00	\$46,400.00	\$2,900.00
606.4135	54" SINGLE SLOPE CONCRETE BARRIER, PRECAST	LF	200.00	\$115.00	\$23,000.00	\$105.00	\$21,000.00	\$2,000.00

# A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.9523	TEMP. IMPACT ATTENUATION DEVICE(NON-REDIRECTIVE), TEST LEVEL 3	U	3.00	\$1,100.00	\$3,300.00	\$3,750.00	\$11,250.00	(\$7,950.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$70,000.00	\$70,000.00	\$110,000.00	\$110,000.00	(\$40,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$2,000.00	\$8,000.00	\$4,000.00	\$16,000.00	(\$8,000.00)
619.279	AUTOMATED TRAILER MOUNTED SPEED LIMIT SIGN	U	4.00	\$2,400.00	\$9,600.00	\$2,500.00	\$10,000.00	(\$400.00)
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$7,120.00	\$14,240.00	\$5,000.00	\$10,000.00	\$4,240.00
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	15.00	\$15.00	\$225.00	\$12.00	\$180.00	\$45.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	525.00	\$3.50	\$1,837.50	\$4.00	\$2,100.00	(\$262.50)
621.31	SINGLE DELINEATOR WITH POST	EA	140.00	\$32.00	\$4,480.00	\$30.00	\$4,200.00	\$280.00
622.1	STEEL WITNESS MARKERS	EA	75.00	\$40.00	\$3,000.00	\$25.00	\$1,875.00	\$1,125.00
645.3	EROSION STONE	TON	225.00	\$25.00	\$5,625.00	\$20.00	\$4,500.00	\$1,125.00
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	16,000.00	\$1.00	\$16,000.00	\$1.50	\$24,000.00	(\$8,000.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,000.00	\$4.00	\$4,000.00	\$4.50	\$4,500.00	(\$500.00)
645.531	SILT FENCE	LF	2,200.00	\$3.50	\$7,700.00	\$4.00	\$8,800.00	(\$1,100.00)
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$0.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	250.00	\$45.00	\$11,250.00	\$50.00	\$12,500.00	(\$1,250.00)



## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	20.50	\$1,700.00	\$34,850.00	\$1,700.00	\$34,850.00	\$0.00
647.1	HUMUS	CY	9,500.00	\$3.00	\$28,500.00	\$12.00	\$114,000.00	(\$85,500.00)
677.1220	PERMANENT FIXED LOCATION DYNAMIC MESSAGE SIGN (DMS - SMALL)	U	1.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$15,000.00
677.421	NON-INVASIVE PAVEMENT SENSOR SYSTEM	U	1.00	\$67,880.00	\$67,880.00	\$40,000.00	\$40,000.00	\$27,880.00
677.4211	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00	(\$5,000.00)
678.201	IMPACT ATTENUATOR FOUNDATION PAD	U	5.00	\$400.00	\$2,000.00	\$4,000.00	\$20,000.00	(\$18,000.00)
678.233	LOW MAINTENANCE/SELF RESTORING IMPACT ATTENUATION DEVICE (TL3)	U	5.00	\$29,680.00	\$148,400.00	\$32,000.00	\$160,000.00	(\$11,600.00)
692	MOBILIZATION	U	1.00	\$121,933.75	\$121,933.75	\$80,000.00	\$80,000.00	\$41,933.75
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$250.00	\$250.00	\$2,000.00	\$2,000.00	(\$1,750.00)
698.13	FIELD OFFICE TYPE C	MON	7.00	\$1,700.00	\$11,900.00	\$2,000.00	\$14,000.00	(\$2,100.00)
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
					\$2,241,345.00		\$2,100,458.75	\$140,886.25





# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
4/3/2014

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> <b>THE ROWLEY AGENCY INC.</b> 139 Loudon Road P.O. Box 511 Concord NH 03302-0511	<b>CONTACT NAME:</b> Peggy Johnson <b>PHONE (A/C No. Ext):</b> (603) 224-2562 <b>E-MAIL ADDRESS:</b> pjohnson@rowleyagency.com	<b>FAX (A/C No.):</b> (603) 224-8012
	<b>INSURER(S) AFFORDING COVERAGE</b>	
<b>INSURED</b> <b>S.U.R. Construction, Inc.</b> P.O. Box 720 Rochester NH 03866-0720	<b>INSURER A:</b> Firemen's Ins Co of Wash. DC	<b>NAIC #</b> 21784
	<b>INSURER B:</b> Acadia Insurance Company	<b>NAIC #</b> 31325
	<b>INSURER C:</b>	
	<b>INSURER D:</b>	
	<b>INSURER E:</b>	
	<b>INSURER F:</b>	

**COVERAGES**                      **CERTIFICATE NUMBER:**                      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY		CPA100075832	3/31/2014	3/31/2015	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY					DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 250,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR					MED EXP (Any one person) \$ 5,000
						PERSONAL & ADV INJURY \$ 1,000,000
						GENERAL AGGREGATE \$ 2,000,000
						PRODUCTS - COMPI/OP AGG \$ 2,000,000
						\$
A	AUTOMOBILE LIABILITY		CAA100075932	3/31/2014	3/31/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO					BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS				BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS				PROPERTY DAMAGE (Per accident) \$
						Medical payments \$
						\$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR		CUA100076033	3/31/2014	3/31/2015	EACH OCCURRENCE \$ 5,000,000
	<input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE					AGGREGATE \$ 5,000,000
	<input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 0					\$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY		3A States: NH, MA, ME WPA100076133	3/31/2014	3/31/2015	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N N				E.L. EACH ACCIDENT \$ 250,000
	If yes, describe under DESCRIPTION OF OPERATIONS below	N/A				E.L. DISEASE - EA EMPLOYEE \$ 250,000
						E.L. DISEASE - POLICY LIMIT \$ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
 Epping-Brentwood, 26606 - Median protection along NH 101

**CERTIFICATE HOLDER**                      **CANCELLATION**

State of NH DOT POB 483 Concord, NH 03302-0483	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE  Peggy Johnson/PAJ <i>Peggy A Johnson</i>



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
4/3/2014

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> THE ROWLEY AGENCY INC. 139 Loudon Road P.O. Box 511 Concord NH 03302-0511	<b>CONTACT NAME:</b> Peggy Johnson <b>PHONE (A/C No. Ext):</b> (603) 224-2562 <b>FAX (A/C. No):</b> (603) 224-8012 <b>E-MAIL ADDRESS:</b> pjohnson@rowleyagency.com																				
	<table border="1"> <tr> <th colspan="2">INSURER(S) AFFORDING COVERAGE</th> <th>NAIC #</th> </tr> <tr> <td>INSURER A</td> <td>Acadia Insurance Company</td> <td>31325</td> </tr> <tr> <td>INSURER B:</td> <td></td> <td></td> </tr> <tr> <td>INSURER C:</td> <td></td> <td></td> </tr> <tr> <td>INSURER D:</td> <td></td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> <td></td> </tr> <tr> <td>INSURER F:</td> <td></td> <td></td> </tr> </table>	INSURER(S) AFFORDING COVERAGE		NAIC #	INSURER A	Acadia Insurance Company	31325	INSURER B:			INSURER C:			INSURER D:			INSURER E:			INSURER F:	
INSURER(S) AFFORDING COVERAGE		NAIC #																			
INSURER A	Acadia Insurance Company	31325																			
INSURER B:																					
INSURER C:																					
INSURER D:																					
INSURER E:																					
INSURER F:																					
<b>INSURED</b> State of NH DOT c/o S.U.R. Construction, Inc. P.O. Box 720 Rochester NH 03866-0720																					

**COVERAGES**                      **CERTIFICATE NUMBER:**                      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<b>GENERAL LIABILITY</b> <input type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR <input checked="" type="checkbox"/> <b>Owners &amp; Contractors</b> <input type="checkbox"/> Protective GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC			OCP46798569	4/23/2014	12/31/2014	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COMP/OP AGG \$ \$
	<b>AUTOMOBILE LIABILITY</b> <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						
	<b>UMBRELLA LIAB</b> <input type="checkbox"/> OCCUR <b>EXCESS LIAB</b> <input type="checkbox"/> CLAIMS-MADE DED    RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		Y/N	N/A			WC STATUTORY LIMITS    OTHER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
Epping-Brentwood, 26606 - Median protection along NH 101

**CERTIFICATE HOLDER**                      **CANCELLATION**

State of NH DOT POB 483 Concord, NH 03302-0483	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.  AUTHORIZED REPRESENTATIVE  Peggy Johnson/PAJ <i>Peggy A Johnson</i>
--	---