



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



JEFF BRILLHART, P.E.
ACTING COMMISSIONER

Bureau of Construction
 January 8, 2015

Her Excellency, Governor Margaret Wood Hassan
 and the Honorable Council
 State House
 Concord, New Hampshire 03301

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Evroks Corporation (Vendor 155652) of Winnisquam, NH on the basis of a low bid of \$1,096,489.90 for bridge rehabilitation work on three bridges in the Towns of Candia and Raymond, from the date of Governor and Council approval through October 30, 2015 unless extended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funding is available as follows for FY 2015 and is contingent upon the availability and continued appropriation of FY 2016 funds.

Funding is available as follows:	<u>FY 2015</u>	<u>FY 2016</u>
04-96-96-963515-3054		
Consolidated Federal Aid		
400-500870 Highway Contract Payments	\$600,000.00	\$496,489.90

2. Further authorize that a contingency in the amount of \$109,648.99 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 10% of the contract amount.

Funding is available as follows:	<u>FY 2015</u>
04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	\$109,648.99

EXPLANATION

This project is part of the annual Bridge Rehabilitation, Painting, Preservation, Improvement Program (BRPPI). The project involves bridge rehabilitation work on the following 3 bridges over NH 101 - Deport Road in Candia, Green Road and Old Manchester Road in Raymond. The work at each bridge involves replacement of the bridge pavement and membrane, partial and full depth deck repair, and replacement of expansion joints. The existing bridges over NH 101 were built from 1981 – 1985. The concrete decks are showing signs of deterioration and the expansion joints are leaking on the abutments and bearings. This preservation project will address and fix these issues to extend the life of the structures and keep them off the State's red list.

The contingency amount is proposed to be 10% of the contract amount. This work includes the rehabilitation of the bridge, which typically has higher risks of costs and quantity overruns due to the nature of the rehabilitation work and the inability to accurately quantify the extent of deck repairs. Until the existing pavement and membrane on the deck is removed, the extent of the repair work is only an estimate.


Although the bid costs exceeded the Department's estimate, the low bid is felt to be reasonable for the work involved. Re-advertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and that the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is 80% federal funds with 20% state match. Turnpike toll credit is being utilized for match requirements, effectively using 100% federal funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,



David J. Brillhart, P.E.
Acting Commissioner

DJB/md

Department Estimate: \$1,073,772.50
Contract Amount: \$1,096,489.90
Over Estimate: \$ 22,717.40

Attachments

October 15, 2014

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project consists of bridge rehabilitation work on the following three bridges: Candia's Depot Road over NH 101 and Raymond's Green Road and Old Manchester Road – both over NH 101. The work at all bridges, excluding Old Manchester Road, begins at the immediate limits of the bridges. The work at Old Manchester Road begins approximately 175 feet south of the bridge and continues 610 feet to the north across the bridge. The scope of work includes replacement of the bridge deck pavement and membrane, partial and full depth deck repair, replacement of expansion joints at all abutments and minor approach work at Old Manchester Road.

FEDERAL FUNDING: 80% Federal Funding with the State's 20% match being Turnpike Toll Credits


CONTINGENCY: The Contingency amount is proposed to be 10%. This work includes the rehabilitation of the bridge, which typically has higher risks of costs and quantity overruns due to the nature of the rehabilitation work and the inability to accurately quantify the extent of deck repairs. Until the existing pavement and membrane on the deck is removed, the true extent of the repair work is only an estimate.

PROJECT INITIATED: State's 10-Year Transportation Improvement Plan

PROJECT EXPLANATION: The existing bridges over NH101 were built from 1981 - 1985. The concrete decks are showing signs of deterioration and the expansion joints are leaking on the abutments and bearings. This preservation project will address and fix these issues to extend the life of the structures and keep them off the State's red list.

TRAFFIC IMPLICATIONS: With the exception of the Old Manchester Road location, all bridges will be closed to traffic for a period of nine weeks. Traffic will maneuver around the project by way of signed detours. At Old Manchester Road, work will be done in phasing that allows traffic to flow in narrowed lanes. (The bridge is very wide and has a serpentine raised concrete island that creates exclusive left turn lanes. During construction, portable concrete barrier will eliminate the exclusive left turn lane.) Wide loads will be directed away from the project by way of signed detours. At Old Manchester Road, work will be allowed for a period of 18 weeks.

COMPLETION DATE: Friday, October 30, 2015



CANDIA - RAYMOND 28903

**State of New Hampshire
Department of Transportation**

28903.01

Project:	CANDIA-RAYMOND X-A003(857) 28903
County and Code:	ROCKINGHAM COUNTY 015
Date Bids Open:	December 18, 2014
Scope of Work:	BRIDGE REHABILITATION
Location:	THREE BRIDGES LOCATED IN CANDIA AND RAYMOND
Completion Date:	October 30, 2015

A EVROKS CORP. PO BOX 669 WINNISQUAM, NH 03289	\$1,096,489.90
B GEORGE R. CAIRNS AND SONS, INC. 8 LEDGE RD., WINDHAM, NH 03087	\$1,097,807.45
C R.M. PIPER, INC. PO BOX 490, PLYMOUTH, NH 03264	\$1,164,727.30
D E. D. SWETT, INC. 8 INDUSTRIAL PARK DR. CONCORD, NH 03301	\$1,198,624.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	160.00	\$20.00	\$3,200.00	\$18.00	\$2,880.00	\$2.50	\$400.00
203.1	COMMON EXCAVATION	CY	6.00	\$175.00	\$1,050.00	\$37.00	\$222.00	\$60.00	\$360.00
209.4	GRANULAR BACKFILL (GRAV)	CY	26.00	\$40.00	\$1,040.00	\$55.00	\$1,430.00	\$60.00	\$1,560.00
304.3	CRUSHED GRAVEL (F)	CY	31.00	\$70.00	\$2,170.00	\$60.00	\$1,860.00	\$60.00	\$1,860.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	437.00	\$105.00	\$45,885.00	\$115.50	\$50,473.50	\$112.00	\$48,944.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	11.10	\$350.00	\$3,885.00	\$247.50	\$2,747.25	\$240.00	\$2,664.00
403.6	PAVEMENT JOINT ADHESIVE	LF	11,600.00	\$0.23	\$2,668.00	\$1.00	\$11,600.00	\$1.00	\$11,600.00
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	193.90	\$201.00	\$38,973.90	\$220.00	\$42,658.00	\$210.00	\$40,719.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	1.20	\$475.00	\$570.00	\$247.50	\$297.00	\$240.00	\$288.00
417	COLD PLANING BITUMINOUS SURFACES	SY	2,550.00	\$3.00	\$7,650.00	\$5.50	\$14,025.00	\$5.00	\$12,750.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$35,500.00	\$35,500.00	\$36,520.00	\$36,520.00	\$32,500.00	\$32,500.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$46,000.00	\$46,000.00	\$39,451.00	\$39,451.00	\$45,000.00	\$45,000.00
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$44,000.00	\$44,000.00	\$66,510.00	\$66,510.00	\$60,000.00	\$60,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	36.00	\$40.00	\$1,440.00	\$60.00	\$2,160.00	\$60.00	\$2,160.00
511.0001	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	877.00	\$14.50	\$12,716.50	\$14.00	\$12,278.00	\$10.00	\$8,770.00
511.0002	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	993.00	\$14.50	\$14,398.50	\$11.50	\$11,419.50	\$10.00	\$9,930.00
511.0003	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	1,531.00	\$14.50	\$22,199.50	\$17.00	\$26,027.00	\$10.00	\$15,310.00

Item No.	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	200.00	\$225.00	\$45,000.00	\$250.00	\$50,000.00	\$325.00	\$65,000.00
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	39.00	\$400.00	\$15,600.00	\$500.00	\$19,500.00	\$500.00	\$19,500.00
512.0201	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	12.00	\$500.00	\$6,000.00	\$824.00	\$9,888.00	\$550.00	\$6,600.00
520.01	CONCRETE CLASS AA	CY	25.00	\$390.00	\$9,750.00	\$850.00	\$21,250.00	\$800.00	\$20,000.00
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	37.00	\$1,340.00	\$49,580.00	\$1,233.00	\$45,621.00	\$900.00	\$33,300.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	244.00	\$75.00	\$18,300.00	\$52.00	\$12,688.00	\$100.00	\$24,400.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	73.00	\$50.00	\$3,650.00	\$50.00	\$3,650.00	\$27.50	\$2,007.50
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	3,401.00	\$17.00	\$57,817.00	\$19.00	\$64,619.00	\$21.50	\$73,121.50
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	191.00	\$10.00	\$1,910.00	\$5.50	\$1,050.50	\$10.00	\$1,910.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	2,010.00	\$3.25	\$6,532.50	\$2.50	\$5,025.00	\$1.50	\$3,015.00
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	56.00	\$5.00	\$280.00	\$29.00	\$1,624.00	\$5.00	\$280.00
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	95.00	\$128.00	\$12,160.00	\$141.00	\$13,395.00	\$135.00	\$12,825.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	37.00	\$680.00	\$25,160.00	\$548.00	\$20,276.00	\$700.00	\$25,900.00
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	44.00	\$680.00	\$29,920.00	\$537.00	\$23,628.00	\$700.00	\$30,800.00
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	44.00	\$680.00	\$29,920.00	\$537.00	\$23,628.00	\$700.00	\$30,800.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	79.00	\$760.00	\$60,040.00	\$554.00	\$43,766.00	\$700.00	\$55,300.00
562.1	SILICONE JOINT SEALANT (F)	LF	77.00	\$10.00	\$770.00	\$21.00	\$1,617.00	\$20.00	\$1,540.00
604.0007	POLYETHYLENE LINER	EA	6.00	\$200.00	\$1,200.00	\$187.00	\$1,122.00	\$200.00	\$1,200.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	6.00	\$500.00	\$3,000.00	\$308.00	\$1,848.00	\$600.00	\$3,600.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	1,200.00	\$17.00	\$20,400.00	\$24.00	\$28,800.00	\$25.00	\$30,000.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	2.00	\$1,600.00	\$3,200.00	\$2,258.00	\$4,516.00	\$5,000.00	\$10,000.00
608.12	2" BITUMINOUS SIDEWALK (F)	SY	105.00	\$20.00	\$2,100.00	\$22.00	\$2,310.00	\$28.00	\$2,940.00
609.5	RESET GRANITE CURB	LF	230.00	\$16.00	\$3,680.00	\$27.00	\$6,210.00	\$20.00	\$4,600.00
609.55	RESET GRANITE CURB (BRIDGE)	LF	174.00	\$65.00	\$11,310.00	\$19.00	\$3,306.00	\$50.00	\$8,700.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	118,000.00	\$1.00	\$118,000.00	\$1.00	\$118,000.00	\$1.00	\$118,000.00
618.7	FLAGGERS	HR	2,400.00	\$20.00	\$48,000.00	\$23.00	\$55,200.00	\$22.00	\$52,800.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$49,000.00	\$49,000.00	\$22,000.00	\$22,000.00	\$60,000.00	\$60,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$4,500.00	\$18,000.00	\$6,265.00	\$25,060.00	\$7,500.00	\$30,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	1.00	\$5,000.00	\$5,000.00	\$5,500.00	\$5,500.00	\$12,500.00	\$12,500.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	132.00	\$2.00	\$264.00	\$4.00	\$528.00	\$2.00	\$264.00
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	175.00	\$2.00	\$350.00	\$9.00	\$1,575.00	\$3.00	\$525.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	6,850.00	\$0.18	\$1,233.00	\$0.20	\$1,370.00	\$0.20	\$1,370.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	400.00	\$1.00	\$400.00	\$1.10	\$440.00	\$1.05	\$420.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	163.00	\$10.00	\$1,630.00	\$11.00	\$1,793.00	\$10.50	\$1,711.50
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	300.00	\$2.00	\$600.00	\$2.20	\$660.00	\$2.10	\$630.00
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	79.00	\$3.00	\$237.00	\$3.30	\$260.70	\$3.20	\$252.80
645.531	SILT FENCE	LF	300.00	\$3.00	\$900.00	\$4.00	\$1,200.00	\$3.00	\$900.00
692	MOBILIZATION	U	1.00	\$101,000.00	\$101,000.00	\$92,375.00	\$92,375.00	\$75,000.00	\$75,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$750.00	\$750.00	\$1,650.00	\$1,650.00	\$1,200.00	\$1,200.00
698.13	FIELD OFFICE TYPE C	MON	10.00	\$1,550.00	\$15,500.00	\$330.00	\$3,300.00	\$1,200.00	\$12,000.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
1010.15	FUEL ADJUSTMENT	\$	17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00
					\$1,096,489.90		\$1,097,807.45		\$1,164,727.30

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	160.00	\$4.00	\$640.00				
203.1	COMMON EXCAVATION	CY	6.00	\$100.00	\$600.00				
209.4	GRANULAR BACKFILL (GRAV)	CY	26.00	\$100.00	\$2,600.00				
304.3	CRUSHED GRAVEL (F)	CY	31.00	\$100.00	\$3,100.00				
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	437.00	\$105.00	\$45,885.00				
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	11.10	\$250.00	\$2,775.00				
403.6	PAVEMENT JOINT ADHESIVE	LF	11,600.00	\$0.50	\$5,800.00				
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	193.90	\$200.00	\$38,780.00				
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	1.20	\$300.00	\$360.00				
417	COLD PLANING BITUMINOUS SURFACES	SY	2,550.00	\$5.00	\$12,750.00				
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$50,000.00	\$50,000.00				
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$65,000.00	\$65,000.00				
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$65,000.00	\$65,000.00				
504.1	COMMON BRIDGE EXCAVATION (F)	CY	36.00	\$100.00	\$3,600.00				
511.0001	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	877.00	\$15.00	\$13,155.00				
511.0002	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	993.00	\$15.00	\$14,895.00				
511.0003	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	1,531.00	\$15.00	\$22,965.00				

D

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	200.00	\$200.00	\$40,000.00		
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	39.00	\$500.00	\$19,500.00		
512.0201	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	12.00	\$1,000.00	\$12,000.00		
520.01	CONCRETE CLASS AA	CY	25.00	\$500.00	\$12,500.00		
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	37.00	\$1,200.00	\$44,400.00		
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	244.00	\$60.00	\$14,640.00		
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	73.00	\$50.00	\$3,650.00		
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	3,401.00	\$18.00	\$61,218.00		
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	191.00	\$10.00	\$1,910.00		
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	2,010.00	\$5.00	\$10,050.00		
544.21	REINFORCING STEEL, EPOXY COATED,MECHANICAL CONNECTORS (F)	LB	56.00	\$10.00	\$560.00		
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	95.00	\$130.00	\$12,350.00		
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	37.00	\$750.00	\$27,750.00		
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	44.00	\$750.00	\$33,000.00		
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	44.00	\$750.00	\$33,000.00		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	79.00	\$750.00	\$59,250.00				
562.1	SILICONE JOINT SEALANT (F)	LF	77.00	\$10.00	\$770.00				
604.0007	POLYETHYLENE LINER	EA	6.00	\$200.00	\$1,200.00				
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	6.00	\$500.00	\$3,000.00				
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	1,200.00	\$35.00	\$42,000.00				
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	2.00	\$5,000.00	\$10,000.00				
608.12	2" BITUMINOUS SIDEWALK (F)	SY	105.00	\$20.00	\$2,100.00				
609.5	RESET GRANITE CURB	LF	230.00	\$25.00	\$5,750.00				
609.55	RESET GRANITE CURB (BRIDGE)	LF	174.00	\$75.00	\$13,050.00				
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	118,000.00	\$1.00	\$118,000.00				
618.7	FLAGGERS	HR	2,400.00	\$20.00	\$48,000.00				
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$45,000.00	\$45,000.00				
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$5,000.00	\$20,000.00				
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	1.00	\$15,000.00	\$15,000.00				
628.2	SAWED BITUMINOUS PAVEMENT	LF	132.00	\$3.00	\$396.00				
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	175.00	\$5.00	\$875.00				
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	6,850.00	\$0.18	\$1,233.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	400.00	\$1.00	\$400.00		
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	163.00	\$10.00	\$1,630.00		
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	300.00	\$2.00	\$600.00		
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	79.00	\$3.00	\$237.00		
645.531	SILT FENCE	LF	300.00	\$4.00	\$1,200.00		
692	MOBILIZATION	U	1.00	\$85,000.00	\$85,000.00		
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$500.00	\$500.00		
698.13	FIELD OFFICE TYPE C	MON	10.00	\$1,400.00	\$14,000.00		
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	3,000.00	\$1.00	\$3,000.00		
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	15,000.00	\$1.00	\$15,000.00		
1010.15	FUEL ADJUSTMENT	\$	17,000.00	\$1.00	\$17,000.00		\$1,198,624.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	160.00	\$20.00	\$3,200.00	\$10.00	\$1,600.00	\$1,600.00
203.1	COMMON EXCAVATION	CY	6.00	\$175.00	\$1,050.00	\$15.00	\$90.00	\$960.00
209.4	GRANULAR BACKFILL (GRAV)	CY	26.00	\$40.00	\$1,040.00	\$30.00	\$780.00	\$260.00
304.3	CRUSHED GRAVEL (F)	CY	31.00	\$70.00	\$2,170.00	\$34.00	\$1,054.00	\$1,116.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	437.00	\$105.00	\$45,885.00	\$110.00	\$48,070.00	(\$2,185.00)
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	11.10	\$350.00	\$3,885.00	\$135.00	\$1,498.50	\$2,386.50
403.6	PAVEMENT JOINT ADHESIVE	LF	11,600.00	\$0.23	\$2,668.00	\$0.25	\$2,900.00	(\$232.00)
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	193.90	\$201.00	\$38,973.90	\$150.00	\$29,085.00	\$9,888.90
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	1.20	\$475.00	\$570.00	\$105.00	\$126.00	\$444.00
417	COLD PLANING BITUMINOUS SURFACES	SY	2,550.00	\$3.00	\$7,650.00	\$15.00	\$38,250.00	(\$30,600.00)
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$35,500.00	\$35,500.00	\$15,000.00	\$15,000.00	\$20,500.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$46,000.00	\$46,000.00	\$30,000.00	\$30,000.00	\$16,000.00
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$44,000.00	\$44,000.00	\$15,000.00	\$15,000.00	\$29,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	36.00	\$40.00	\$1,440.00	\$35.00	\$1,260.00	\$180.00
511.0001	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	877.00	\$14.50	\$12,716.50	\$14.00	\$12,278.00	\$438.50
511.0002	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	993.00	\$14.50	\$14,398.50	\$14.00	\$13,902.00	\$496.50
511.0003	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	1,531.00	\$14.50	\$22,199.50	\$14.00	\$21,434.00	\$765.50

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	A-Bidder		PS&E		A-PS&E Difference	
			Quantity	Unit Price	Total	Unit Price		Total
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	200.00	\$225.00	\$45,000.00	\$300.00	\$60,000.00	(\$15,000.00)
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	39.00	\$400.00	\$15,600.00	\$550.00	\$21,450.00	(\$5,850.00)
512.0201	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	12.00	\$500.00	\$6,000.00	\$800.00	\$9,600.00	(\$3,600.00)
520.01	CONCRETE CLASS AA	CY	25.00	\$390.00	\$9,750.00	\$850.00	\$21,250.00	(\$11,500.00)
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	37.00	\$1,340.00	\$49,580.00	\$925.00	\$34,225.00	\$15,355.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	244.00	\$75.00	\$18,300.00	\$75.00	\$18,300.00	\$0.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	73.00	\$50.00	\$3,650.00	\$42.00	\$3,066.00	\$584.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	3,401.00	\$17.00	\$57,817.00	\$20.00	\$68,020.00	(\$10,203.00)
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	191.00	\$10.00	\$1,910.00	\$10.00	\$1,910.00	\$0.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	2,010.00	\$3.25	\$6,532.50	\$2.00	\$4,020.00	\$2,512.50
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	56.00	\$5.00	\$280.00	\$6.50	\$364.00	(\$84.00)
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	95.00	\$128.00	\$12,160.00	\$90.00	\$8,550.00	\$3,610.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	37.00	\$680.00	\$25,160.00	\$600.00	\$22,200.00	\$2,960.00
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	44.00	\$680.00	\$29,920.00	\$600.00	\$26,400.00	\$3,520.00
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	44.00	\$680.00	\$29,920.00	\$600.00	\$26,400.00	\$3,520.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	79.00	\$760.00	\$60,040.00	\$600.00	\$47,400.00	\$12,640.00
562.1	SILICONE JOINT SEALANT (F)	LF	77.00	\$10.00	\$770.00	\$20.00	\$1,540.00	(\$770.00)
604.0007	POLYETHYLENE LINER	EA	6.00	\$200.00	\$1,200.00	\$190.00	\$1,140.00	\$60.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	6.00	\$500.00	\$3,000.00	\$500.00	\$3,000.00	\$0.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	1,200.00	\$17.00	\$20,400.00	\$21.00	\$25,200.00	(\$4,800.00)
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	2.00	\$1,600.00	\$3,200.00	\$7,500.00	\$15,000.00	(\$11,800.00)
608.12	2" BITUMINOUS SIDEWALK (F)	SY	105.00	\$20.00	\$2,100.00	\$30.00	\$3,150.00	(\$1,050.00)
609.5	RESET GRANITE CURB	LF	230.00	\$16.00	\$3,680.00	\$12.00	\$2,760.00	\$920.00
609.55	RESET GRANITE CURB (BRIDGE)	LF	174.00	\$65.00	\$11,310.00	\$85.00	\$14,790.00	(\$3,480.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	118,000.00	\$1.00	\$118,000.00	\$1.00	\$118,000.00	\$0.00
618.7	FLAGGERS	HR	2,400.00	\$20.00	\$48,000.00	\$26.00	\$62,400.00	(\$14,400.00)
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$49,000.00	\$49,000.00	\$54,000.00	\$54,000.00	(\$5,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$4,500.00	\$18,000.00	\$2,500.00	\$10,000.00	\$8,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$0.00
628.2	SAVED BITUMINOUS PAVEMENT	LF	132.00	\$2.00	\$264.00	\$1.50	\$198.00	\$66.00
628.22	SAVED BITUMINOUS PAVEMENT (BRIDGE)	LF	175.00	\$2.00	\$350.00	\$4.50	\$787.50	(\$437.50)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	6,850.00	\$0.18	\$1,233.00	\$1.50	\$10,275.00	(\$9,042.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	A-Bidder			PS&E			A-PS&E Difference
		Unit	Quantity	Unit Price	Total	Unit Price	Total	
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	400.00	\$1.00	\$400.00	\$0.60	\$240.00	\$160.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	163.00	\$10.00	\$1,630.00	\$7.50	\$1,222.50	\$407.50
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	300.00	\$2.00	\$600.00	\$1.50	\$450.00	\$150.00
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	79.00	\$3.00	\$237.00	\$3.00	\$237.00	\$0.00
645.531	SILT FENCE	LF	300.00	\$3.00	\$900.00	\$3.00	\$900.00	\$0.00
692	MOBILIZATION	U	1.00	\$101,000.00	\$101,000.00	\$90,000.00	\$90,000.00	\$11,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$750.00	\$750.00	\$3,000.00	\$3,000.00	(\$2,250.00)
698.13	FIELD OFFICE TYPE C	MON	10.00	\$1,550.00	\$15,500.00	\$1,000.00	\$10,000.00	\$5,500.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$0.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$0.00
					\$1,096,489.90		\$1,073,772.50	\$22,717.40



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
1/5/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CROSS INSURANCE - LACONIA 155 Court Street Laconia NH 03246	CONTACT NAME: Sarah Cullen, AINS,ACSR PHONE (A/C No. Ext): (603) 524-2425 E-MAIL ADDRESS: scullen@crossagency.com	FAX (A/C. No.): (603) 524-3666
	INSURER(S) AFFORDING COVERAGE	
INSURED Evroks Corporation P.O. Box 669 Winnisquam NH 03289-0669	INSURER A: Travelers Ins. Co.	
	INSURER B:	
	INSURER C:	
	INSURER D:	
	INSURER E:	
	INSURER F:	

COVERAGES CERTIFICATE NUMBER: CL1462412544 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			DTC05594N950COF14	6/30/2014	6/30/2015	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	AUTOMOBILE LIABILITY			DT8107371N344TIA14	6/30/2014	6/30/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS					BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Uninsured motorist combined \$ 1,000,000
A	UMBRELLA LIAB			DTSMCUP7371N368TIL14	6/30/2014	6/30/2015	EACH OCCURRENCE \$ 5,000,000
	<input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE						AGGREGATE \$ 5,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			DTHUB1589R87214	6/30/2014	6/30/2015	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	N/A				E.L. EACH ACCIDENT \$ 500,000 E.L. DISEASE - EA EMPLOYEE \$ 500,000 E.L. DISEASE - POLICY LIMIT \$ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
RE: Candia-Raymond X-A003 (857), 28903

State of New Hampshire, Department of Transportation is named as an additional insureds but only with respect to liability arising out of work performed by or on behalf of Evroks Corporation.

CERTIFICATE HOLDER State of New Hampshire Department of Transportation PO Box 483 Concord, NH 03302	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE J Bagley, CIC/JB8 <i>Janice Bagley</i>



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
1/5/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CROSS INSURANCE - LACONIA 155 Court Street Laconia NH 03246	CONTACT NAME: Sarah Cullen, AINS, ACSR PHONE (A/C No. Ext): (603) 524-2425 FAX (A/C No.): (603) 524-3666 E-MAIL ADDRESS: scullen@crossagency.com													
	<table border="1"> <tr> <th>INSURER(S) AFFORDING COVERAGE</th> <th>NAIC #</th> </tr> <tr> <td>INSURER A: Travelers Ins. Co.</td> <td>-</td> </tr> <tr> <td>INSURER B:</td> <td></td> </tr> <tr> <td>INSURER C:</td> <td></td> </tr> <tr> <td>INSURER D:</td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> </tr> <tr> <td>INSURER F:</td> <td></td> </tr> </table>	INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A: Travelers Ins. Co.	-	INSURER B:		INSURER C:		INSURER D:		INSURER E:		INSURER F:
INSURER(S) AFFORDING COVERAGE	NAIC #													
INSURER A: Travelers Ins. Co.	-													
INSURER B:														
INSURER C:														
INSURER D:														
INSURER E:														
INSURER F:														
INSURED State of New Hampshire-Dept of Transportation Evroks Corporation P.O. Box 669 Winnisquam NH 03289-0669														

COVERAGES **CERTIFICATE NUMBER:** CL14122326209 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			PRS-7E058859	1/5/2015	1/5/2016	EACH OCCURRENCE \$ 2,000,000
	<input type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						MED EXP (Any one person) \$
	<input checked="" type="checkbox"/> Owners & Contractors						PERSONAL & ADV INJURY \$
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 3,000,000
	<input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						PRODUCTS - COMP/OP AGG \$
	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident) \$
	<input type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS					BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS	<input type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
							\$
	UMBRELLA LIAB						EACH OCCURRENCE \$
	EXCESS LIAB						AGGREGATE \$
	DED						\$
	RETENTION \$						\$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						WC STATUTORY LIMITS
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	<input type="checkbox"/> Y/N					OTHER
	If yes, describe under DESCRIPTION OF OPERATIONS below			N/A			E.L. EACH ACCIDENT \$
							E.L. DISEASE - EA EMPLOYEE \$
							E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 RE: Candia-Raymond X-A003 (857), 28903

CERTIFICATE HOLDER

State of New Hampshire
 Department of Transportation
 PO Box 483
 Concord, NH 03302

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

S Cullen, AINS, ACSR/ *Sarah Cullen*