

30
Beaulac



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



WILLIAM CASS, P.E.
ASSISTANT COMMISSIONER

Bureau of Construction
September 1, 2015

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with A.R. Couture Construction Corp. (Vendor 154907) of Berlin, NH on the basis of a low bid of \$963,003.10 for reconstructing the existing 3-way un-signalized triangle intersection of US Route 2 and 3 in Lancaster and reconfigure it to a modern roundabout, from the date of Governor and Council approval through September 30, 2016 unless extended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funds to support this request are anticipated to be available in the following accounts in State FY 2016 and FY2017 upon the availability and continued appropriation of funds in the future operating budget, with the ability to adjust encumbrances between State Fiscal Years through the Budget Office, if needed and justified:

Funding is available as follows:	<u>FY 2016</u>	<u>FY2017</u>
04-96-96-963515-3054		
Consolidated Federal Aid		
400-500870 Highway Contract Payments	\$663,003.10	\$300,000.00

2. Further authorize that a contingency in the amount of \$96,300.31 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 10% of the contract amount.

Funding is available as follows:	<u>FY 2016</u>	<u>FY2017</u>
04-96-96-963515-3054		
Consolidated Federal Aid		
400-500870 Highway Contract Payments	\$66,300.31	\$30,000.00

EXPLANATION

This project is part of the annual Highway Safety Improvement Program. The existing triangular intersection of Main Street (US 2 & 3), Bridge Street (US 2), and North Main Street (US 3) creates a complicated interconnection of three smaller intersections. The severely skewed approach, traffic queues, and unconventional layout of the intersection make it difficult for drivers to choose a safe gap in which to maneuver into the travel way. In 2010, the Department, Town, and North Country Council performed a Road Safety Audit at this intersection and met with the Board of Selectmen to get an understanding of the deficiencies and to investigate possible solutions to improve safety. The Audit concluded that many crashes are due to drivers' failure to yield, which is likely a result of confusion caused by the unusual intersection layout. Based on local input and an engineering study by the Department, reconfiguration of the intersection to a modern roundabout was identified as the best resolution that addressed safety, improved operation, and limited impacts to properties and historic and natural resources.

Page 2

The contingency amount is proposed to be 10% of the contract amount and is necessary to cover the potential of cost overruns that could come from fluctuating fuel and asphalt prices, as well as potential latent conditions.

Although the bid costs slightly exceeded the Department's estimate, the low bid is felt to be reasonable for the work involved as there were 8 bids submitted for this project. Re-advertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and that the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is 90% federal funds with 10% state match. Turnpike toll credit is being utilized for match requirements, effectively using 100% federal funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,



William J. Cass, P.E.
Assistant Commissioner

WJC/md

Department Estimate: \$857,426.50
Contract Amount: \$963,003.10
Over Estimate: \$105,576.60

Attachments

July 7, 2015

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project will reconstruct the existing 3-way un-signalized triangle intersection of US Routes 2 and 3 in Lancaster and reconfigure it to a modern roundabout. The limit of work extends approximately 350 feet on each leg of the intersection.

FEDERAL FUNDING: The Construction funding is from the Highway Safety Improvement Program (HSIP 6767), at 90% Federal and utilizes Turnpike Toll Credits as the State's 10% match.

CONTINGENCY: Further authorize that a contingency of 10% of the contract amount be approved. This is a two season project and cost overruns could come from fluctuating fuel and asphalt prices.



PROJECT INITIATED: State's 10-Year Transportation Improvement Program under the "parent" project Statewide HSIP 6767 (Highway Safety Improvements Program)

PROJECT EXPLANATION: The existing triangular intersection of Main Street (US 2 & 3), Bridge Street (US 2), and North Main Street (US 3) creates a complicated interconnection of three smaller intersections. The severe approach skews, traffic queues, and unconventional layout of the intersection make it difficult for drivers to choose a safe gap in which to maneuver. This project will address the safety at the intersection of US 2 and US 3 through changing of the roadway geometry and function of the intersection to a modern roundabout.

TRAFFIC IMPLICATIONS: One-lane, alternating, two-way traffic will be allowed without hourly restrictions. Two-way traffic will be maintained during non-work hours. Two temporary roadway diversion phases will be used to continue two-way traffic at most times.

FINAL COMPLETION DATE: September 30, 2016

LANCASTER 16208



**State of New Hampshire
Department of Transportation**

Project:	LANCASTER X-A001(188) 16208	
County and Code:	COOS COUNTY 007	
Date Bids Open:	July 30, 2015	
Scope of Work:	RECONSTRUCT EXISTING 3-WAY TRIANGLE INTERSECTION TO A MODERN ROUNDABOUT	
Location:	AT INTERSECTION OF US ROUTES 2 AND 3 IN LANCASTER	
Completion Date:	September 30, 2016	
A A.R. COUTURE CONSTRUCTION CORP. 1803 RIVERSIDE DR., BERLIN, NH 03570		\$963,003.10
B WINTERSET, INC. PO BOX 968, 128 WINTERSET DRIVE, LYNDONVILLE, VT 05851		\$971,508.87
C J.P. SICARD, INC. PO BOX 508 BARTON, VT 05822		\$1,065,925.61
D J A MCDONALD 585 GILMAN ROAD PO BOX 132 LYNDON CENTER VT 05850		\$1,068,825.50
E R.M. PIPER, INC. PO BOX 490, PLYMOUTH, NH 03264		\$1,069,187.50
F G W BROOKS & SON INC 362 EATON ROAD RTE 153 FREEDOM NH 03836		\$1,088,742.00
G ALVIN J COLEMAN & SON INC (B001) 9 NH RTE 113 CONWAY, NH 03818-9505		\$1,234,065.73
H KINGSBURY COMPANIES, LLC 264 MAD RIVER PARK WAITSFIELD, VT 05673		\$1,294,096.10

Item No.	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.21	REMOVING SMALL TREES	EA	4.00	\$250.00	\$1,000.00	\$320.00	\$1,280.00	\$900.00	\$3,600.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	10.00	\$15.00	\$150.00	\$5.00	\$50.00	\$10.00	\$100.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	10.00	\$15.00	\$150.00	\$5.00	\$50.00	\$10.00	\$100.00
202.31	FILL ABANDONED PIPE	CY	5.00	\$200.00	\$1,000.00	\$165.00	\$825.00	\$430.00	\$2,150.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	400.00	\$10.00	\$4,000.00	\$40.00	\$16,000.00	\$11.00	\$4,400.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$500.00	\$2,000.00	\$330.00	\$1,320.00	\$460.00	\$1,840.00
202.6	CURB REMOVAL FOR STORAGE	LF	730.00	\$6.00	\$4,380.00	\$3.00	\$2,190.00	\$10.00	\$7,300.00
203.1	COMMON EXCAVATION	CY	4,100.00	\$10.50	\$43,050.00	\$9.65	\$39,565.00	\$12.00	\$49,200.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	215.00	\$6.00	\$1,290.00	\$5.40	\$1,161.00	\$9.00	\$1,935.00
206.1	COMMON STRUCTURE EXCAVATION	CY	35.00	\$30.00	\$1,050.00	\$15.00	\$525.00	\$20.00	\$700.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.00	\$5.00	\$125.00	\$50.00	\$1,250.00	\$50.00	\$1,250.00
214	FINE GRADING	U	1.00	\$11,200.00	\$11,200.00	\$10,000.00	\$10,000.00	\$7,700.00	\$7,700.00
304.1	SAND (F)	CY	1,225.00	\$20.00	\$24,500.00	\$22.00	\$26,950.00	\$29.00	\$35,525.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	1,150.00	\$27.00	\$31,050.00	\$29.75	\$34,212.50	\$29.00	\$33,350.00
304.45	CRUSHED STONE (FINE GRADATION) FOR DRIVES	CY	25.00	\$27.00	\$675.00	\$38.00	\$950.00	\$40.00	\$1,000.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	900.00	\$15.00	\$13,500.00	\$23.00	\$20,700.00	\$24.00	\$21,600.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	500.00	\$108.00	\$54,000.00	\$102.00	\$51,000.00	\$105.00	\$52,500.00
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	950.00	\$111.00	\$105,450.00	\$103.00	\$97,850.00	\$106.00	\$100,700.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	85.00	\$165.00	\$14,025.00	\$152.00	\$12,920.00	\$158.00	\$13,430.00

Item No:	Description	A			B			C		
		Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	
403.6	PAVEMENT JOINT ADHESIVE	LF	5,550.00	\$1.60	\$8,880.00	\$1.45	\$8,047.50	\$1.00	\$5,550.00	
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	400.00	\$121.00	\$48,400.00	\$115.00	\$46,000.00	\$116.00	\$46,400.00	
417	COLD PLANING BITUMINOUS SURFACES	SY	1,100.00	\$14.50	\$15,950.00	\$14.00	\$15,400.00	\$14.00	\$15,400.00	
603.0001	VIDEO INSPECTION	LF	420.00	\$2.00	\$840.00	\$4.00	\$1,680.00	\$1.00	\$420.00	
603.00212	12" R.C. PIPE, 2000D	LF	5.00	\$100.00	\$500.00	\$75.00	\$375.00	\$1.00	\$5.00	
603.00215	15" R.C. PIPE, 2000D	LF	420.00	\$60.00	\$25,200.00	\$90.00	\$37,800.00	\$47.00	\$19,740.00	
603.99015	15" TEMPORARY DRAIN. PIPE	LF	35.00	\$70.00	\$2,450.00	\$40.00	\$1,400.00	\$39.00	\$1,365.00	
604.0007	POLYETHYLENE LINER	EA	5.00	\$300.00	\$1,500.00	\$200.00	\$1,000.00	\$300.00	\$1,500.00	
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	7.00	\$2,000.00	\$14,000.00	\$2,075.00	\$14,525.00	\$2,300.00	\$16,100.00	
604.1252	CATCH BASIN TYPE B, 5 FT DIA., DOUBLE GRATE	U	1.50	\$2,800.00	\$4,200.00	\$2,400.00	\$3,600.00	\$3,300.00	\$4,950.00	
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	1.60	\$3,000.00	\$4,800.00	\$2,900.00	\$4,640.00	\$4,000.00	\$6,400.00	
604.2249	TEMPORARY DROP INLET TYPE B	U	1.00	\$3,000.00	\$3,000.00	\$1,100.00	\$1,100.00	\$2,700.00	\$2,700.00	
604.32	DRAINAGE MANHOLES	U	2.70	\$2,000.00	\$5,400.00	\$2,200.00	\$5,940.00	\$3,100.00	\$8,370.00	
604.4	RECONSTRUCTING/ADJUST ING CATCH BASIN & DROP INLET	LF	4.00	\$400.00	\$1,600.00	\$350.00	\$1,400.00	\$350.00	\$1,400.00	
604.5	RECONSTRUCTING/ADJUST ING MANHOLES	LF	1.00	\$500.00	\$500.00	\$350.00	\$350.00	\$350.00	\$350.00	
604.51	RECONSTRUCTING/ADJUST ING SEWER MANHOLES	LF	9.00	\$600.00	\$5,400.00	\$350.00	\$3,150.00	\$420.00	\$3,780.00	
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	150.00	\$45.00	\$6,750.00	\$22.00	\$3,300.00	\$25.00	\$3,750.00	
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	2.00	\$4,500.00	\$9,000.00	\$2,500.00	\$5,000.00	\$2,600.00	\$5,200.00	

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
608.26	6" CONCRETE SIDEWALK (F)	SY	700.00	\$75.00	\$52,500.00	\$41.00	\$28,700.00	\$40.00	\$28,000.00
608.38	8" REINFORCED CONCRETE SIDEWALK (F)	SY	580.00	\$87.00	\$50,460.00	\$51.00	\$29,580.00	\$50.00	\$29,000.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	18.00	\$450.00	\$8,100.00	\$440.00	\$7,920.00	\$320.00	\$5,760.00
608.912	TEMPORARY 2" BITUMINOUS SIDEWALK	SY	235.00	\$33.00	\$7,755.00	\$31.00	\$7,285.00	\$35.00	\$8,225.00
609.01	STRAIGHT GRANITE CURB	LF	335.00	\$31.00	\$10,385.00	\$22.00	\$7,370.00	\$22.00	\$7,370.00
609.01123	STRAIGHT GRANITE CURB 12" HIGH, WITH 3" X 3" MOUNTABLE BEVELED EDGE	LF	300.00	\$35.50	\$10,650.00	\$36.00	\$10,800.00	\$38.00	\$11,400.00
609.01187	STRAIGHT GRANITE CURB 18" HIGH, WITH 3" ROUNDED EDGE	LF	975.00	\$39.00	\$38,025.00	\$30.00	\$29,250.00	\$31.00	\$30,225.00
609.02	CURVED GRANITE CURB	LF	70.00	\$36.00	\$2,520.00	\$33.00	\$2,310.00	\$34.00	\$2,380.00
609.5	RESET GRANITE CURB	LF	240.00	\$16.00	\$3,840.00	\$9.00	\$2,160.00	\$9.00	\$2,160.00
611.811	ADJUSTING/RELOCATING HYDRANTS	EA	1.00	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00	\$2,300.00	\$2,300.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	7.00	\$200.00	\$1,400.00	\$250.00	\$1,750.00	\$150.00	\$1,050.00
615.0201	TRAFFIC SIGN TYPE B	SF	84.25	\$83.00	\$6,992.75	\$76.00	\$6,403.00	\$80.00	\$6,740.00
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	4.00	\$385.00	\$1,540.00	\$355.00	\$1,420.00	\$368.00	\$1,472.00
615.0301	TRAFFIC SIGN TYPE C	SF	187.37	\$55.00	\$10,305.35	\$51.00	\$9,555.87	\$53.00	\$9,930.61
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	1.00	\$300.00	\$300.00	\$305.00	\$305.00	\$315.00	\$315.00
615.0601	TRAFFIC SIGN TYPE CC	SF	98.50	\$20.00	\$1,970.00	\$15.00	\$1,477.50	\$16.00	\$1,576.00
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$200.00	\$200.00	\$36.00	\$36.00	\$37.00	\$37.00
618.7	FLAGGERS	HR	3,000.00	\$24.00	\$72,000.00	\$22.00	\$66,000.00	\$35.00	\$105,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$13,200.00	\$13,200.00	\$28,600.00	\$28,600.00	\$15,300.00	\$15,300.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	3.00	\$4,000.00	\$12,000.00	\$3,400.00	\$10,200.00	\$5,200.00	\$15,600.00

Item No:	Description	Unit	A			B			C		
			Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total		
622.1	STEEL WITNESS MARKERS	EA	3.00	\$25.00	\$75.00	\$25.00	\$75.00	\$30.00	\$90.00		
622.2	CONCRETE BOUNDS	EA	6.00	\$225.00	\$1,350.00	\$300.00	\$1,800.00	\$400.00	\$2,400.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,500.00	\$2.50	\$3,750.00	\$2.25	\$3,375.00	\$2.00	\$3,000.00		
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	8,500.00	\$0.20	\$1,700.00	\$0.21	\$1,785.00	\$0.25	\$2,125.00		
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	80.00	\$3.00	\$240.00	\$4.10	\$328.00	\$5.00	\$400.00		
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	4,800.00	\$1.30	\$6,240.00	\$1.00	\$4,800.00	\$1.00	\$4,800.00		
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	200.00	\$1.40	\$280.00	\$2.00	\$400.00	\$2.00	\$400.00		
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	230.00	\$1.50	\$345.00	\$6.00	\$1,380.00	\$7.00	\$1,610.00		
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	3,900.00	\$1.75	\$6,825.00	\$0.60	\$2,340.00	\$1.00	\$3,900.00		
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	50.00	\$3.50	\$175.00	\$3.00	\$150.00	\$3.00	\$150.00		
641	LOAM	CY	250.00	\$35.00	\$8,750.00	\$40.00	\$10,000.00	\$36.00	\$9,000.00		
645.3	EROSION STONE	TON	50.00	\$41.00	\$2,050.00	\$35.00	\$1,750.00	\$38.00	\$1,900.00		
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	200.00	\$2.50	\$500.00	\$2.25	\$450.00	\$2.00	\$400.00		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	375.00	\$5.00	\$1,875.00	\$3.50	\$1,312.50	\$4.00	\$1,500.00		
645.531	SILT FENCE	LF	375.00	\$4.00	\$1,500.00	\$3.00	\$1,125.00	\$2.00	\$750.00		
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$1,700.00	\$1,700.00		
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	100.00	\$75.00	\$7,500.00	\$50.00	\$5,000.00	\$70.00	\$7,000.00		

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,400.00	\$1.10	\$1,540.00	\$1.15	\$1,610.00	\$2.00	\$2,800.00
650.2	LANDSCAPING	U	1.00	\$14,000.00	\$14,000.00	\$6,000.00	\$6,000.00	\$17,000.00	\$17,000.00
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$25,000.00	\$25,000.00	\$43,000.00	\$43,000.00	\$47,800.00	\$47,800.00
692	MOBILIZATION	U	1.00	\$45,200.00	\$45,200.00	\$110,000.00	\$110,000.00	\$132,000.00	\$132,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00	\$2,000.00	\$2,000.00
698.12	FIELD OFFICE TYPE B	MON	14.00	\$2,000.00	\$28,000.00	\$1,200.00	\$16,800.00	\$2,400.00	\$33,600.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
					\$963,003.10		\$971,508.87		\$1,065,925.61

Item No:	Description	Unit	Quantity	D		E		F	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.21	REMOVING SMALL TREES	EA	4.00	\$475.00	\$1,900.00	\$350.00	\$1,400.00	\$440.00	\$1,760.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	10.00	\$9.00	\$90.00	\$10.00	\$100.00	\$26.00	\$260.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	10.00	\$14.00	\$140.00	\$10.00	\$100.00	\$38.00	\$380.00
202.31	FILL ABANDONED PIPE	CY	5.00	\$118.00	\$590.00	\$275.00	\$1,375.00	\$163.00	\$815.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	400.00	\$9.00	\$3,600.00	\$20.00	\$8,000.00	\$14.50	\$5,800.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$250.00	\$1,000.00	\$300.00	\$1,200.00	\$1,262.00	\$5,048.00
202.6	CURB REMOVAL FOR STORAGE	LF	730.00	\$2.10	\$1,533.00	\$3.00	\$2,190.00	\$8.00	\$5,840.00
203.1	COMMON EXCAVATION	CY	4,100.00	\$8.00	\$32,800.00	\$9.00	\$36,900.00	\$11.00	\$45,100.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	215.00	\$10.50	\$2,257.50	\$11.00	\$2,365.00	\$19.00	\$4,085.00
206.1	COMMON STRUCTURE EXCAVATION	CY	35.00	\$28.00	\$980.00	\$10.00	\$350.00	\$17.50	\$612.50
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.00	\$75.00	\$1,875.00	\$50.00	\$1,250.00	\$48.00	\$1,200.00
214	FINE GRADING	U	1.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$27,330.00	\$27,330.00
304.1	SAND (F)	CY	1,225.00	\$30.00	\$36,750.00	\$23.50	\$28,787.50	\$22.00	\$26,950.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	1,150.00	\$27.00	\$31,050.00	\$28.00	\$32,200.00	\$30.00	\$34,500.00
304.45	CRUSHED STONE (FINE GRADATION) FOR DRIVES	CY	25.00	\$55.00	\$1,375.00	\$28.00	\$700.00	\$32.00	\$800.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	900.00	\$24.00	\$21,600.00	\$24.00	\$21,600.00	\$29.00	\$26,100.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	500.00	\$100.00	\$50,000.00	\$100.00	\$50,000.00	\$112.00	\$56,000.00
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	950.00	\$101.00	\$95,950.00	\$105.00	\$99,750.00	\$114.00	\$108,300.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	85.00	\$155.00	\$13,175.00	\$150.00	\$12,750.00	\$170.00	\$14,450.00

Item No:	Description	Unit	D			E			F		
			Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total		
403.6	PAVEMENT JOINT ADHESIVE	LF	5,550.00	\$1.50	\$8,325.00	\$1.50	\$8,325.00	\$1.65	\$9,157.50		
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	400.00	\$115.00	\$46,000.00	\$110.00	\$44,000.00	\$131.00	\$52,400.00		
417	COLD PLANING BITUMINOUS SURFACES	SY	1,100.00	\$14.00	\$15,400.00	\$13.00	\$14,300.00	\$16.80	\$18,480.00		
603.0001	VIDEO INSPECTION	LF	420.00	\$3.00	\$1,260.00	\$5.00	\$2,100.00	\$3.50	\$1,470.00		
603.00212	12" R.C. PIPE, 2000D	LF	5.00	\$150.00	\$750.00	\$65.00	\$325.00	\$61.00	\$305.00		
603.00215	15" R.C. PIPE, 2000D	LF	420.00	\$64.00	\$26,880.00	\$70.00	\$29,400.00	\$57.80	\$24,276.00		
603.99015	15" TEMPORARY DRAIN PIPE	LF	35.00	\$50.00	\$1,750.00	\$55.00	\$1,925.00	\$83.50	\$2,922.50		
604.0007	POLYETHYLENE LINER	EA	5.00	\$175.00	\$875.00	\$200.00	\$1,000.00	\$190.00	\$950.00		
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	7.00	\$1,500.00	\$10,500.00	\$1,650.00	\$11,550.00	\$2,259.00	\$15,813.00		
604.1252	CATCH BASIN TYPE B, 5 FT DIA., DOUBLE GRATE	U	1.50	\$2,100.00	\$3,150.00	\$2,800.00	\$4,200.00	\$2,855.00	\$4,282.50		
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	1.60	\$2,750.00	\$4,400.00	\$3,400.00	\$5,440.00	\$3,298.00	\$5,276.80		
604.2249	TEMPORARY DROP INLET TYPE B	U	1.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00		
604.32	DRAINAGE MANHOLES	U	2.70	\$1,900.00	\$5,130.00	\$2,000.00	\$5,400.00	\$2,495.00	\$6,736.50		
604.4	RECONSTRUCTING/ADJUST ING CATCH BASIN & DROP INLET	LF	4.00	\$375.00	\$1,500.00	\$375.00	\$1,500.00	\$337.00	\$1,348.00		
604.5	RECONSTRUCTING/ADJUST ING MANHOLES	LF	1.00	\$400.00	\$400.00	\$375.00	\$375.00	\$337.00	\$337.00		
604.51	RECONSTRUCTING/ADJUST ING SEWER MANHOLES	LF	9.00	\$300.00	\$2,700.00	\$375.00	\$3,375.00	\$337.00	\$3,033.00		
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	150.00	\$32.00	\$4,800.00	\$25.00	\$3,750.00	\$44.00	\$6,600.00		
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	2.00	\$15,400.00	\$30,800.00	\$4,000.00	\$8,000.00	\$3,250.00	\$6,500.00		

Item No.	Description	Unit	Quantity	D		E		F	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
608.26	6" CONCRETE SIDEWALK (F)	SY	700.00	\$41.50	\$29,050.00	\$40.00	\$28,000.00	\$42.00	\$29,400.00
608.38	8" REINFORCED CONCRETE SIDEWALK (F)	SY	580.00	\$51.00	\$29,580.00	\$50.00	\$29,000.00	\$70.00	\$40,600.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	18.00	\$450.00	\$8,100.00	\$450.00	\$8,100.00	\$515.50	\$9,279.00
608.912	TEMPORARY 2" BITUMINOUS SIDEWALK	SY	235.00	\$75.00	\$17,625.00	\$40.00	\$9,400.00	\$34.00	\$7,990.00
609.01	STRAIGHT GRANITE CURB	LF	335.00	\$25.00	\$8,375.00	\$29.00	\$9,715.00	\$37.00	\$12,395.00
609.01123	STRAIGHT GRANITE CURB 12" HIGH, WITH 3" X 3" MOUNTABLE BEVELED EDGE	LF	300.00	\$30.00	\$9,000.00	\$33.00	\$9,900.00	\$48.50	\$14,550.00
609.01187	STRAIGHT GRANITE CURB 18" HIGH, WITH 3" ROUNDED EDGE	LF	975.00	\$33.50	\$32,662.50	\$35.00	\$34,125.00	\$52.00	\$50,700.00
609.02	CURVED GRANITE CURB	LF	70.00	\$37.25	\$2,607.50	\$38.00	\$2,660.00	\$53.00	\$3,710.00
609.5	RESET GRANITE CURB	LF	240.00	\$9.00	\$2,160.00	\$15.00	\$3,600.00	\$26.50	\$6,360.00
611.811	ADJUSTING/RELOCATING HYDRANTS	EA	1.00	\$2,400.00	\$2,400.00	\$2,500.00	\$2,500.00	\$2,750.00	\$2,750.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	7.00	\$250.00	\$1,750.00	\$50.00	\$350.00	\$114.00	\$798.00
615.0201	TRAFFIC SIGN TYPE B	SF	84.25	\$82.00	\$6,908.50	\$76.00	\$6,403.00	\$84.00	\$7,077.00
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	4.00	\$385.00	\$1,540.00	\$350.00	\$1,400.00	\$175.00	\$700.00
615.0301	TRAFFIC SIGN TYPE C	SF	187.37	\$50.00	\$9,368.50	\$50.00	\$9,368.50	\$56.00	\$10,492.72
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	1.00	\$330.00	\$330.00	\$310.00	\$310.00	\$80.25	\$80.25
615.0601	TRAFFIC SIGN TYPE CC	SF	98.50	\$16.50	\$1,625.25	\$15.50	\$1,526.75	\$17.00	\$1,674.50
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$38.50	\$38.50	\$35.50	\$35.50	\$42.00	\$42.00
618.7	FLAGGERS	HR	3,000.00	\$19.00	\$57,000.00	\$21.50	\$64,500.00	\$23.00	\$69,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$79,000.00	\$79,000.00	\$50,000.00	\$50,000.00	\$26,686.00	\$26,686.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	3.00	\$5,000.00	\$15,000.00	\$10,000.00	\$30,000.00	\$4,900.00	\$14,700.00

Item No:	Description	Unit	Quantity	D		E		F	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
622.1	STEEL WITNESS MARKERS	EA	3.00	\$66.00	\$198.00	\$20.00	\$60.00	\$39.00	\$117.00
622.2	CONCRETE BOUNDS	EA	6.00	\$440.00	\$2,640.00	\$160.00	\$960.00	\$450.00	\$2,700.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,500.00	\$2.75	\$4,125.00	\$2.00	\$3,000.00	\$2.25	\$3,375.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	8,500.00	\$0.25	\$2,125.00	\$0.20	\$1,700.00	\$0.28	\$2,380.00
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	80.00	\$4.50	\$360.00	\$4.25	\$340.00	\$4.70	\$376.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	4,800.00	\$1.10	\$5,280.00	\$1.05	\$5,040.00	\$1.20	\$5,760.00
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	200.00	\$2.25	\$450.00	\$2.10	\$420.00	\$2.45	\$490.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	230.00	\$6.75	\$1,552.50	\$6.25	\$1,437.50	\$7.00	\$1,610.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	3,900.00	\$0.75	\$2,925.00	\$0.65	\$2,535.00	\$0.90	\$3,510.00
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	50.00	\$3.25	\$162.50	\$3.10	\$155.00	\$4.25	\$212.50
641	LOAM	CY	250.00	\$50.00	\$12,500.00	\$35.00	\$8,750.00	\$50.00	\$12,500.00
645.3	EROSION STONE	TON	50.00	\$50.00	\$2,500.00	\$28.00	\$1,400.00	\$28.00	\$1,400.00
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	200.00	\$5.00	\$1,000.00	\$1.60	\$320.00	\$3.75	\$750.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	375.00	\$2.50	\$937.50	\$5.25	\$1,968.75	\$7.25	\$2,718.75
645.531	SILT FENCE	LF	375.00	\$2.25	\$843.75	\$3.00	\$1,125.00	\$5.25	\$1,968.75
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$2,200.00	\$2,200.00	\$6,000.00	\$6,000.00	\$3,300.00	\$3,300.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	100.00	\$48.00	\$4,800.00	\$80.00	\$8,000.00	\$65.00	\$6,500.00

Item No:	Description	Unit	Quantity	D		E		F	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,400.00	\$0.50	\$700.00	\$1.00	\$1,400.00	\$1.00	\$1,400.00
650.2	LANDSCAPING	U	1.00	\$6,500.00	\$6,500.00	\$13,500.00	\$13,500.00	\$14,500.00	\$14,500.00
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$78,000.00	\$78,000.00	\$50,000.00	\$50,000.00	\$37,700.00	\$37,700.00
692	MOBILIZATION	U	1.00	\$100,000.00	\$100,000.00	\$160,000.00	\$160,000.00	\$84,851.23	\$84,851.23
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,320.00	\$1,320.00	\$1,200.00	\$1,200.00	\$850.00	\$850.00
698.12	FIELD OFFICE TYPE B	MON	14.00	\$1,200.00	\$16,800.00	\$1,250.00	\$17,500.00	\$2,755.00	\$38,570.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
					\$1,068,825.50		\$1,069,187.50		\$1,088,742.00

Item No.	Description	Unit	Quantity	G			H		
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.21	REMOVING SMALL TREES	EA	4.00	\$600.00	\$2,400.00	\$340.00	\$1,360.00		
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	10.00	\$27.00	\$270.00	\$5.00	\$50.00		
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	10.00	\$55.00	\$550.00	\$10.00	\$100.00		
202.31	FILL ABANDONED PIPE	CY	5.00	\$250.00	\$1,250.00	\$200.00	\$1,000.00		
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	400.00	\$19.00	\$7,600.00	\$18.00	\$7,200.00		
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$780.00	\$3,120.00	\$800.00	\$3,200.00		
202.6	CURB REMOVAL FOR STORAGE	LF	730.00	\$4.00	\$2,920.00	\$6.00	\$4,380.00		
203.1	COMMON EXCAVATION	CY	4,100.00	\$11.50	\$47,150.00	\$20.00	\$82,000.00		
203.6	EMBANKMENT-IN-PLACE (F)	CY	215.00	\$9.20	\$1,978.00	\$12.00	\$2,580.00		
206.1	COMMON STRUCTURE EXCAVATION	CY	35.00	\$24.00	\$840.00	\$30.00	\$1,050.00		
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.00	\$52.00	\$1,300.00	\$85.00	\$2,125.00		
214	FINE GRADING	U	1.00	\$12,100.00	\$12,100.00	\$25,000.00	\$25,000.00		
304.1	SAND (F)	CY	1,225.00	\$31.50	\$38,587.50	\$33.00	\$40,425.00		
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	1,150.00	\$37.00	\$42,550.00	\$35.00	\$40,250.00		
304.45	CRUSHED STONE (FINE GRADATION) FOR DRIVES	CY	25.00	\$37.00	\$925.00	\$60.00	\$1,500.00		
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	900.00	\$37.00	\$33,300.00	\$30.00	\$27,000.00		
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	500.00	\$105.00	\$52,500.00	\$100.00	\$50,000.00		
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	950.00	\$110.00	\$104,500.00	\$105.00	\$99,750.00		
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	85.00	\$160.00	\$13,600.00	\$175.00	\$14,875.00		

Item No:	Description	Unit	Quantity	G		H	
				Unit Price	Total	Unit Price	Total
403.6	PAVEMENT JOINT ADHESIVE	LF	5,550.00	\$1.60	\$8,880.00	\$0.30	\$1,665.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	400.00	\$120.00	\$48,000.00	\$100.00	\$40,000.00
417	COLD PLANING BITUMINOUS SURFACES	SY	1,100.00	\$14.50	\$15,950.00	\$8.00	\$8,800.00
603.0001	VIDEO INSPECTION	LF	420.00	\$4.00	\$1,680.00	\$5.00	\$2,100.00
603.00212	12" R.C. PIPE, 2000D	LF	5.00	\$195.00	\$975.00	\$100.00	\$500.00
603.00215	15" R.C. PIPE, 2000D	LF	420.00	\$90.00	\$37,800.00	\$102.00	\$42,840.00
603.99015	15" TEMPORARY DRAIN. PIPE	LF	35.00	\$125.00	\$4,375.00	\$72.00	\$2,520.00
604.0007	POLYETHYLENE LINER	EA	5.00	\$220.00	\$1,100.00	\$250.00	\$1,250.00
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	7.00	\$3,100.00	\$21,700.00	\$2,900.00	\$20,300.00
604.1252	CATCH BASIN TYPE B, 5 FT DIA., DOUBLE GRATE	U	1.50	\$3,900.00	\$5,850.00	\$4,100.00	\$6,150.00
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	1.60	\$6,100.00	\$9,760.00	\$3,800.00	\$6,080.00
604.2249	TEMPORARY DROP INLET TYPE B	U	1.00	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00
604.32	DRAINAGE MANHOLES	U	2.70	\$3,400.00	\$9,180.00	\$4,000.00	\$10,800.00
604.4	RECONSTRUCTING/ADJUST ING CATCH BASIN & DROP INLET	LF	4.00	\$475.00	\$1,900.00	\$450.00	\$1,800.00
604.5	RECONSTRUCTING/ADJUST ING MANHOLES	LF	1.00	\$475.00	\$475.00	\$450.00	\$450.00
604.51	RECONSTRUCTING/ADJUST ING SEWER MANHOLES	LF	9.00	\$475.00	\$4,275.00	\$450.00	\$4,050.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	150.00	\$39.00	\$5,850.00	\$40.00	\$6,000.00
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	2.00	\$12,250.00	\$24,500.00	\$6,500.00	\$13,000.00

Item No:	Description	Unit	Quantity	G		H	
				Unit Price	Total	Unit Price	Total
608.26	6" CONCRETE SIDEWALK (F)	SY	700.00	\$53.00	\$37,100.00	\$43.00	\$30,100.00
608.38	8" REINFORCED CONCRETE SIDEWALK (F)	SY	580.00	\$67.50	\$39,150.00	\$53.00	\$30,740.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	18.00	\$350.00	\$6,300.00	\$450.00	\$8,100.00
608.912	TEMPORARY 2" BITUMINOUS SIDEWALK	SY	235.00	\$41.50	\$9,752.50	\$23.00	\$5,405.00
609.01	STRAIGHT GRANITE CURB	LF	335.00	\$23.00	\$7,705.00	\$34.00	\$11,390.00
609.01123	STRAIGHT GRANITE CURB 12" HIGH, WITH 3" X 3" MOUNTABLE BEVELED EDGE	LF	300.00	\$28.00	\$8,400.00	\$41.00	\$12,300.00
609.01187	STRAIGHT GRANITE CURB 18" HIGH, WITH 3" ROUNDED EDGE	LF	975.00	\$32.00	\$31,200.00	\$45.00	\$43,875.00
609.02	CURVED GRANITE CURB	LF	70.00	\$34.50	\$2,415.00	\$46.00	\$3,220.00
609.5	RESET GRANITE CURB	LF	240.00	\$9.20	\$2,208.00	\$20.00	\$4,800.00
611.811	ADJUSTING/RELOCATING HYDRANTS	EA	1.00	\$5,800.00	\$5,800.00	\$2,300.00	\$2,300.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	7.00	\$200.00	\$1,400.00	\$300.00	\$2,100.00
615.0201	TRAFFIC SIGN TYPE B	SF	84.25	\$81.00	\$6,824.25	\$85.00	\$7,161.25
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	4.00	\$380.00	\$1,520.00	\$400.00	\$1,600.00
615.0301	TRAFFIC SIGN TYPE C	SF	187.37	\$54.00	\$10,117.98	\$55.00	\$10,305.35
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	1.00	\$325.00	\$325.00	\$340.00	\$340.00
615.0601	TRAFFIC SIGN TYPE CC	SF	98.50	\$21.00	\$2,068.50	\$17.00	\$1,674.50
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$325.00	\$325.00	\$40.00	\$40.00
618.7	FLAGGERS	HR	3,000.00	\$23.00	\$69,000.00	\$24.00	\$72,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$44,050.00	\$44,050.00	\$60,000.00	\$60,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	3.00	\$11,700.00	\$35,100.00	\$7,000.00	\$21,000.00

Item No:	Description	Unit	Quantity	G			H		
				Unit Price	Total	Unit Price	Total	Unit Price	Total
622.1	STEEL WITNESS MARKERS	EA	3.00	\$55.00	\$165.00	\$30.00	\$90.00		
622.2	CONCRETE BOUNDS	EA	6.00	\$350.00	\$2,100.00	\$340.00	\$2,040.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,500.00	\$1.00	\$1,500.00	\$3.50	\$5,250.00		
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	8,500.00	\$0.25	\$2,125.00	\$0.30	\$2,550.00		
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	80.00	\$4.30	\$344.00	\$2.75	\$220.00		
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	4,800.00	\$1.10	\$5,280.00	\$0.80	\$3,840.00		
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	200.00	\$2.20	\$440.00	\$1.50	\$300.00		
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	230.00	\$6.50	\$1,495.00	\$2.50	\$575.00		
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	3,900.00	\$0.80	\$3,120.00	\$0.60	\$2,340.00		
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	50.00	\$5.40	\$270.00	\$1.30	\$65.00		
641	LOAM	CY	250.00	\$47.00	\$11,750.00	\$60.00	\$15,000.00		
645.3	EROSION STONE	TON	50.00	\$26.00	\$1,300.00	\$46.00	\$2,300.00		
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	200.00	\$2.50	\$500.00	\$2.00	\$400.00		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	375.00	\$6.00	\$2,250.00	\$4.00	\$1,500.00		
645.531	SILT FENCE	LF	375.00	\$3.00	\$1,125.00	\$3.00	\$1,125.00		
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$3,100.00	\$3,100.00	\$5,000.00	\$5,000.00		
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	100.00	\$80.00	\$8,000.00	\$80.00	\$8,000.00		

Item No:	Description	Unit	Quantity	G		H	
				Unit Price	Total	Unit Price	Total
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,400.00	\$1.00	\$1,400.00	\$1.00	\$1,400.00
650.2	LANDSCAPING	U	1.00	\$14,050.00	\$14,050.00	\$6,000.00	\$6,000.00
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$47,700.00	\$47,700.00	\$100,000.00	\$100,000.00
692	MOBILIZATION	U	1.00	\$176,800.00	\$176,800.00	\$191,000.00	\$191,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
698.12	FIELD OFFICE TYPE B	MON	14.00	\$2,200.00	\$30,800.00	\$1,250.00	\$17,500.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
					\$1,234,065.73		\$1,294,096.10

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
201.21	REMOVING SMALL TREES	EA	4.00	\$250.00	\$1,000.00	\$200.00	\$800.00	\$200.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	10.00	\$15.00	\$150.00	\$15.00	\$150.00	\$0.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	10.00	\$15.00	\$150.00	\$15.00	\$150.00	\$0.00
202.31	FILL ABANDONED PIPE	CY	5.00	\$200.00	\$1,000.00	\$170.00	\$850.00	\$150.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	400.00	\$10.00	\$4,000.00	\$12.00	\$4,800.00	(\$800.00)
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$500.00	\$2,000.00	\$400.00	\$1,600.00	\$400.00
202.6	CURB REMOVAL FOR STORAGE	LF	730.00	\$6.00	\$4,380.00	\$4.00	\$2,920.00	\$1,460.00
203.1	COMMON EXCAVATION	CY	4,100.00	\$10.50	\$43,050.00	\$10.00	\$41,000.00	\$2,050.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	215.00	\$6.00	\$1,290.00	\$14.00	\$3,010.00	(\$1,720.00)
206.1	COMMON STRUCTURE EXCAVATION	CY	35.00	\$30.00	\$1,050.00	\$25.00	\$875.00	\$175.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.00	\$5.00	\$125.00	\$50.00	\$1,250.00	(\$1,125.00)
214	FINE GRADING	U	1.00	\$11,200.00	\$11,200.00	\$10,000.00	\$10,000.00	\$1,200.00
304.1	SAND (F)	CY	1,225.00	\$20.00	\$24,500.00	\$24.00	\$29,400.00	(\$4,900.00)
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	1,150.00	\$27.00	\$31,050.00	\$30.00	\$34,500.00	(\$3,450.00)
304.45	CRUSHED STONE (FINE GRADATION) FOR DRIVES	CY	25.00	\$27.00	\$675.00	\$40.00	\$1,000.00	(\$325.00)
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	900.00	\$15.00	\$13,500.00	\$26.00	\$23,400.00	(\$9,900.00)
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	500.00	\$108.00	\$54,000.00	\$95.00	\$47,500.00	\$6,500.00
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	950.00	\$111.00	\$105,450.00	\$110.00	\$104,500.00	\$950.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	85.00	\$165.00	\$14,025.00	\$150.00	\$12,750.00	\$1,275.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
403.6	PAVEMENT JOINT ADHESIVE	LF	5,550.00	\$1.60	\$8,880.00	\$0.26	\$1,443.00	\$7,437.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	400.00	\$121.00	\$48,400.00	\$110.00	\$44,000.00	\$4,400.00
417	COLD PLANING BITUMINOUS SURFACES	SY	1,100.00	\$14.50	\$15,950.00	\$3.00	\$3,300.00	\$12,650.00
603.0001	VIDEO INSPECTION	LF	420.00	\$2.00	\$840.00	\$2.00	\$840.00	\$0.00
603.00212	12" R.C. PIPE, 2000D	LF	5.00	\$100.00	\$500.00	\$70.00	\$350.00	\$150.00
603.00215	15" R.C. PIPE, 2000D	LF	420.00	\$60.00	\$25,200.00	\$60.00	\$25,200.00	\$0.00
603.99015	15" TEMPORARY DRAIN. PIPE	LF	35.00	\$70.00	\$2,450.00	\$45.00	\$1,575.00	\$875.00
604.0007	POLYETHYLENE LINER	EA	5.00	\$300.00	\$1,500.00	\$160.00	\$800.00	\$700.00
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	7.00	\$2,000.00	\$14,000.00	\$2,100.00	\$14,700.00	(\$700.00)
604.1252	CATCH BASIN TYPE B, 5 FT DIA., DOUBLE GRATE	U	1.50	\$2,800.00	\$4,200.00	\$3,200.00	\$4,800.00	(\$600.00)
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	1.60	\$3,000.00	\$4,800.00	\$3,100.00	\$4,960.00	(\$160.00)
604.2249	TEMPORARY DROP INLET TYPE B	U	1.00	\$3,000.00	\$3,000.00	\$1,400.00	\$1,400.00	\$1,600.00
604.32	DRAINAGE MANHOLES	U	2.70	\$2,000.00	\$5,400.00	\$2,000.00	\$5,400.00	\$0.00
604.4	RECONSTRUCTING/ADJUST ING CATCH BASIN & DROP INLET	LF	4.00	\$400.00	\$1,600.00	\$500.00	\$2,000.00	(\$400.00)
604.5	RECONSTRUCTING/ADJUST ING MANHOLES	LF	1.00	\$500.00	\$500.00	\$400.00	\$400.00	\$100.00
604.51	RECONSTRUCTING/ADJUST ING SEWER MANHOLES	LF	9.00	\$600.00	\$5,400.00	\$450.00	\$4,050.00	\$1,350.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	150.00	\$45.00	\$6,750.00	\$23.00	\$3,450.00	\$3,300.00
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	2.00	\$4,500.00	\$9,000.00	\$4,000.00	\$8,000.00	\$1,000.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
608.26	6" CONCRETE SIDEWALK (F)	SY	700.00	\$75.00	\$52,500.00	\$39.00	\$27,300.00	\$25,200.00
608.38	8" REINFORCED CONCRETE SIDEWALK (F)	SY	580.00	\$87.00	\$50,460.00	\$52.00	\$30,160.00	\$20,300.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	18.00	\$450.00	\$8,100.00	\$350.00	\$6,300.00	\$1,800.00
608.912	TEMPORARY 2" BITUMINOUS SIDEWALK	SY	235.00	\$33.00	\$7,755.00	\$14.00	\$3,290.00	\$4,465.00
609.01	STRAIGHT GRANITE CURB	LF	335.00	\$31.00	\$10,385.00	\$22.00	\$7,370.00	\$3,015.00
609.01123	STRAIGHT GRANITE CURB 12" HIGH, WITH 3" X 3" MOUNTABLE BEVELED EDGE	LF	300.00	\$35.50	\$10,650.00	\$26.00	\$7,800.00	\$2,850.00
609.01187	STRAIGHT GRANITE CURB 18" HIGH, WITH 3" ROUNDED EDGE	LF	975.00	\$39.00	\$38,025.00	\$40.00	\$39,000.00	(\$975.00)
609.02	CURVED GRANITE CURB	LF	70.00	\$36.00	\$2,520.00	\$32.00	\$2,240.00	\$280.00
609.5	RESET GRANITE CURB	LF	240.00	\$16.00	\$3,840.00	\$12.00	\$2,880.00	\$960.00
611.811	ADJUSTING/RELOCATING HYDRANTS	EA	1.00	\$2,000.00	\$2,000.00	\$1,250.00	\$1,250.00	\$750.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	7.00	\$200.00	\$1,400.00	\$180.00	\$1,260.00	\$140.00
615.0201	TRAFFIC SIGN TYPE B	SF	84.25	\$83.00	\$6,992.75	\$60.00	\$5,055.00	\$1,937.75
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	4.00	\$385.00	\$1,540.00	\$150.00	\$600.00	\$940.00
615.0301	TRAFFIC SIGN TYPE C	SF	187.37	\$55.00	\$10,305.35	\$50.00	\$9,368.50	\$936.85
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	1.00	\$300.00	\$300.00	\$250.00	\$250.00	\$50.00
615.0601	TRAFFIC SIGN TYPE CC	SF	98.50	\$20.00	\$1,970.00	\$10.00	\$985.00	\$985.00
615.064	RELOCATING TRAFFIC SIGN TYPE CC	U	1.00	\$200.00	\$200.00	\$100.00	\$100.00	\$100.00
618.7	FLAGGERS	HR	3,000.00	\$24.00	\$72,000.00	\$21.00	\$63,000.00	\$9,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$13,200.00	\$13,200.00	\$30,000.00	\$30,000.00	(\$16,800.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	3.00	\$4,000.00	\$12,000.00	\$2,500.00	\$7,500.00	\$4,500.00
622.1	STEEL WITNESS MARKERS	EA	3.00	\$25.00	\$75.00	\$35.00	\$105.00	(\$30.00)
622.2	CONCRETE BOUNDS	EA	6.00	\$225.00	\$1,350.00	\$400.00	\$2,400.00	(\$1,050.00)
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,500.00	\$2.50	\$3,750.00	\$2.00	\$3,000.00	\$750.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	8,500.00	\$0.20	\$1,700.00	\$0.14	\$1,190.00	\$510.00
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	80.00	\$3.00	\$240.00	\$2.50	\$200.00	\$40.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	4,800.00	\$1.30	\$6,240.00	\$0.75	\$3,600.00	\$2,640.00
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	200.00	\$1.40	\$280.00	\$1.50	\$300.00	(\$20.00)
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	230.00	\$1.50	\$345.00	\$2.50	\$575.00	(\$230.00)
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	3,900.00	\$1.75	\$6,825.00	\$0.75	\$2,925.00	\$3,900.00
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	50.00	\$3.50	\$175.00	\$2.50	\$125.00	\$50.00
641	LOAM	CY	250.00	\$35.00	\$8,750.00	\$30.00	\$7,500.00	\$1,250.00
645.3	EROSION STONE	TON	50.00	\$41.00	\$2,050.00	\$25.00	\$1,250.00	\$800.00
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	200.00	\$2.50	\$500.00	\$1.75	\$350.00	\$150.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	375.00	\$5.00	\$1,875.00	\$4.00	\$1,500.00	\$375.00
645.531	SILT FENCE	LF	375.00	\$4.00	\$1,500.00	\$3.00	\$1,125.00	\$375.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$4,000.00	\$4,000.00	\$3,000.00	\$3,000.00	\$1,000.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	100.00	\$75.00	\$7,500.00	\$60.00	\$6,000.00	\$1,500.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,400.00	\$1.10	\$1,540.00	\$0.75	\$1,050.00	\$490.00
650.2	LANDSCAPING	U	1.00	\$14,000.00	\$14,000.00	\$6,000.00	\$6,000.00	\$8,000.00
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00	(\$5,000.00)
692	MOBILIZATION	U	1.00	\$45,200.00	\$45,200.00	\$45,000.00	\$45,000.00	\$200.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$0.00
698.12	FIELD OFFICE TYPE B	MON	14.00	\$2,000.00	\$28,000.00	\$1,600.00	\$22,400.00	\$5,600.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
					\$963,003.10		\$857,426.50	\$105,576.60



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
9/11/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CROSS INSURANCE - LACONIA 155 Court Street Laconia NH 03246	CONTACT NAME: Linda Tikkanen, CISR PHONE (A/C, No, Ext): (603) 524-2425 E-MAIL ADDRESS: ltikkanen@crossagency.com FAX (A/C, No): (603) 524-3666
INSURED A.R. COUTURE CONSTRUCTION CORP., 1803 RIVERSIDE DRIVE BERLIN NH 03570	INSURER(S) AFFORDING COVERAGE INSURER A: Fireman's Ins. Co. of Washington INSURER B: Acadia Ins Co. INSURER C: INSURER D: INSURER E: INSURER F:

COVERAGES CERTIFICATE NUMBER: CL1591150006 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDITIONAL INSURED	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:		CPA0003483-32	9/30/2015	9/30/2016	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 250,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 Addtl insd stud living away \$
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS		CAA0003485-33	9/30/2015	9/30/2016	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB DED RETENTION \$		CUA0004655-32	9/30/2015	9/30/2016	EACH OCCURRENCE \$ 2,000,000 AGGREGATE \$ 2,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N N/A	WPA0161707-21	9/30/2015	9/30/2016	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 100,000 E.L. DISEASE - EA EMPLOYEE \$ 100,000 E.L. DISEASE - POLICY LIMIT \$ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Job Reference: Lancaster Project No. X-A001(188) 16208
The State of New Hampshire, Department of Transportation, is listed as additional insured for ongoing operations performed by or on behalf of A.R. Couture Construction Corporation when required in a written contract.

CERTIFICATE HOLDER State of New Hampshire Department of Transportation 7 Hazen Drive P.O. Box 483 Concord, NH 03302	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE L Tikkanen, CISR/LXT <i>Linda Tikkanen</i>
--	---



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
8/24/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CROSS INSURANCE - LACONIA 155 Court Street Laconia NH 03246	CONTACT NAME: Linda Tikkanen, CISR	
	PHONE (A/C No. Ext): (603) 524-2425 FAX (A/C No.): (603) 524-3666 E-MAIL ADDRESS: ltikkanen@crossagency.com	
INSURED State of New Hampshire, D.O.T. C/O A.R. COUTURE CONSTRUCTION 1803 RIVERSIDE DRIVE BERLIN NH 03570	INSURER(S) AFFORDING COVERAGE	NAIC #
	INSURER A: Acadia Ins Co.	
	INSURER B:	
	INSURER C:	
	INSURER D:	
	INSURER E:	
	INSURER F:	

COVERAGES CERTIFICATE NUMBER: CL1582548468 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Owners & Contractors <input type="checkbox"/> Protective GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:		0CP5223093-10	08/24/2015	08/24/2016	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS					COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$					EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N/A				PER STATUTE OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
 Job Reference: Lancaster Project No. X-A001(188) 16208

CERTIFICATE HOLDER State of New Hampshire Department of Transportation 7 Hazen Drive P.O. Box 483 Concord, NH 03302	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE L Tikkanen, CISR/LXT <i>Linda Tikkanen</i>