



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



29
Growth

Victoria F. Sheehan
Commissioner

William Cass, P.E.
Assistant Commissioner

Bureau of Construction
August 5, 2016

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Delucca Fence Co., Inc. (Vendor 161385) of Methuen, MA on the basis of a low bid of \$732,765.00 replacement of old wooden post guardrail at 19 locations along NH 16 (Spaulding Turnpike) in Rochester and Milton, from the date of Governor and Council approval through June 30, 2017 unless extended by the Department in accordance with the Standard Specifications. 100% Turnpike Funds.

Funding is available as follows: FY 2017
04-96-96-961017-7025
Turnpike Renewal & Replacement
400-500870 Highway Contract Payments \$732,765.00

2. Further authorize that a contingency in the amount of \$36,638.25 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount and is reasonable for projects of this type.

Contingency Funding is available as follows: FY 2017
04-96-96-961017-7025
Turnpike Renewal & Replacement
400-500870 Highway Contract Payments \$36,638.25

EXPLANATION

This project is part of the annual Turnpike Renewal and Replacement Program. This project will replace approximately 19,000 linear feet of 25+ year old wooden post guardrail at 19 locations along NH 16 (Spaulding Turnpike) in Rochester and Milton between mile markers 15.2 to 16.9 and 23.8 to 27.3. New installations will be Midwest Guardrail Systems (MGS) installed at a 31" mounting height with 8" offset blocks, steel posts and beam rail splices at mid-span (as opposed to splicing at the post).

Page 2


The purpose of this project is to replace existing guardrail that has met its constructive lifespan, shows signs of deterioration (rotten posts, rusted and flattened rail) and do not meet height requirements. New installations will be safer for the traveling public and bring guardrail installations up to current standards. All wood post guardrail runs will be replaced with steel post installations, which will provide a longer constructive lifespan.

A contingency amount of 5% of the item cost is proposed for this contract to address any unanticipated needs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,



Victoria F. Sheehan
Commissioner

VFS/md

Department Estimate: \$765,400.00

Contract Amount: \$732,765.00

Under Estimate: \$ 32,635.00

Attachments

PROJECT: ROCHESTER-MILTON

STATE NO: 40040

Date: June 24, 2016

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project will replace approximately 19,000 linear feet of 25+ year old wooden post guardrail at 19 locations along NH 16 (Spaulding Turnpike) in Rochester and Milton between mile markers 15.2 to 16.9 and 23.8 to 27.3. New installations will be Midwest Guardrail Systems (MGS) installed at a 31" mounting height with 8" offset blocks, steel posts and beam rail splices at mid-span (as opposed to splicing at the post).

FUNDING: 0% (100% Turnpike Funded)

CONTINGENCY: A contingency amount of 5% of the item cost is proposed for this contract to address any unanticipated needs.

PROJECT INITIATED: Bureau of Turnpikes Renewal and Replacement Program

EXPLANATION: The purpose of this project is to replace existing guardrail that has met its constructive lifespan, shows signs of deterioration (rotten posts, rusted and flattened rail) and do not meet height requirements. New installations will be safer for the traveling public and bring guardrail installations up to current standards. All wood post guardrail runs will be replaced with steel post installations, which will provide a longer constructive lifespan.

TRAFFIC IMPLICATIONS: Lane closures or shifts will be required for all guardrail installations with the support of a uniformed officer. No lane closures during the following timeframes:


Spaulding Turnpike NB north of MM 15.2 to Rochester Toll: No lane closures Monday through Friday from 3pm to 7pm, or approved by engineer.

Spaulding Turnpike SB north of MM 15.2 to Rochester Toll: No lane closures Monday through Friday from 6am to 9am, or approved by engineer.

Spaulding Turnpike North of Exit 16: Maintain 2-way traffic at all times utilizing lane shifts.

COMPLETION DATE: June 30, 2017

Rochester – Milton 40040
Guardrail Replacement





ABC Bid Data

ROCHESTER-MILTON
40040
NON-FEDERAL

PROJECT: ROCHESTER-MILTON
STATE PROJECT NUMBER: 40040
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: July 28, 2016, 2:00 PM
SCOPE OF WORK: Guardrail & end unit replacement along the Spaulding Turnpike
COMPLETION DATE: June 30, 2017
LOCATION: Stratford

Awarded To: _____
Amount: \$0.00
Award Date: _____
Certified by: _____
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
DELUCCA FENCE CO., INC. FIVE OLD FERRY ROAD, METHUEN MA 01844	\$732,765.00	A
CWS FENCE & GUARDRAIL CO 261 FRANKLIN HWY, ANDOVER NH 03216-3810	\$744,826.00	B
PREMIER FENCE LLC 1010 TURNPIKE STREET, CANTON MA 02021	\$838,390.00	C

Item No.	Description	Unit	Quantity	PS&E		DELUCCA FENCE CO., INC. FIVE OLD FERRY ROAD METHUEN, MA 01844		CWS FENCE & GUARDRAIL CO 281 FRANKLIN HWY ANDOVER, MA 03218-5910	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

202.7	REMOVAL OF GUARDRAIL	LF	18,000.000	\$1.65	\$29,700.00	\$2.75	\$49,500.00	\$1.05	\$18,900.00
203.55543	GUARDRAIL EAGRT OFFSET PLATFORM, TL 3	U	31,000	\$1,000.00	\$31,000.00	\$925.00	\$28,675.00	\$950.00	\$29,450.00
203.601	EMBANKMENT-IN-PLACE	CY	2,300.000	\$10.00	\$23,000.00	\$16.00	\$36,800.00	\$24.00	\$55,200.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.000	\$35.00	\$875.00	\$45.00	\$1,125.00	\$22.00	\$550.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	870.000	\$20.00	\$17,400.00	\$27.00	\$23,490.00	\$34.00	\$29,580.00
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	4.000	\$4,500.00	\$18,000.00	\$4,500.00	\$18,000.00	\$5,385.00	\$21,540.00
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	16.000	\$275.00	\$4,400.00	\$700.00	\$11,200.00	\$710.00	\$11,360.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	31,000	\$1,900.00	\$58,900.00	\$1,925.00	\$59,675.00	\$1,890.00	\$58,590.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	7.000	\$500.00	\$3,500.00	\$450.00	\$3,150.00	\$485.00	\$3,395.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	18,500.000	\$16.25	\$300,825.00	\$14.25	\$263,625.00	\$14.80	\$273,800.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	11,800.000	\$7.00	\$82,600.00	\$6.50	\$76,700.00	\$6.80	\$80,240.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	25,000.000	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.000	\$30,000.00	\$30,000.00	\$21,250.00	\$21,250.00	\$21,000.00	\$21,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.000	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00	\$1,700.00	\$3,400.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.000	\$7,000.00	\$14,000.00	\$2,500.00	\$5,000.00	\$2,400.00	\$4,800.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	200.000	\$4.50	\$900.00	\$4.00	\$800.00	\$4.00	\$800.00
621.31	SINGLE DELINEATOR WITH POST	EA	100.000	\$36.00	\$3,600.00	\$36.00	\$3,600.00	\$35.00	\$3,500.00
645.531	SILT FENCE	LF	3,300.000	\$3.00	\$9,900.00	\$1.75	\$5,775.00	\$1.00	\$3,300.00
648.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	6,500.000	\$8.00	\$52,000.00	\$5.50	\$35,750.00	\$5.00	\$32,500.00
692.	MOBILIZATION	U	1.000	\$15,000.00	\$15,000.00	\$19,650.00	\$19,650.00	\$27,921.00	\$27,921.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.000	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	25,000.000	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.000	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00

Totals: \$765,400.00 \$732,765.00 \$744,826.00

Item No.	Description	Unit	Quantity	PS&E		PREMIER FENCE LLC 1010 THURMAN ST CANTON, MA 02021	
				Unit Price	Total	Unit Price	Total

Items

202.7	REMOVAL OF GUARDRAIL	LF	18,000.000	\$1.65	\$29,700.00	\$1.26	\$22,680.00
203.55543	GUARDRAIL EAGRT OFFSET PLATFORM, TL 3	U	31,000	\$1,000.00	\$31,000.00	\$792.00	\$24,552.00
203.601	EMBANKMENT-IN-PLACE	CY	2,300.000	\$10.00	\$23,000.00	\$13.00	\$29,900.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.000	\$35.00	\$875.00	\$46.00	\$1,150.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	870.000	\$20.00	\$17,400.00	\$24.00	\$20,880.00
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	4,000	\$4,500.00	\$18,000.00	\$4,782.00	\$19,128.00
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	16,000	\$275.00	\$4,400.00	\$310.00	\$4,960.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	31,000	\$1,900.00	\$58,900.00	\$2,088.00	\$64,728.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	7,000	\$500.00	\$3,500.00	\$580.00	\$4,060.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	18,500.000	\$16.25	\$300,625.00	\$17.30	\$320,050.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	11,800.000	\$7.00	\$82,600.00	\$11.66	\$137,588.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	25,000.000	\$1.00	\$25,000.00	\$1.00	\$25,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1,000	\$30,000.00	\$30,000.00	\$38,400.00	\$38,400.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2,000	\$2,500.00	\$5,000.00	\$1,400.00	\$2,800.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2,000	\$7,000.00	\$14,000.00	\$2,880.00	\$5,760.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	200,000	\$4.50	\$900.00	\$4.42	\$884.00
621.31	SINGLE DELINEATOR WITH POST	EA	100,000	\$36.00	\$3,600.00	\$33.00	\$3,300.00
645.531	SILT FENCE	LF	3,300.000	\$3.00	\$9,900.00	\$2.50	\$8,250.00
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	6,500.000	\$8.00	\$52,000.00	\$5.28	\$34,320.00
692.	MOBILIZATION	U	1,000	\$15,000.00	\$15,000.00	\$30,000.00	\$30,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.000	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	25,000.000	\$1.00	\$25,000.00	\$1.00	\$25,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.000	\$1.00	\$10,000.00	\$1.00	\$10,000.00

Totals:	\$765,400.00	\$838,390.00
---------	--------------	--------------

PS&E Comparison

ROCHESTER-MILTON
 40040
 NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
202.7	REMOVAL OF GUARDRAIL	LF	18,000.000	\$2.75	\$49,500.00	\$1.65	\$29,700.00	\$19,800.00
203.55543	GUARDRAIL EAGRT OFFSET PLATFORM, TL 3	U	31.000	\$925.00	\$28,675.00	\$1,000.00	\$31,000.00	(\$2,325.00)
203.601	EMBANKMENT-IN-PLACE	CY	2,300.000	\$16.00	\$36,800.00	\$10.00	\$23,000.00	\$13,800.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.000	\$45.00	\$1,125.00	\$35.00	\$875.00	\$250.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	870.000	\$27.00	\$23,490.00	\$20.00	\$17,400.00	\$6,090.00
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	4.000	\$4,500.00	\$18,000.00	\$4,500.00	\$18,000.00	\$0.00
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	16.000	\$700.00	\$11,200.00	\$275.00	\$4,400.00	\$6,800.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	31.000	\$1,925.00	\$59,675.00	\$1,900.00	\$58,900.00	\$775.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	7.000	\$450.00	\$3,150.00	\$500.00	\$3,500.00	(\$350.00)
606.18001	31"W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	18,500.000	\$14.25	\$263,625.00	\$16.25	\$300,625.00	(\$37,000.00)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	11,800.000	\$6.50	\$76,700.00	\$7.00	\$82,600.00	(\$5,900.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	25,000.000	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.000	\$21,250.00	\$21,250.00	\$30,000.00	\$30,000.00	(\$8,750.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.000	\$2,000.00	\$4,000.00	\$2,500.00	\$5,000.00	(\$1,000.00)

Items

619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U		2,000	\$2,500.00	\$5,000.00	\$7,000.00	\$14,000.00	(\$9,000.00)
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA		200,000	\$4.00	\$800.00	\$4.50	\$900.00	(\$100.00)
621.31	SINGLE DELINEATOR WITH POST	EA		100,000	\$36.00	\$3,600.00	\$36.00	\$3,600.00	\$0.00
645.531	SILT FENCE	LF		3,300,000	\$1.75	\$5,775.00	\$3.00	\$9,900.00	(\$4,125.00)
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY		6,500,000	\$5.50	\$35,750.00	\$8.00	\$52,000.00	(\$16,250.00)
692.	MOBILIZATION	U		1,000	\$19,650.00	\$19,650.00	\$15,000.00	\$15,000.00	\$4,650.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$		5,000,000	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$		25,000,000	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$		10,000,000	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00

Total: \$732,765.00 \$765,400.00 (\$32,635.00)



CERTIFICATE OF LIABILITY INSURANCE

DELUC-2 OP ID: DD

DATE (MM/DD/YYYY)

7/29/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER DeSanctis Insurance Agcy, Inc. 100 Unicorn Park Drive Woburn, MA 01801	CONTACT NAME:	Adam W. DeSanctis	
	PHONE (A/C, No. Ext):	781-935-8480	FAX (A/C, No): 781-933-5645
	E-MAIL ADDRESS:		
INSURED DeLuca Fence Company, Inc. 5 Old Ferry Road Methuen, MA 01844	INSURER(S) AFFORDING COVERAGE		NAIC #
	INSURER A : Zurich American Insurance Co.		
	INSURER B : Acadia Insurance Company		31325
	INSURER C : Illinois Union Ins. Co.		
	INSURER D :		
	INSURER E :		
INSURER F :			

COVERAGES**CERTIFICATE NUMBER:****REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Bikt Contractual <input checked="" type="checkbox"/> XCU hazards <small>GEN'L AGGREGATE LIMIT APPLIES PER:</small> <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC <small>OTHER:</small>			GLO23339700	01/01/2016	01/01/2017	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS			BAP023339500	01/01/2016	01/01/2017	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input checked="" type="checkbox"/> RETENTION \$ NONE			AUC0008606901	01/01/2016	01/01/2017	EACH OCCURRENCE \$ 10,000,000 AGGREGATE \$ 10,000,000
A	<input checked="" type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY <input type="checkbox"/> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input checked="" type="checkbox"/> N	N/A	WC023339800 MA,CT,ME,NH,RI	01/01/2016	01/01/2017	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
B	<input type="checkbox"/> Installation Float			CIM512594713	01/01/2016	01/01/2017	Limits 600,000
C	<input type="checkbox"/> Pollution Liab			CPYG27167342002	01/01/2015	01/01/2017	Limits \$2M/\$3M Agg

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

DFC Job #16-174. NHDOT - Rochester Milton Project No. 40040. Guardrail Replacement and installation. "ADDITIONAL INSUREDS LIMITS ARE NO GREATER THAN THOSE REQUIRED BY WRITTEN CONTRACT" STATE OF NEW HAMPSHIRE DEPT OF TRANSPORTATION IS LISTED AS ADDITIONAL INSURED AS RESPECTS TO THE GL POLICY.

CERTIFICATE HOLDER**CANCELLATION**

NHDEP-2 State of New Hampshire Dept. of Transportation 7 Hazen Dr. Concord, NH 03302	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE
---	---

© 1988-2014 ACORD CORPORATION. All rights reserved.

