



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



Handwritten initials 'Beak' and '72' in the top right corner.

CHRISTOPHER D. CLEMENT, SR.
COMMISSIONER

JEFF BRILLHART, P.E.
ASSISTANT COMMISSIONER

Bureau of Construction
December 12, 2013

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Continental Paving, Inc. (Vendor 155350) of Londonderry, NH on the basis of a low bid of \$14,692,939.16 for roadway rehabilitation and bridge rehabilitation work on 14 bridges along approximately 5 miles of I-93 in Lincoln, from the date of Governor and Council approval through October 16, 2015 unless extended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funding is available as follows for FY 2014 and FY 2015 and is contingent upon the availability and continued appropriation of FY 2016 funds.

Table with 4 columns: Funding is available as follows:, FY 2014, FY 2015, FY 2016. Row 1: 04-96-96-963515-3054 Consolidated Federal Aid. Row 2: 400-500870 Highway Contract Payments \$3,688,234.80 \$8,815,763.52 \$2,188,940.84

2. Further authorize that a contingency in the amount of \$734,646.96 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Table with 4 columns: Funding is available as follows:, FY 2014, FY 2015, FY 2016. Row 1: 04-96-96-963515-3054 Consolidated Federal Aid. Row 2: 400-500870 Highway Contract Payments \$183,661.75 \$440,788.20 \$110,197.01

EXPLANATION

This work is part of the Interstate Resurfacing, Rehabilitation, Restoration and Reconstruction (4R) program. The work involves a substantial rehabilitation effort including pavement rehabilitation, bridge rehabilitation, drainage, guard rail, and sign replacements. The project limits are situated between previously rehabilitated sections south of Exit 32 and through Franconia Notch State Park. The pavement treatment consists primarily of 4 inches, cold-in-place recycle with 3 1/2 inches of new pavement and overlay. The pavement along the mainline and ramps is showing signs of distress and needs to be rehabilitated to restore the riding surface, extend its service life and meet current and future traffic loading. 13 of the 14 Interstate 93 bridges will involve removal and replacement of the deck pavement and membrane and partial or full depth concrete deck repair. The Exit 33 northbound Off-Ramp bridge deck is showing signs of considerable distress and will be replaced with a new concrete deck. The work will restore and extend the life of the pavement and bridges.

The contingency amount is proposed to be 5% of the contract amount. The work includes partial or full deck rehabilitation of 14 bridges which typically has higher risks of cost and quantity overruns due to the nature of the rehabilitation work and the inability to accurately quantify the extent of deck repairs. This is a two season construction contract, with fixed limits, being constructed during a time of rising and falling fuel prices. Phased construction under fluctuating traffic volumes also increases the risk of cost overruns for traffic control operations.


This contract has the concurrence of the Federal Highway Administration.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is 90% federal funds with 10% state match. Turnpike toll credit is being utilized for match requirements, effectively using 100% federal funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,



Christopher D. Clement, Sr.  
Commissioner

CDC/md

Department Estimate: \$15,744,336.58  
Contract Amount: \$14,692,939.16  
Under Estimate: \$ 1,051,397.42

Attachments

2013 DEC 18 AM 10:28  
DEPT OF TRANSPORTATION

September 23, 2013

## SUPPLEMENTAL PROJECT INFORMATION SHEET

### DESCRIPTION:

This project consists of pavement rehabilitation and bridge rehabilitation work on 14 bridges along I-93. The project includes the US Route 3 section of roadway between the Exit 34A northbound on-ramp and off-ramp, and southbound off-ramp; and Exit 33 ramps, including bridge deck replacement on the NB off ramp (Lincoln 202/100); replacing guardrail; permanent signs; and replacing and repairing slope pipes, headers and inlets and outlets. The work begins at a pavement joint just north of Exit 32 (approx. MM 101) and continues north 5.0 miles to a pavement joint at the southerly end of the NB and SB bridges over the Pemigewasset River (approx. MM 106) located in Franconia Notch State Park.

### FEDERAL FUNDING:

90% federal funding with the anticipated utilization of Turnpike Toll Credits for the State's 10% match

### CONTINGENCY:

The Contingency amount is proposed to be 5% of the contract amount. The work includes partial or full deck rehabilitation of 14 bridges which typically has higher risks of cost and quantity overruns due to the nature of the rehabilitation work and the inability to accurately quantify the extent of deck repairs. This is a two season construction contract, with fixed limits, being constructed during a time of rising and falling fuel prices. Phased construction under fluctuating traffic volumes also increases the risk of cost overruns for traffic control operations.

### PROJECT INITIATED:

State's Ten-Year Transportation Improvement Plan

### PROJECT EXPLANATION:

The pavement along the mainline and ramps is showing signs of distress and needs to be rehabilitated to restore the riding surface, extend its service life and meet current and future traffic loading. 13 of the 14 Interstate 93 bridges will require removal and replacement of the deck pavement and membrane and partial or full depth concrete deck repair. The Exit 33 northbound Off- Ramp bridge deck is showing signs of considerable distress and needs to be replaced with a new concrete deck.

### TRAFFIC IMPLICATIONS:

All I-93 traffic will be maintained on pavement having a minimum width of 16 feet at all time. In areas of bridge rehabilitation traffic control, the speed limit will be reduced from 70 MPH to 60 MPH for the duration of the bridgework. The I-93 Exit 33 NB Off-Ramp will be closed to complete the deck replacement work. The ramp traffic will be detoured north 2.5 miles to the Exit 34A NB Off-Ramp for the duration of 12 weeks from Monday, March 13, 2015 to Friday, June 26, 2015. This Exit 33 NB Off-Ramp will be reopened upon completion of the bridge work.


### INTERMEDIATE COMPLETION DATES:

July 3, 2014; US Route 3 and Exit 34A NB off-ramp

June 26, 2015; I-93 NB Bridge (205/100), I-93 SB Bridge (207/099) and the Exit 33 NB Off-Ramp Bridge (202/100)

### FINAL COMPLETION DATE:

The Final Completion Date is October 16, 2015.



SCALE: 1" = 1 Mile

**State of New Hampshire  
Department of Transportation**

15755.01

**Project:** Lincoln A000(949) 15755  
**County and Code:** GRAFTON COUNTY 009  
**Date Bids Open:** November 21, 2013  
**Scope of Work:** PAVEMENT AND BRIDGE REHABILITATION ON 14 BRIDGES  
**Location:** ALONG I-93 IN LINCOLN  
**Completion Date:** October 16, 2015

A CONTINENTAL PAVING INC.  
ONE CONTINENTAL DRIVE, LONDONDERRY, NH 03053 \$14,692,939.16

B PIKE INDUSTRIES, INC.  
3 EASTGATE PARK RD BELMONT, NH 03220 \$14,923,704.72

C R.M. PIPER, INC.  
PO BOX 490, PLYMOUTH, NH 03264 \$15,231,193.68

D KUBRICKY CONSTRUCTION CORP  
269 BALLARD ROAD WILTON NY 12831-1357 \$17,610,258.65

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.21	REMOVING SMALL TREES	EA	13.00	\$180.00	\$2,340.00	\$200.00	\$2,600.00	\$350.00	\$4,550.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	40.00	\$15.00	\$600.00	\$6.50	\$260.00	\$5.00	\$200.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	5.00	\$15.00	\$75.00	\$42.00	\$210.00	\$5.00	\$25.00
202.31	FILL ABANDONED PIPE	CY	1.00	\$305.00	\$305.00	\$275.00	\$275.00	\$340.00	\$340.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	2,300.00	\$12.50	\$28,750.00	\$10.00	\$23,000.00	\$10.00	\$23,000.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	10.00	\$13.50	\$135.00	\$20.00	\$200.00	\$22.00	\$220.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$385.00	\$1,540.00	\$300.00	\$1,200.00	\$450.00	\$1,800.00
202.7	REMOVAL OF GUARDRAIL	LF	41,400.00	\$1.70	\$70,380.00	\$0.95	\$39,330.00	\$1.10	\$45,540.00
203.1	COMMON EXCAVATION	CY	19,800.00	\$12.00	\$237,600.00	\$14.00	\$277,200.00	\$11.00	\$217,800.00
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	570.00	\$15.50	\$8,835.00	\$10.00	\$5,700.00	\$12.00	\$6,840.00
203.5554	GUARDRAIL 50' EAGRT PLATFORM	U	15.00	\$825.00	\$12,375.00	\$700.00	\$10,500.00	\$1,000.00	\$15,000.00
203.55542	GUARDRAIL 50' EAGRT OFFSET PLATFORM ALTERNATE	U	13.00	\$825.00	\$10,725.00	\$800.00	\$10,400.00	\$1,000.00	\$13,000.00
203.55549	GUARDRAIL 50' PLATFORM OFFSET PLATFORM	U	2.00	\$825.00	\$1,650.00	\$700.00	\$1,400.00	\$1,000.00	\$2,000.00
203.55552	GUARDRAIL 25' EAGRT OFFSET PLATFORM ALTERNATE	U	2.00	\$720.00	\$1,440.00	\$900.00	\$1,800.00	\$900.00	\$1,800.00
203.55559	GUARDRAIL 25' EAGRT OFFSET PLATFORM	U	6.00	\$720.00	\$4,320.00	\$500.00	\$3,000.00	\$900.00	\$5,400.00
203.5596	GUARDRAIL E-2 PLATFORM	LF	379.00	\$15.50	\$5,874.50	\$10.00	\$3,790.00	\$12.00	\$4,548.00
203.601	EMBANKMENT-IN-PLACE	CY	231.00	\$17.50	\$4,042.50	\$15.00	\$3,465.00	\$17.00	\$3,927.00
206.1	COMMON STRUCTURE EXCAVATION	CY	230.00	\$25.00	\$5,750.00	\$35.00	\$8,050.00	\$10.00	\$2,300.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$25.00	\$750.00	\$26.00	\$780.00	\$40.00	\$1,200.00

Item No:	Description	Unit	A			B			C		
			Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total		
206.2	ROCK STRUCTURE EXCAVATION	CY	55.00	\$40.00	\$2,200.00	\$60.00	\$3,300.00	\$65.00	\$3,575.00		
209.1	GRANULAR BACKFILL	CY	20.00	\$25.50	\$510.00	\$35.00	\$700.00	\$27.50	\$550.00		
214	FINE GRADING	U	1.00	\$100,000.00	\$100,000.00	\$55,000.00	\$55,000.00	\$135,000.00	\$135,000.00		
304.301	CRUSHED GRAVEL	CY	2,499.00	\$30.00	\$74,970.00	\$30.00	\$74,970.00	\$27.50	\$68,722.50		
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,050.00	\$27.50	\$28,875.00	\$18.00	\$18,900.00	\$30.00	\$31,500.00		
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	6,450.00	\$16.00	\$103,200.00	\$16.00	\$103,200.00	\$20.00	\$129,000.00		
304.36	CRUSHED GRAVEL FOR TRAIL	CY	45.00	\$30.00	\$1,350.00	\$30.00	\$1,350.00	\$40.00	\$1,800.00		
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	190.00	\$80.00	\$15,200.00	\$70.00	\$13,300.00	\$80.00	\$15,200.00		
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	28,200.00	\$68.50	\$1,931,700.00	\$68.00	\$1,917,600.00	\$70.00	\$1,974,000.00		
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	13,000.00	\$68.50	\$890,500.00	\$70.00	\$910,000.00	\$70.00	\$910,000.00		
403.11201	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 1)	TON	18,300.00	\$95.00	\$1,738,500.00	\$102.00	\$1,866,600.00	\$98.00	\$1,793,400.00		
403.11202	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 2)	TON	4,800.00	\$95.00	\$456,000.00	\$102.00	\$489,600.00	\$98.00	\$470,400.00		
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	1,899.00	\$110.00	\$208,890.00	\$80.00	\$151,920.00	\$110.00	\$208,890.00		
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	64,300.00	\$1.25	\$80,375.00	\$1.00	\$64,300.00	\$1.25	\$80,375.00		
403.6	PAVEMENT JOINT ADHESIVE	LF	97,954.00	\$0.23	\$22,529.42	\$0.50	\$48,977.00	\$0.25	\$24,488.50		
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	484.80	\$150.00	\$72,720.00	\$175.00	\$84,840.00	\$150.00	\$72,720.00		
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	470.00	\$75.00	\$35,250.00	\$80.00	\$37,600.00	\$75.00	\$35,250.00		

Item No.	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	3,700.00	\$78.00	\$288,600.00	\$80.00	\$296,000.00	\$78.00	\$288,600.00
417	COLD PLANING BITUMINOUS SURFACES	SY	72,493.00	\$1.50	\$108,739.50	\$2.65	\$192,106.45	\$1.55	\$112,364.15
417.416	RUMBLE STRIPS, 16" WIDE	LF	68,000.00	\$0.35	\$23,800.00	\$0.20	\$13,600.00	\$0.35	\$23,800.00
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	13,700.00	\$1.50	\$20,550.00	\$1.50	\$20,550.00	\$1.60	\$21,920.00
418.14	COLD-IN-PLACE RECYCLE	SY	131,500.00	\$4.84	\$636,460.00	\$4.90	\$644,350.00	\$5.00	\$657,500.00
418.32	EMULSIFIED ASPHALT FOR COLD PAVEMENT RECYCLING	GAL	207,880.00	\$2.31	\$480,202.80	\$1.80	\$374,184.00	\$2.40	\$498,912.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$20,300.00	\$20,300.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$137,800.00	\$137,800.00	\$175,000.00	\$175,000.00	\$115,000.00	\$115,000.00
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,200.00	\$12,200.00	\$55,500.00	\$55,500.00	\$20,000.00	\$20,000.00
502.105	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,200.00	\$12,200.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00
502.106	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00
502.107	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$26,000.00	\$26,000.00	\$15,000.00	\$15,000.00
502.108	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$24,350.00	\$24,350.00	\$62,000.00	\$62,000.00	\$25,000.00	\$25,000.00
502.109	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$20,300.00	\$20,300.00	\$37,000.00	\$37,000.00	\$42,000.00	\$42,000.00
502.110	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$18,300.00	\$18,300.00	\$32,000.00	\$32,000.00	\$20,000.00	\$20,000.00
502.111	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,700.00	\$12,700.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
502.112	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$10,600.00	\$10,600.00	\$21,000.00	\$21,000.00	\$20,000.00	\$20,000.00



Item No:	Description	Unit	A			B			C		
			Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total		
502.113	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$27,000.00	\$27,000.00	\$21,000.00	\$21,000.00		
504.1	COMMON BRIDGE EXCAVATION (F)	CY	229.00	\$32.50	\$7,442.50	\$50.00	\$11,450.00	\$33.00	\$7,557.00		
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	7,917.00	\$10.00	\$79,170.00	\$12.50	\$98,962.50	\$11.00	\$87,087.00		
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	420.00	\$230.00	\$96,600.00	\$290.00	\$121,800.00	\$280.00	\$117,600.00		
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	125.00	\$410.00	\$51,250.00	\$475.00	\$59,375.00	\$350.00	\$43,750.00		
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	33.00	\$620.00	\$20,460.00	\$700.00	\$23,100.00	\$670.00	\$22,110.00		
520.01	CONCRETE CLASS AA	CY	59.70	\$620.00	\$37,014.00	\$575.00	\$34,327.50	\$680.00	\$40,596.00		
520.0199	CONCRETE CLASS AA, (SELF-CONSOLIDATING)	CY	13.00	\$825.00	\$10,725.00	\$1.00	\$13.00	\$500.00	\$6,500.00		
520.0201	CONCRETE CLASS AA (ABOVE FOOTINGS)	CY	291.60	\$745.00	\$217,242.00	\$900.00	\$262,440.00	\$900.00	\$262,440.00		
520.1201	CONCRETE CLASS A (ABOVE FOOTINGS)	CY	8.90	\$770.00	\$6,853.00	\$600.00	\$5,340.00	\$360.00	\$3,204.00		
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	40.00	\$920.00	\$36,800.00	\$850.00	\$34,000.00	\$800.00	\$32,000.00		
528.62	PRECAST CONCRETE DECK PANELS, POST-TENSIONED (F)	SF	6,136.00	\$57.50	\$352,820.00	\$32.25	\$197,886.00	\$42.50	\$260,780.00		
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	388.00	\$56.50	\$21,922.00	\$75.00	\$29,100.00	\$90.00	\$34,920.00		
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	360.00	\$31.00	\$11,160.00	\$40.00	\$14,400.00	\$25.00	\$9,000.00		
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	8,512.00	\$17.50	\$148,960.00	\$18.40	\$156,620.80	\$19.00	\$161,728.00		
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	912.00	\$11.50	\$10,488.00	\$8.00	\$7,296.00	\$9.00	\$8,208.00		

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
544.01	REINFORCING STEEL	LB	2,104.00	\$2.70	\$5,680.80	\$1.15	\$2,419.60	\$1.00	\$2,104.00
544.201	REINFORCING STEEL EPOXY COATED	LB	15,205.00	\$3.20	\$48,656.00	\$1.16	\$17,637.80	\$1.25	\$19,006.25
547	SHEAR CONNECTORS (F)	EA	1,968.00	\$6.50	\$12,792.00	\$5.50	\$10,824.00	\$5.00	\$9,840.00
550.13	STRUCTURAL STEEL	LB	1,082.00	\$8.80	\$9,521.60	\$5.00	\$5,410.00	\$5.00	\$5,410.00
550.191	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$28,050.00	\$28,050.00	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00
550.201	BRIDGE SHOES (F)	EA	8.00	\$3,280.00	\$26,240.00	\$2,900.00	\$23,200.00	\$3,950.00	\$31,600.00
559.41	MODIFIED ELASTOMERIC PLUG TYPE FLEXIBLE JOINT (6" WIDE) (F)	LF	659.00	\$91.00	\$59,969.00	\$91.00	\$59,969.00	\$100.00	\$65,900.00
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	50.00	\$620.00	\$31,000.00	\$577.00	\$28,850.00	\$700.00	\$35,000.00
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	51.00	\$615.00	\$31,365.00	\$577.00	\$29,427.00	\$700.00	\$35,700.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$620.00	\$29,760.00	\$745.00	\$35,760.00	\$680.00	\$32,640.00
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$620.00	\$29,760.00	\$745.00	\$35,760.00	\$680.00	\$32,640.00
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	138.00	\$610.00	\$84,180.00	\$795.00	\$109,710.00	\$680.00	\$93,840.00
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	78.00	\$620.00	\$48,360.00	\$795.00	\$62,010.00	\$750.00	\$58,500.00
561.1005	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	80.00	\$615.00	\$49,200.00	\$795.00	\$63,600.00	\$750.00	\$60,000.00
561.1006	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	46.00	\$630.00	\$28,980.00	\$745.00	\$34,270.00	\$680.00	\$31,280.00
561.1007	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	55.00	\$595.00	\$32,725.00	\$745.00	\$40,975.00	\$680.00	\$37,400.00
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$875.00	\$49,875.00	\$550.00	\$31,350.00	\$930.00	\$53,010.00
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$875.00	\$49,875.00	\$550.00	\$31,350.00	\$930.00	\$53,010.00

Item No:	Description	Unit	A			B			C		
			Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total		
561.1203	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH FLOW PLATES (F)	LF	52.00	\$850.00	\$44,200.00	\$550.00	\$28,600.00	\$930.00	\$48,360.00		
561.1204	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH FLOW PLATES (F)	LF	49.00	\$860.00	\$42,140.00	\$550.00	\$26,950.00	\$930.00	\$45,570.00		
561.1205	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH FLOW PLATES (F)	LF	68.00	\$875.00	\$59,500.00	\$600.00	\$40,800.00	\$1,000.00	\$68,000.00		
561.1206	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH FLOW PLATES (F)	LF	74.00	\$860.00	\$63,640.00	\$600.00	\$44,400.00	\$1,000.00	\$74,000.00		
561.1301	PREFABRICATED STRIP SEAL EXPANSION JOINT - REHABILITATION (F)	LF	44.00	\$180.00	\$7,920.00	\$35.00	\$1,540.00	\$100.00	\$4,400.00		
562.1	SILICONE JOINT SEALANT (F)	LF	952.00	\$20.50	\$19,516.00	\$20.00	\$19,040.00	\$25.00	\$23,800.00		
563.22	BRIDGE RAIL T2	LF	471.00	\$91.00	\$42,861.00	\$102.00	\$48,042.00	\$110.00	\$51,810.00		
563.223	BRIDGE RAIL T2 WITH SNOW SCREENING	LF	112.00	\$136.00	\$15,232.00	\$132.50	\$14,840.00	\$140.00	\$15,680.00		
563.9131	SNOW SCREENING FOR UNDERPASS STRUCTURES STEEL (DK. BROWN)	LF	277.00	\$47.00	\$13,019.00	\$43.00	\$11,911.00	\$48.00	\$13,296.00		
563.963	SNOW SCREENING FOR OVERPASS STRUCTURES RAIL E	LF	232.00	\$39.50	\$9,164.00	\$33.00	\$7,656.00	\$38.00	\$8,816.00		
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	4.00	\$4,115.00	\$16,460.00	\$3,800.00	\$15,200.00	\$4,200.00	\$16,800.00		
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	48.00	\$250.00	\$12,000.00	\$140.00	\$6,720.00	\$160.00	\$7,680.00		
565.92	BRIDGE APPROACH RAIL, ASYMMETRICAL THRIE BEAM TRANSITION (STEEL POSTS)	U	16.00	\$1,985.00	\$31,760.00	\$1,750.00	\$28,000.00	\$2,000.00	\$32,000.00		
570.401	MORTAR RUBBLE MASONRY	CY	55.00	\$500.00	\$27,500.00	\$400.00	\$22,000.00	\$450.00	\$24,750.00		
571	POINTING STONE MASONRY	U	5.00	\$3,700.00	\$18,500.00	\$3,700.00	\$18,500.00	\$3,800.00	\$19,000.00		

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
571.1	REPAIRING AND POINTING STONE MASONRY	SY	60.00	\$270.00	\$16,200.00	\$270.00	\$16,200.00	\$280.00	\$16,800.00
585.3	STONE FILL, CLASS C	CY	119.00	\$40.00	\$4,760.00	\$60.00	\$7,140.00	\$35.00	\$4,165.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	360.00	\$2.50	\$900.00	\$1.00	\$360.00	\$2.50	\$900.00
603.36115	15" ALUMINIZED STEEL END SECTION	EA	38.00	\$225.00	\$8,550.00	\$195.00	\$7,410.00	\$250.00	\$9,500.00
603.36118	18" ALUMINIZED STEEL END SECTION	EA	6.00	\$305.00	\$1,830.00	\$240.00	\$1,440.00	\$280.00	\$1,680.00
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	1,850.00	\$35.00	\$64,750.00	\$30.00	\$55,500.00	\$42.00	\$77,700.00
604.0007	POLYETHYLENE LINER	EA	210.00	\$110.00	\$23,100.00	\$115.00	\$24,150.00	\$185.00	\$38,850.00
604.242	DROP INLETS TYPE D-B	U	5.00	\$1,550.00	\$7,750.00	\$1,275.00	\$6,375.00	\$1,500.00	\$7,500.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	210.00	\$400.00	\$84,000.00	\$350.00	\$73,500.00	\$415.00	\$87,150.00
604.72	GRATES & FRAMES, TYPE B	EA	10.00	\$250.00	\$2,500.00	\$550.00	\$5,500.00	\$420.00	\$4,200.00
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	30.00	\$48.50	\$1,455.00	\$20.00	\$600.00	\$32.00	\$960.00
605.811	18" AGGREGATE UNDERDRAIN, TYPE 1	LF	10.00	\$49.00	\$490.00	\$20.00	\$200.00	\$50.00	\$500.00
605.82641	16" AGGREGATE UNDERDRAIN TYPE 2, WITH 6 IN. PERF. PVC PIPE	LF	32.00	\$48.50	\$1,552.00	\$30.00	\$960.00	\$50.00	\$1,600.00
606.1202	BEAM GUARDRAIL (STANDARD SECTION - DOUBLE NESTED) (STEEL POST)	LF	50.00	\$20.00	\$1,000.00	\$20.75	\$1,037.50	\$22.50	\$1,125.00
606.12029	BG (STANDARD SECTION-DOUBLE NESTED) (STEEL POST) (POWDER COATED)	LF	250.00	\$40.00	\$10,000.00	\$34.65	\$8,662.50	\$37.00	\$9,250.00
606.1254	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 50 FT) (STEEL POST)	U	13.00	\$1,985.00	\$25,805.00	\$1,795.00	\$23,335.00	\$2,000.00	\$26,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.12549	BEAM GUARDRAIL (TERM UNIT TYPE EAGRT 50 FT) (STEEL POST) (POWDER COATED)	U	18.00	\$3,200.00	\$57,600.00	\$2,985.00	\$53,730.00	\$3,200.00	\$57,600.00
606.1255	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 25 FT) (STEEL POST)	U	2.00	\$1,685.00	\$3,370.00	\$1,525.00	\$3,050.00	\$1,700.00	\$3,400.00
606.12559	BEAM GUARDRAIL (TERM UNIT TYPE EAGRT 25 FT) (STEEL POST) (POWDER COATED)	U	7.00	\$2,365.00	\$16,555.00	\$2,575.00	\$18,025.00	\$2,800.00	\$19,600.00
606.127	BEAM GUARDRAIL (TERM. UNI TYPE G-2) (STEEL POST)	U	17.00	\$450.00	\$7,650.00	\$485.00	\$8,245.00	\$520.00	\$8,840.00
606.1279	BEAM GR (TERMINAL UNIT TYPE G-2) (STEEL POST) (POWDER COATED)	U	16.00	\$825.00	\$13,200.00	\$775.00	\$12,400.00	\$850.00	\$13,600.00
606.1296	BEAM GUARDRAIL (TERM. UNI TYPE E-2) (STEEL POST)	LF	379.00	\$26.00	\$9,854.00	\$27.00	\$10,233.00	\$28.50	\$10,801.50
606.18001	31" W-BEAM GUARDRAIL W/ 8" OFFSET BLOCK (STEEL POST)	LF	23,600.00	\$15.00	\$354,000.00	\$14.85	\$350,460.00	\$15.50	\$365,800.00
606.18091	31" W-BEAM GR W/8" OFFSET BLOCK (STEEL POST) (POWDER COATED)	LF	15,100.00	\$34.00	\$513,400.00	\$30.40	\$459,040.00	\$32.00	\$483,200.00
606.95	TEMPORARY TRAFFIC CONTROL BARRIER	LF	5,500.00	\$18.50	\$101,750.00	\$18.00	\$99,000.00	\$20.00	\$110,000.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE), TEST LEVEL 3	U	14.00	\$3,800.00	\$53,200.00	\$2,000.00	\$28,000.00	\$3,000.00	\$42,000.00
608.28	8" CONCRETE SIDEWALK (F)	SY	239.00	\$45.00	\$10,755.00	\$45.00	\$10,755.00	\$45.00	\$10,755.00
609.21	STRAIGHT GRANITE SLOPE CURB	LF	3,850.00	\$13.75	\$52,937.50	\$12.50	\$48,125.00	\$13.00	\$50,050.00
609.5	RESET GRANITE CURB	LF	38,629.00	\$5.60	\$216,322.40	\$5.25	\$202,802.25	\$7.50	\$289,717.50
609.55	RESET GRANITE CURB (BRIDGE)	LF	730.00	\$55.00	\$40,150.00	\$50.00	\$36,500.00	\$50.00	\$36,500.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	12,800.00	\$4.00	\$51,200.00	\$3.50	\$44,800.00	\$4.25	\$54,400.00
614.141	4" CONDUIT, CONC. ENCASED	LF	20.00	\$44.00	\$880.00	\$42.00	\$840.00	\$45.00	\$900.00
614.243	4" 3 DUCT FRE CONDUIT	LF	360.00	\$42.00	\$15,120.00	\$92.00	\$33,120.00	\$45.00	\$16,200.00
614.512	CONCRETE PULL BOX 18"	EA	2.00	\$510.00	\$1,020.00	\$400.00	\$800.00	\$525.00	\$1,050.00
614.523	MOLDED PULL BOX 17"X30"	EA	11.00	\$390.00	\$4,290.00	\$340.00	\$3,740.00	\$400.00	\$4,400.00
614.59	ELECTRIC VAULT	U	2.00	\$4,920.00	\$9,840.00	\$1,500.00	\$3,000.00	\$5,000.00	\$10,000.00
614.74114	4" PVC CONDUIT, SCHEDULE 40	LF	2,650.00	\$9.00	\$23,850.00	\$8.00	\$21,200.00	\$10.00	\$26,500.00
614.74118	4" PVC CONDUIT, SCHEDULE 80	LF	80.00	\$17.00	\$1,360.00	\$25.00	\$2,000.00	\$18.00	\$1,440.00
615.01	TRAFFIC SIGN TYPE A (F)	SF	1,541.00	\$52.50	\$80,902.50	\$52.00	\$80,132.00	\$53.00	\$81,673.00
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	2,875.25	\$75.00	\$215,643.75	\$74.25	\$213,487.31	\$77.00	\$221,394.25
615.02	TRAFFIC SIGN TYPE B (F)	SF	74.50	\$40.00	\$2,980.00	\$40.50	\$3,017.25	\$42.00	\$3,129.00
615.022	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS (F)	SF	138.50	\$150.00	\$20,775.00	\$147.00	\$20,359.50	\$160.00	\$22,160.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	635.50	\$45.00	\$28,597.50	\$44.60	\$28,343.30	\$46.00	\$29,233.00
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	224.00	\$150.00	\$33,600.00	\$148.50	\$33,264.00	\$155.00	\$34,720.00
615.04	TRAFFIC SIGN TYPE AA (F)	SF	465.25	\$18.00	\$8,374.50	\$18.20	\$8,467.55	\$20.00	\$9,305.00
615.046	TRAFFIC SIGN TYPE AA ON NEW FACILITIES	U	2.00	\$9,750.00	\$19,500.00	\$9,350.00	\$18,700.00	\$10,000.00	\$20,000.00
615.05	TRAFFIC SIGN TYPE BB (F)	SF	41.01	\$12.00	\$492.12	\$11.50	\$471.62	\$12.50	\$512.63
615.06	TRAFFIC SIGN TYPE CC (F)	SF	314.89	\$10.00	\$3,148.90	\$9.80	\$3,085.92	\$10.50	\$3,306.35
615.30301	REMOVING BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$3,500.00	\$3,500.00	\$3,200.00	\$3,200.00	\$3,650.00	\$3,650.00
615.30302	REMOVING BRIDGE MOUNTED TRIFFIC SIGN STRUCTURE	U	1.00	\$3,500.00	\$3,500.00	\$3,200.00	\$3,200.00	\$3,650.00	\$3,650.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	180,000.00	\$1.00	\$180,000.00	\$1.00	\$180,000.00	\$1.00	\$180,000.00
618.7	FLAGGERS	HR	1,000.00	\$27.00	\$27,000.00	\$26.00	\$26,000.00	\$25.00	\$25,000.00

Item No:	Description	Unit	A			B			C		
			Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$300,000.00	\$300,000.00	\$325,000.00	\$325,000.00	\$300,000.00	\$300,000.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$2,000.00	\$8,000.00	\$8,000.00	\$32,000.00	\$7,500.00	\$30,000.00		
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	20.00	\$100.00	\$2,000.00	\$175.00	\$3,500.00	\$400.00	\$8,000.00		
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	6.00	\$1,000.00	\$6,000.00	\$3,500.00	\$21,000.00	\$5,000.00	\$30,000.00		
619.273	TRAILER - MOUNTED SPEED LIMIT SIGN (UNIT WEEK)	UWK	20.00	\$100.00	\$2,000.00	\$100.00	\$2,000.00	\$350.00	\$7,000.00		
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	4.00	\$5,000.00	\$20,000.00	\$3,000.00	\$12,000.00	\$12,500.00	\$50,000.00		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	479.00	\$4.00	\$1,916.00	\$3.90	\$1,868.10	\$5.00	\$2,395.00		
621.31	SINGLE DELINEATOR WITH POST	EA	443.00	\$32.00	\$14,176.00	\$31.00	\$13,733.00	\$35.00	\$15,505.00		
621.321	DOUBLE DELINEATOR WITH POST (WHITE)	EA	50.00	\$35.00	\$1,750.00	\$35.00	\$1,750.00	\$40.00	\$2,000.00		
622.1	STEEL WITNESS MARKERS	EA	98.00	\$25.00	\$2,450.00	\$24.00	\$2,352.00	\$25.00	\$2,450.00		
624.1	RAILROAD PROTECTION - FLAGGING SERVICE	HR	70.00	\$75.00	\$5,250.00	\$65.00	\$4,550.00	\$50.00	\$3,500.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	3,100.00	\$1.00	\$3,100.00	\$0.90	\$2,790.00	\$2.00	\$6,200.00		
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	1,031.00	\$3.10	\$3,196.10	\$10.00	\$10,310.00	\$10.00	\$10,310.00		
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	25,600.00	\$0.10	\$2,560.00	\$0.10	\$2,560.00	\$0.12	\$3,072.00		
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	435,500.00	\$0.11	\$47,905.00	\$0.11	\$47,905.00	\$0.13	\$56,615.00		
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	490.00	\$0.18	\$88.20	\$0.18	\$88.20	\$1.10	\$539.00		
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	9,700.00	\$0.20	\$1,940.00	\$0.20	\$1,940.00	\$0.35	\$3,395.00		
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	30.00	\$3.00	\$90.00	\$3.00	\$90.00	\$2.25	\$67.50		

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$8.00	\$1,680.00	\$8.00	\$1,680.00	\$6.75	\$1,417.50
632.71204	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 4" LINE	LF	26,800.00	\$0.70	\$18,760.00	\$0.70	\$18,760.00	\$0.68	\$18,224.00
632.71206	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 6" LINE	LF	121,101.00	\$0.82	\$99,302.82	\$0.82	\$99,302.82	\$0.80	\$96,880.80
632.71208	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 8 INCH LINE	LF	490.00	\$2.00	\$980.00	\$2.00	\$980.00	\$1.55	\$759.50
632.71212	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 12 INCH LINE	LF	4,850.00	\$1.75	\$8,487.50	\$1.75	\$8,487.50	\$2.00	\$9,700.00
632.71218	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 18 INCH LINE	LF	30.00	\$8.00	\$240.00	\$8.00	\$240.00	\$5.20	\$156.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	107,275.00	\$0.25	\$26,818.75	\$0.25	\$26,818.75	\$0.35	\$37,546.25
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$1.00	\$210.00	\$1.00	\$210.00	\$2.60	\$546.00
645.531	SILT FENCE	LF	2,651.00	\$2.00	\$5,302.00	\$2.00	\$5,302.00	\$2.50	\$6,627.50
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$7,500.00	\$7,500.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	324.00	\$75.00	\$24,300.00	\$47.50	\$15,390.00	\$50.00	\$16,200.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	30,650.00	\$0.40	\$12,260.00	\$0.36	\$11,034.00	\$0.50	\$15,325.00



Item No:	Description	Unit	A			B			C		
			Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total		
647.1	HUMUS	CY	2,999.00	\$12.00	\$35,988.00	\$22.00	\$65,978.00	\$16.00	\$47,984.00		
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,570.00	\$5,570.00	\$4,500.00	\$4,500.00	\$15,000.00	\$15,000.00		
670.104	TEMPORARY PORTABLE LIGHTING	U	10.00	\$5,150.00	\$51,500.00	\$6,800.00	\$68,000.00	\$4,000.00	\$40,000.00		
677.42101	NON-INVASIVE PAVEMENT SENSOR	U	1.00	\$53,400.00	\$53,400.00	\$54,500.00	\$54,500.00	\$55,000.00	\$55,000.00		
677.42109	NON-INVASIVE PAVEMENT SENSOR (POWDER COATED)	U	1.00	\$55,000.00	\$55,000.00	\$59,000.00	\$59,000.00	\$56,000.00	\$56,000.00		
677.42111	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,350.00	\$2,350.00	\$6,000.00	\$6,000.00	\$2,450.00	\$2,450.00		
677.42119	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,350.00	\$2,350.00	\$6,000.00	\$6,000.00	\$2,450.00	\$2,450.00		
692	MOBILIZATION	U	1.00	\$450,000.00	\$450,000.00	\$612,500.00	\$612,500.00	\$500,000.00	\$500,000.00		
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	600.00	\$1.00	\$600.00	\$1.00	\$600.00	\$1.00	\$600.00		
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,160.00	\$2,160.00	\$1,600.00	\$1,600.00	\$1,200.00	\$1,200.00		
697.31	PROJECT OPERATIONS PLAN	U	2.00	\$2,700.00	\$5,400.00	\$1,600.00	\$3,200.00	\$3,100.00	\$6,200.00		
698.12	FIELD OFFICE TYPE B	MON	21.00	\$2,000.00	\$42,000.00	\$1,000.00	\$21,000.00	\$1,200.00	\$25,200.00		
698.2	PHYSICAL TESTING LABORATORY	MON	21.00	\$1,500.00	\$31,500.00	\$850.00	\$17,850.00	\$600.00	\$12,600.00		
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00		
1002.11	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00		
1002.12	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1008.61	ALTER. AND ADD. AS NEEDED - RETROREFLECTOMETER (SALVAGE TO DEPT.)	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
1009.32	REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL (ACM)	\$	77,000.00	\$1.00	\$77,000.00	\$1.00	\$77,000.00	\$1.00	\$77,000.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.21	ASPHALT CEMENT ADJUSTMENT FOR EMULSION	\$	10,832.00	\$1.00	\$10,832.00	\$1.00	\$10,832.00	\$1.00	\$10,832.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	245,100.00	\$1.00	\$245,100.00	\$1.00	\$245,100.00	\$1.00	\$245,100.00
					\$14,692,939.16		\$14,923,704.72		\$15,231,193. 68

D

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
201.21	REMOVING SMALL TREES	EA	13.00	\$480.65	\$6,248.45		
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	40.00	\$37.38	\$1,495.20		
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	5.00	\$32.04	\$160.20		
202.31	FILL ABANDONED PIPE	CY	1.00	\$320.43	\$320.43		
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	2,300.00	\$12.82	\$29,486.00		
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	10.00	\$19.23	\$192.30		
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$534.05	\$2,136.20		
202.7	REMOVAL OF GUARDRAIL	LF	41,400.00	\$1.07	\$44,298.00		
203.1	COMMON EXCAVATION	CY	19,800.00	\$12.16	\$240,768.00		
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	570.00	\$18.16	\$10,351.20		
203.5554	GUARDRAIL 50' EAGRT PLATFORM	U	15.00	\$854.48	\$12,817.20		
203.55542	GUARDRAIL 50' EAGRT OFFSET PLATFORM ALTERNATE	U	13.00	\$854.48	\$11,108.24		
203.55549	GUARDRAIL 50' PLATFORM OFFSET PLATFORM	U	2.00	\$939.93	\$1,879.86		
203.55552	GUARDRAIL 25' EAGRT OFFSET PLATFORM ALTERNATE	U	2.00	\$801.07	\$1,602.14		
203.55559	GUARDRAIL 25' EAGRT OFFSET PLATFORM	U	6.00	\$801.07	\$4,806.42		
203.5596	GUARDRAIL E-2 PLATFORM	LF	379.00	\$18.16	\$6,882.64		
203.601	EMBANKMENT-IN-PLACE	CY	231.00	\$36.32	\$8,389.92		
206.1	COMMON STRUCTURE EXCAVATION	CY	230.00	\$58.56	\$13,468.80		
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$254.98	\$7,649.40		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
206.2	ROCK STRUCTURE EXCAVATION	CY	55.00	\$214.56	\$11,800.80		
209.1	GRANULAR BACKFILL	CY	20.00	\$115.01	\$2,300.20		
214	FINE GRADING	U	1.00	\$101,794.41	\$101,794.41		
304.301	CRUSHED GRAVEL	CY	2,499.00	\$27.77	\$69,397.23		
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,050.00	\$24.57	\$25,798.50		
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	6,450.00	\$24.57	\$158,476.50		
304.36	CRUSHED GRAVEL FOR TRAIL	CY	45.00	\$37.38	\$1,682.10		
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	190.00	\$92.56	\$17,586.40		
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	28,200.00	\$78.82	\$2,222,724.00		
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	13,000.00	\$83.84	\$1,089,920.00		
403.11201	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 1)	TON	18,300.00	\$114.49	\$2,095,167.00		
403.11202	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 2)	TON	4,800.00	\$129.25	\$620,400.00		
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	1,899.00	\$150.62	\$286,027.38		
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	64,300.00	\$2.99	\$192,257.00		
403.6	PAVEMENT JOINT ADHESIVE	LF	97,954.00	\$0.63	\$61,711.02		
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	484.80	\$123.98	\$60,105.50		
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	470.00	\$145.53	\$68,399.10		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	3,700.00	\$105.95	\$392,015.00		
417	COLD PLANING BITUMINOUS SURFACES	SY	72,493.00	\$2.28	\$165,284.04		
417.416	RUMBLE STRIPS, 16" WIDE	LF	68,000.00	\$0.25	\$17,000.00		
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	13,700.00	\$1.61	\$22,057.00		
418.14	COLD-IN-PLACE RECYCLE	SY	131,500.00	\$5.11	\$671,965.00		
418.32	EMULSIFIED ASPHALT FOR COLD PAVEMENT RECYCLING	GAL	207,880.00	\$1.96	\$407,444.80		
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$65,465.84	\$65,465.84		
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$149,020.73	\$149,020.73		
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$45,330.74	\$45,330.74		
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$66,516.13	\$66,516.13		
502.105	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$25,457.00	\$25,457.00		
502.106	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$6,619.40	\$6,619.40		
502.107	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$36,265.41	\$36,265.41		
502.108	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$101,949.93	\$101,949.93		
502.109	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$53,455.52	\$53,455.52		
502.110	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$39,524.08	\$39,524.08		
502.111	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$28,200.01	\$28,200.01		
502.112	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$25,064.05	\$25,064.05		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
502.113	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$33,129.46	\$33,129.46		
504.1	COMMON BRIDGE EXCAVATION (F)	CY	229.00	\$40.95	\$9,377.55		
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	7,917.00	\$8.08	\$63,969.36		
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	420.00	\$312.73	\$131,346.60		
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	125.00	\$460.81	\$57,601.25		
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	33.00	\$307.74	\$10,155.42		
520.01	CONCRETE CLASS AA	CY	59.70	\$605.50	\$36,148.35		
520.0199	CONCRETE CLASS AA, (SELF-CONSOLIDATING)	CY	13.00	\$602.68	\$7,834.84		
520.0201	CONCRETE CLASS AA (ABOVE FOOTINGS)	CY	291.60	\$1,047.49	\$305,448.08		
520.1201	CONCRETE CLASS A (ABOVE FOOTINGS)	CY	8.90	\$398.40	\$3,545.76		
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	40.00	\$1,244.36	\$49,774.40		
528.62	PRECAST CONCRETE DECK PANELS, POST-TENSIONED (F)	SF	6,136.00	\$48.83	\$299,620.88		
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	388.00	\$119.42	\$46,334.96		
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	360.00	\$16.02	\$5,767.20		
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	8,512.00	\$18.68	\$159,004.16		
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	912.00	\$5.26	\$4,797.12		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
544.01	REINFORCING STEEL	LB	2,104.00	\$2.16	\$4,544.64		
544.201	REINFORCING STEEL EPOXY COATED	LB	15,205.00	\$1.47	\$22,351.35		
547	SHEAR CONNECTORS (F)	EA	1,968.00	\$3.74	\$7,360.32		
550.13	STRUCTURAL STEEL	LB	1,082.00	\$11.32	\$12,248.24		
550.191	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$4,414.84	\$4,414.84		
550.201	BRIDGE SHOES (F)	EA	8.00	\$2,800.31	\$22,402.48		
559.41	MODIFIED ELASTOMERIC PLUG TYPE FLEXIBLE JOINT (6" WIDE) (F)	LF	659.00	\$97.20	\$64,054.80		
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	50.00	\$562.35	\$28,117.50		
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	51.00	\$562.35	\$28,679.85		
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$553.81	\$26,582.88		
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$553.81	\$26,582.88		
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	138.00	\$553.81	\$76,425.78		
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	78.00	\$553.81	\$43,197.18		
561.1005	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	80.00	\$553.81	\$44,304.80		
561.1006	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	46.00	\$553.81	\$25,475.26		
561.1007	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	55.00	\$553.81	\$30,459.55		
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$796.27	\$45,387.39		
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$796.27	\$45,387.39		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
561.1203	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH FLOW PLATES (F)	LF	52.00	\$796.27	\$41,406.04		
561.1204	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH FLOW PLATES (F)	LF	49.00	\$796.27	\$39,017.23		
561.1205	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH FLOW PLATES (F)	LF	68.00	\$796.27	\$54,146.36		
561.1206	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH FLOW PLATES (F)	LF	74.00	\$796.27	\$58,923.98		
561.1301	PREFABRICATED STRIP SEAL EXPANSION JOINT - REHABILITATION (F)	LF	44.00	\$169.29	\$7,448.76		
562.1	SILICONE JOINT SEALANT (F)	LF	952.00	\$1.85	\$1,761.20		
563.22	BRIDGE RAIL T2	LF	471.00	\$113.22	\$53,326.62		
563.223	BRIDGE RAIL T2 WITH SNOW SCREENING	LF	112.00	\$147.93	\$16,568.16		
563.9131	SNOW SCREENING FOR UNDERPASS STRUCTURES STEEL (DK. BROWN)	LF	277.00	\$50.20	\$13,905.40		
563.963	SNOW SCREENING FOR OVERPASS STRUCTURES RAIL E	LF	232.00	\$38.99	\$9,045.68		
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	4.00	\$4,379.21	\$17,516.84		
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	48.00	\$160.22	\$7,690.56		
565.92	BRIDGE APPROACH RAIL, ASYMMETRICAL THRIE BEAM TRANSITION (STEEL POSTS)	U	16.00	\$2,029.39	\$32,470.24		
570.401	MORTAR RUBBLE MASONRY	CY	55.00	\$480.65	\$26,435.75		
571	POINTING STONE MASONRY	U	5.00	\$534.05	\$2,670.25		



D

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
571.1	REPAIRING AND POINTING STONE MASONRY	SY	60.00	\$213.62	\$12,817.20		
585.3	STONE FILL, CLASS C	CY	119.00	\$80.11	\$9,533.09		
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	360.00	\$2.94	\$1,058.40		
603.36115	15" ALUMINIZED STEEL END SECTION	EA	38.00	\$293.73	\$11,161.74		
603.36118	18" ALUMINIZED STEEL END SECTION	EA	6.00	\$373.84	\$2,243.04		
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	1,850.00	\$55.22	\$102,157.00		
604.0007	POLYETHYLENE LINER	EA	210.00	\$229.64	\$48,224.40		
604.242	DROP INLETS TYPE D-B	U	5.00	\$1,706.82	\$8,534.10		
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	210.00	\$427.74	\$89,825.40		
604.72	GRATES & FRAMES, TYPE B	EA	10.00	\$532.98	\$5,329.80		
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	30.00	\$29.91	\$897.30		
605.811	18" AGGREGATE UNDERDRAIN, TYPE 1	LF	10.00	\$53.41	\$534.10		
605.82641	16" AGGREGATE UNDERDRAIN TYPE 2, WITH 6 IN. PERF. PVC PIPE	LF	32.00	\$80.11	\$2,563.52		
606.1202	BEAM GUARDRAIL (STANDARD SECTION - DOUBLE NESTED) (STEEL POST)	LF	50.00	\$23.50	\$1,175.00		
606.12029	BG (STANDARD SECTION-DOUBLE NESTED) (STEEL POST) (POWDER COATED)	LF	250.00	\$38.45	\$9,612.50		
606.1254	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 50 FT) (STEEL POST)	U	13.00	\$2,029.39	\$26,382.07		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
606.12549	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 50 FT) (STEEL POST) (POWDER COATED)	U	18.00	\$3,364.52	\$60,561.36		
606.1255	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 25 FT) (STEEL POST)	U	2.00	\$1,762.37	\$3,524.74		
606.12559	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT) (STEEL POST) (POWDER COATED)	U	7.00	\$2,883.87	\$20,187.09		
606.127	BEAM GUARDRAIL (TERM. UNI TYPE G-2) (STEEL POST)	U	17.00	\$534.05	\$9,078.85		
606.1279	BEAM GR (TERMINAL UNIT TYPE G-2) (STEEL POST) (POWDER COATED)	U	16.00	\$875.84	\$14,013.44		
606.1296	BEAM GUARDRAIL (TERM. UNI TYPE E-2) (STEEL POST)	LF	379.00	\$29.37	\$11,131.23		
606.18001	31" W-BEAM GUARDRAIL W/ 8" OFFSET BLOCK (STEEL POST)	LF	23,600.00	\$16.13	\$380,668.00		
606.18091	31" W-BEAM GR W/8" OFFSET BLOCK (STEEL POST) (POWDER COATED)	LF	15,100.00	\$33.38	\$504,038.00		
606.95	TEMPORARY TRAFFIC CONTROL BARRIER	LF	5,500.00	\$31.02	\$170,610.00		
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE), TEST LEVEL 3	U	14.00	\$7,676.11	\$107,465.54		
608.28	8" CONCRETE SIDEWALK (F)	SY	239.00	\$58.75	\$14,041.25		
609.21	STRAIGHT GRANITE SLOPE CURB	LF	3,850.00	\$32.04	\$123,354.00		
609.5	RESET GRANITE CURB	LF	38,629.00	\$10.41	\$402,127.89		
609.55	RESET GRANITE CURB (BRIDGE)	LF	730.00	\$80.11	\$58,480.30		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	12,800.00	\$6.20	\$79,360.00		
614.141	4" CONDUIT, CONC. ENCASED	LF	20.00	\$47.00	\$940.00		
614.243	4" 3 DUCT FRE CONDUIT	LF	360.00	\$44.86	\$16,149.60		
614.512	CONCRETE PULL BOX 18"	EA	2.00	\$544.73	\$1,089.46		
614.523	MOLDED PULL BOX 17"X30"	EA	11.00	\$416.56	\$4,582.16		
614.59	ELECTRIC VAULT	U	2.00	\$5,255.05	\$10,510.10		
614.74114	4" PVC CONDUIT, SCHEDULE 40	LF	2,650.00	\$9.61	\$25,466.50		
614.74118	4" PVC CONDUIT, SCHEDULE 80	LF	80.00	\$18.16	\$1,452.80		
615.01	TRAFFIC SIGN TYPE A (F)	SF	1,541.00	\$59.81	\$92,167.21		
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	2,875.25	\$77.33	\$222,343.08		
615.02	TRAFFIC SIGN TYPE B (F)	SF	74.50	\$34.18	\$2,546.41		
615.022	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS (F)	SF	138.50	\$124.00	\$17,174.00		
615.03	TRAFFIC SIGN TYPE C (F)	SF	635.50	\$92.39	\$58,713.85		
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	224.00	\$115.78	\$25,934.72		
615.04	TRAFFIC SIGN TYPE AA (F)	SF	465.25	\$19.76	\$9,193.34		
615.046	TRAFFIC SIGN TYPE AA ON NEW FACILITIES	U	2.00	\$7,262.82	\$14,525.64		
615.05	TRAFFIC SIGN TYPE BB (F)	SF	41.01	\$14.95	\$613.10		
615.06	TRAFFIC SIGN TYPE CC (F)	SF	314.89	\$12.82	\$4,036.89		
615.30301	REMOVING BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$2,563.35	\$2,563.35		
615.30302	REMOVING BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$2,563.35	\$2,563.35		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	180,000.00	\$1.00	\$180,000.00		
618.7	FLAGGERS	HR	1,000.00	\$30.17	\$30,170.00		

D

Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$449,705.91	\$449,705.91		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$9,719.71	\$38,878.84		
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	20.00	\$213.62	\$4,272.40		
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	6.00	\$6,729.03	\$40,374.18		
619.273	TRAILER - MOUNTED SPEED LIMIT SIGN (UNIT WEEK)	UWK	20.00	\$122.83	\$2,456.60		
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	4.00	\$24,352.68	\$97,410.72		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	479.00	\$4.27	\$2,045.33		
621.31	SINGLE DELINEATOR WITH POST	EA	443.00	\$34.18	\$15,141.74		
621.321	DOUBLE DELINEATOR WITH POST (WHITE)	EA	50.00	\$39.52	\$1,976.00		
622.1	STEEL WITNESS MARKERS	EA	98.00	\$26.70	\$2,616.60		
624.1	RAILROAD PROTECTION - FLAGGING SERVICE	HR	70.00	\$96.13	\$6,729.10		
628.2	SAWED BITUMINOUS PAVEMENT	LF	3,100.00	\$1.70	\$5,270.00		
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	1,031.00	\$6.31	\$6,505.61		
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	25,600.00	\$0.11	\$2,816.00		
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	435,500.00	\$0.12	\$52,260.00		
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	490.00	\$0.19	\$93.10		
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	9,700.00	\$0.21	\$2,037.00		
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	30.00	\$3.20	\$96.00		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$8.54	\$1,793.40		
632.71204	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 4" LINE	LF	26,800.00	\$0.75	\$20,100.00		
632.71206	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 6" LINE	LF	121,101.00	\$0.88	\$106,568.88		
632.71208	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 8 INCH LINE	LF	490.00	\$2.14	\$1,048.60		
632.71212	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 12 INCH LINE	LF	4,850.00	\$1.87	\$9,069.50		
632.71218	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 18 INCH LINE	LF	30.00	\$8.54	\$256.20		
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	107,275.00	\$0.27	\$28,964.25		
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$1.07	\$224.70		
645.531	SILT FENCE	LF	2,651.00	\$3.74	\$9,914.74		
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$2,670.25	\$2,670.25		
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	324.00	\$48.06	\$15,571.44		
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	30,650.00	\$0.58	\$17,777.00		

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total
647.1	HUMUS	CY	2,999.00	\$32.04	\$96,087.96		
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,949.32	\$5,949.32		
670.104	TEMPORARY PORTABLE LIGHTING	U	10.00	\$4,212.05	\$42,120.50		
677.42101	NON-INVASIVE PAVEMENT SENSOR	U	1.00	\$57,036.55	\$57,036.55		
677.42109	NON-INVASIVE PAVEMENT SENSOR (POWDER COATED)	U	1.00	\$58,745.51	\$58,745.51		
677.42111	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,510.04	\$2,510.04		
677.42119	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,510.04	\$2,510.04		
692	MOBILIZATION	U	1.00	\$655,185.37	\$655,185.37		
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	600.00	\$1.00	\$600.00		
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$801.07	\$801.07		
697.31	PROJECT OPERATIONS PLAN	U	2.00	\$5,340.50	\$10,681.00		
698.12	FIELD OFFICE TYPE B	MON	21.00	\$2,554.08	\$53,635.68		
698.2	PHYSICAL TESTING LABORATORY	MON	21.00	\$1,713.60	\$35,985.60		
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	30,000.00	\$1.00	\$30,000.00		
1002.11	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	65,000.00	\$1.00	\$65,000.00		
1002.12	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00		



# A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
201.21	REMOVING SMALL TREES	EA	13.00	\$180.00	\$2,340.00	\$250.00	\$3,250.00	(\$910.00)
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	40.00	\$15.00	\$600.00	\$1.00	\$40.00	\$560.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	5.00	\$15.00	\$75.00	\$1.50	\$7.50	\$67.50
202.31	FILL ABANDONED PIPE	CY	1.00	\$305.00	\$305.00	\$200.00	\$200.00	\$105.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	2,300.00	\$12.50	\$28,750.00	\$8.00	\$18,400.00	\$10,350.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	10.00	\$13.50	\$135.00	\$12.00	\$120.00	\$15.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	4.00	\$385.00	\$1,540.00	\$320.00	\$1,280.00	\$260.00
202.7	REMOVAL OF GUARDRAIL	LF	41,400.00	\$1.70	\$70,380.00	\$1.30	\$53,820.00	\$16,560.00
203.1	COMMON EXCAVATION	CY	19,800.00	\$12.00	\$237,600.00	\$6.00	\$118,800.00	\$118,800.00
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	570.00	\$15.50	\$8,835.00	\$15.50	\$8,835.00	\$0.00
203.5554	GUARDRAIL 50' EAGRT PLATFORM	U	15.00	\$825.00	\$12,375.00	\$1,100.00	\$16,500.00	(\$4,125.00)
203.55542	GUARDRAIL 50' EAGRT OFFSET PLATFORM ALTERNATE	U	13.00	\$825.00	\$10,725.00	\$850.00	\$11,050.00	(\$325.00)
203.55549	GUARDRAIL 50' PLATFORM OFFSET PLATFORM	U	2.00	\$825.00	\$1,650.00	\$900.00	\$1,800.00	(\$150.00)
203.55552	GUARDRAIL 25' EAGRT OFFSET PLATFORM ALTERNATE	U	2.00	\$720.00	\$1,440.00	\$650.00	\$1,300.00	\$140.00
203.55559	GUARDRAIL 25' EAGRT OFFSET PLATFORM	U	6.00	\$720.00	\$4,320.00	\$650.00	\$3,900.00	\$420.00
203.5596	GUARDRAIL E-2 PLATFORM	LF	379.00	\$15.50	\$5,874.50	\$11.00	\$4,169.00	\$1,705.50
203.601	EMBANKMENT-IN-PLACE	CY	231.00	\$17.50	\$4,042.50	\$13.00	\$3,003.00	\$1,039.50
206.1	COMMON STRUCTURE EXCAVATION	CY	230.00	\$25.00	\$5,750.00	\$30.00	\$6,900.00	(\$1,150.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$25.00	\$750.00	\$50.00	\$1,500.00	(\$750.00)



# A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	A-Bidder		PS&E		A-PS&E Difference
			Quantity	Unit Price	Total	Unit Price	
206.2	ROCK STRUCTURE EXCAVATION	CY	55.00	\$40.00	\$2,200.00	\$75.00	\$4,125.00 (\$1,925.00)
209.1	GRANULAR BACKFILL	CY	20.00	\$25.50	\$510.00	\$29.00	\$580.00 (\$70.00)
214	FINE GRADING	U	1.00	\$100,000.00	\$100,000.00	\$182,000.00	\$182,000.00 (\$82,000.00)
304.301	CRUSHED GRAVEL	CY	2,499.00	\$30.00	\$74,970.00	\$40.00	\$99,960.00 (\$24,990.00)
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,050.00	\$27.50	\$28,875.00	\$23.00	\$24,150.00 \$4,725.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	6,450.00	\$16.00	\$103,200.00	\$18.00	\$116,100.00 (\$12,900.00)
304.36	CRUSHED GRAVEL FOR TRAIL	CY	45.00	\$30.00	\$1,350.00	\$47.00	\$2,115.00 (\$765.00)
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	190.00	\$80.00	\$15,200.00	\$70.00	\$13,300.00 \$1,900.00
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	28,200.00	\$68.50	\$1,931,700.00	\$70.00	\$1,974,000.00 (\$42,300.00)
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	13,000.00	\$68.50	\$890,500.00	\$70.00	\$910,000.00 (\$19,500.00)
403.11201	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 1)	TON	18,300.00	\$95.00	\$1,738,500.00	\$97.00	\$1,775,100.00 (\$36,600.00)
403.11202	HOT BIT. PAVE. ASPHALT RUBBER GAP GRADED (HBP-ARGG)(QC/QA TIER 2)	TON	4,800.00	\$95.00	\$456,000.00	\$70.00	\$336,000.00 \$120,000.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	1,899.00	\$110.00	\$208,890.00	\$115.00	\$218,385.00 (\$9,495.00)
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	64,300.00	\$1.25	\$80,375.00	\$1.10	\$70,730.00 \$9,645.00
403.6	PAVEMENT JOINT ADHESIVE	LF	97,954.00	\$0.23	\$22,529.42	\$0.25	\$24,488.50 (\$1,959.08)
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	484.80	\$150.00	\$72,720.00	\$180.00	\$87,264.00 (\$14,544.00)
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	470.00	\$75.00	\$35,250.00	\$150.00	\$70,500.00 (\$35,250.00)

## A - PS&E Comparison

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	3,700.00	\$78.00	\$288,600.00	\$95.00	\$351,500.00	(\$62,900.00)
417	COLD PLANING BITUMINOUS SURFACES	SY	72,493.00	\$1.50	\$108,739.50	\$2.00	\$144,986.00	(\$36,246.50)
417.416	RUMBLE STRIPS, 16" WIDE	LF	68,000.00	\$0.35	\$23,800.00	\$0.16	\$10,880.00	\$12,920.00
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	13,700.00	\$1.50	\$20,550.00	\$1.40	\$19,180.00	\$1,370.00
418.14	COLD-IN-PLACE RECYCLE	SY	131,500.00	\$4.84	\$636,460.00	\$5.00	\$657,500.00	(\$21,040.00)
418.32	EMULSIFIED ASPHALT FOR COLD PAVEMENT RECYCLING	GAL	207,880.00	\$2.31	\$480,202.80	\$2.70	\$561,276.00	(\$81,073.20)
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$20,300.00	\$20,300.00	\$30,000.00	\$30,000.00	(\$9,700.00)
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$137,800.00	\$137,800.00	\$250,000.00	\$250,000.00	(\$112,200.00)
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$30,000.00	\$30,000.00	(\$15,800.00)
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,200.00	\$12,200.00	\$15,000.00	\$15,000.00	(\$2,800.00)
502.105	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,200.00	\$12,200.00	\$25,000.00	\$25,000.00	(\$12,800.00)
502.106	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$25,000.00	\$25,000.00	(\$10,800.00)
502.107	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$30,000.00	\$30,000.00	(\$15,800.00)
502.108	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$24,350.00	\$24,350.00	\$35,000.00	\$35,000.00	(\$10,650.00)
502.109	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$20,300.00	\$20,300.00	\$40,000.00	\$40,000.00	(\$19,700.00)
502.110	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$18,300.00	\$18,300.00	\$40,000.00	\$40,000.00	(\$21,700.00)
502.111	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$12,700.00	\$12,700.00	\$25,000.00	\$25,000.00	(\$12,300.00)
502.112	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$10,600.00	\$10,600.00	\$25,000.00	\$25,000.00	(\$14,400.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
502.113	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$14,200.00	\$14,200.00	\$30,000.00	\$30,000.00	(\$15,800.00)
504.1	COMMON BRIDGE EXCAVATION (F)	CY	229.00	\$32.50	\$7,442.50	\$40.00	\$9,160.00	(\$1,717.50)
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	7,917.00	\$10.00	\$79,170.00	\$15.00	\$118,755.00	(\$39,585.00)
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	420.00	\$230.00	\$96,600.00	\$300.00	\$126,000.00	(\$29,400.00)
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	125.00	\$410.00	\$51,250.00	\$500.00	\$62,500.00	(\$11,250.00)
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	33.00	\$620.00	\$20,460.00	\$800.00	\$26,400.00	(\$5,940.00)
520.01	CONCRETE CLASS AA	CY	59.70	\$620.00	\$37,014.00	\$900.00	\$53,730.00	(\$16,716.00)
520.0199	CONCRETE CLASS AA, (SELF-CONSOLIDATING)	CY	13.00	\$825.00	\$10,725.00	\$1,500.00	\$19,500.00	(\$8,775.00)
520.0201	CONCRETE CLASS AA (ABOVE FOOTINGS)	CY	291.60	\$745.00	\$217,242.00	\$1,000.00	\$291,600.00	(\$74,358.00)
520.1201	CONCRETE CLASS A (ABOVE FOOTINGS)	CY	8.90	\$770.00	\$6,853.00	\$800.00	\$7,120.00	(\$267.00)
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	40.00	\$920.00	\$36,800.00	\$1,000.00	\$40,000.00	(\$3,200.00)
528.62	PRECAST CONCRETE DECK PANELS, POST-TENSIONED (F)	SF	6,136.00	\$57.50	\$352,820.00	\$90.00	\$552,240.00	(\$199,420.00)
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	388.00	\$56.50	\$21,922.00	\$90.00	\$34,920.00	(\$12,998.00)
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	360.00	\$31.00	\$11,160.00	\$45.00	\$16,200.00	(\$5,040.00)
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	8,512.00	\$17.50	\$148,960.00	\$35.00	\$297,920.00	(\$148,960.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	912.00	\$11.50	\$10,488.00	\$12.00	\$10,944.00	(\$456.00)
544.01	REINFORCING STEEL	LB	2,104.00	\$2.70	\$5,680.80	\$1.50	\$3,156.00	\$2,524.80
544.201	REINFORCING STEEL EPOXY COATED	LB	15,205.00	\$3.20	\$48,656.00	\$1.50	\$22,807.50	\$25,848.50
547	SHEAR CONNECTORS (F)	EA	1,968.00	\$6.50	\$12,792.00	\$5.50	\$10,824.00	\$1,968.00
550.13	STRUCTURAL STEEL	LB	1,082.00	\$8.80	\$9,521.60	\$1.50	\$1,623.00	\$7,898.60
550.191	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$28,050.00	\$28,050.00	\$60,000.00	\$60,000.00	(\$31,950.00)
550.201	BRIDGE SHOES (F)	EA	8.00	\$3,280.00	\$26,240.00	\$3,000.00	\$24,000.00	\$2,240.00
559.41	MODIFIED ELASTOMERIC PLUG TYPE FLEXIBLE JOINT (6" WIDE) (F)	LF	659.00	\$91.00	\$59,969.00	\$95.00	\$62,605.00	(\$2,636.00)
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	50.00	\$620.00	\$31,000.00	\$550.00	\$27,500.00	\$3,500.00
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	51.00	\$615.00	\$31,365.00	\$550.00	\$28,050.00	\$3,315.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$620.00	\$29,760.00	\$650.00	\$31,200.00	(\$1,440.00)
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	48.00	\$620.00	\$29,760.00	\$650.00	\$31,200.00	(\$1,440.00)
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	138.00	\$610.00	\$84,180.00	\$650.00	\$89,700.00	(\$5,520.00)
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	78.00	\$620.00	\$48,360.00	\$650.00	\$50,700.00	(\$2,340.00)
561.1005	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	80.00	\$615.00	\$49,200.00	\$650.00	\$52,000.00	(\$2,800.00)
561.1006	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	46.00	\$630.00	\$28,980.00	\$650.00	\$29,900.00	(\$920.00)
561.1007	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	55.00	\$595.00	\$32,725.00	\$650.00	\$35,750.00	(\$3,025.00)
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$875.00	\$49,875.00	\$1,400.00	\$79,800.00	(\$29,925.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	A-Bidder			PS&E			A-PS&E Difference
			Quantity	Unit Price	Total	Unit Price	Total	Total	
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	57.00	\$875.00	\$49,875.00	\$1,400.00	\$79,800.00	(\$29,925.00)	
561.1203	PREFABRICATED STRIP SEAL EXPANSION JOINT, WITH PLOW PLATES (F)	LF	52.00	\$850.00	\$44,200.00	\$1,400.00	\$72,800.00	(\$28,600.00)	
561.1204	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH PLOW PLATES (F)	LF	49.00	\$860.00	\$42,140.00	\$1,400.00	\$68,600.00	(\$26,460.00)	
561.1205	PREFABRICATED STRIP SEAL EXPANSION JOINT WTH PLOW PLATES (F)	LF	68.00	\$875.00	\$59,500.00	\$1,400.00	\$95,200.00	(\$35,700.00)	
561.1206	PREFABRICATED STRIP SEAL EXPANSION JOINT WITH PLOW PLATES (F)	LF	74.00	\$860.00	\$63,640.00	\$1,400.00	\$103,600.00	(\$39,960.00)	
561.1301	PREFABRICATED STRIP SEAL EXPANSION JOINT - REHABILITATION (F)	LF	44.00	\$180.00	\$7,920.00	\$400.00	\$17,600.00	(\$9,680.00)	
562.1	SILICONE JOINT SEALANT (F)	LF	952.00	\$20.50	\$19,516.00	\$15.00	\$14,280.00	\$5,236.00	
563.22	BRIDGE RAIL T2	LF	471.00	\$91.00	\$42,861.00	\$110.00	\$51,810.00	(\$8,949.00)	
563.223	BRIDGE RAIL T2 WITH SNOW SCREENING	LF	112.00	\$136.00	\$15,232.00	\$145.00	\$16,240.00	(\$1,008.00)	
563.9131	SNOW SCREENING FOR UNDERPASS STRUCTURES STEEL (DK. BROWN)	LF	277.00	\$47.00	\$13,019.00	\$75.00	\$20,775.00	(\$7,756.00)	
563.963	SNOW SCREENING FOR OVERPASS STRUCTURES RAIL E	LF	232.00	\$39.50	\$9,164.00	\$70.00	\$16,240.00	(\$7,076.00)	
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	4.00	\$4,115.00	\$16,460.00	\$4,500.00	\$18,000.00	(\$1,540.00)	
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	48.00	\$250.00	\$12,000.00	\$320.00	\$15,360.00	(\$3,360.00)	
565.92	BRIDGE APPROACH RAIL, ASYMMETRICAL THRIE BEAM TRANSITION (STEEL POSTS)	U	16.00	\$1,985.00	\$31,760.00	\$2,500.00	\$40,000.00	(\$8,240.00)	

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
570.401	MORTAR RUBBLE MASONRY	CY	55.00	\$500.00	\$27,500.00	\$440.00	\$24,200.00	\$3,300.00
571	POINTING STONE MASONRY	U	5.00	\$3,700.00	\$18,500.00	\$800.00	\$4,000.00	\$14,500.00
571.1	REPAIRING AND POINTING STONE MASONRY	SY	60.00	\$270.00	\$16,200.00	\$250.00	\$15,000.00	\$1,200.00
585.3	STONE FILL, CLASS C	CY	119.00	\$40.00	\$4,760.00	\$29.00	\$3,451.00	\$1,309.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	360.00	\$2.50	\$900.00	\$2.00	\$720.00	\$180.00
603.36115	15" ALUMINIZED STEEL END SECTION	EA	38.00	\$225.00	\$8,550.00	\$245.00	\$9,310.00	(\$760.00)
603.36118	18" ALUMINIZED STEEL END SECTION	EA	6.00	\$305.00	\$1,830.00	\$400.00	\$2,400.00	(\$570.00)
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	1,850.00	\$35.00	\$64,750.00	\$43.00	\$79,550.00	(\$14,800.00)
604.0007	POLYETHYLENE LINER	EA	210.00	\$110.00	\$23,100.00	\$150.00	\$31,500.00	(\$8,400.00)
604.242	DROP INLETS TYPE D-B	U	5.00	\$1,550.00	\$7,750.00	\$1,500.00	\$7,500.00	\$250.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	210.00	\$400.00	\$84,000.00	\$330.00	\$69,300.00	\$14,700.00
604.72	GRATES & FRAMES, TYPE B	EA	10.00	\$250.00	\$2,500.00	\$440.00	\$4,400.00	(\$1,900.00)
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	30.00	\$48.50	\$1,455.00	\$18.00	\$540.00	\$915.00
605.811	18" AGGREGATE UNDERDRAIN, TYPE 1	LF	10.00	\$49.00	\$490.00	\$15.00	\$150.00	\$340.00
605.82641	16" AGGREGATE UNDERDRAIN TYPE 2, WITH 6 IN. PERF. PVC PIPE	LF	32.00	\$48.50	\$1,552.00	\$30.00	\$960.00	\$592.00
606.1202	BEAM GUARDRAIL (STANDARD SECTION - DOUBLE NESTED) (STEEL POST)	LF	50.00	\$20.00	\$1,000.00	\$24.00	\$1,200.00	(\$200.00)
606.12029	BG (STANDARD SECTION-DOUBLE NESTED) (STEEL POST) (POWDER COATED)	LF	250.00	\$40.00	\$10,000.00	\$40.00	\$10,000.00	\$0.00

# A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.1254	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 50 FT) (STEEL POST)	U	13.00	\$1,985.00	\$25,805.00	\$1,900.00	\$24,700.00	\$1,105.00
606.12549	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 50 FT) (STEEL POST) (POWDER COATED)	U	18.00	\$3,200.00	\$57,600.00	\$2,000.00	\$36,000.00	\$21,600.00
606.1255	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 25 FT) (STEEL POST)	U	2.00	\$1,685.00	\$3,370.00	\$1,600.00	\$3,200.00	\$170.00
606.12559	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 25 FT) (STEEL POST) (POWDER COATED)	U	7.00	\$2,365.00	\$16,555.00	\$1,800.00	\$12,600.00	\$3,955.00
606.127	BEAM GUARDRAIL (TERM. UNI TYPE G-2) (STEEL POST)	U	17.00	\$450.00	\$7,650.00	\$500.00	\$8,500.00	(\$850.00)
606.1279	BEAM GR (TERMINAL UNIT TYPE G-2) (STEEL POST) (POWDER COATED)	U	16.00	\$825.00	\$13,200.00	\$600.00	\$9,600.00	\$3,600.00
606.1296	BEAM GUARDRAIL (TERM. UNI TYPE E-2) (STEEL POST)	LF	379.00	\$26.00	\$9,854.00	\$25.00	\$9,475.00	\$379.00
606.18001	31" W-BEAM GUARDRAIL W/ 8" OFFSET BLOCK (STEEL POST)	LF	23,600.00	\$15.00	\$354,000.00	\$15.00	\$354,000.00	\$0.00
606.18091	31" W-BEAM GR W/8" OFFSET BLOCK (STEEL POST) (POWDER COATED)	LF	15,100.00	\$34.00	\$513,400.00	\$16.00	\$241,600.00	\$271,800.00
606.95	TEMPORARY TRAFFIC CONTROL BARRIER	LF	5,500.00	\$18.50	\$101,750.00	\$22.00	\$121,000.00	(\$19,250.00)
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE), TEST LEVEL 3	U	14.00	\$3,800.00	\$53,200.00	\$2,900.00	\$40,600.00	\$12,600.00
608.28	8" CONCRETE SIDEWALK (F)	SY	239.00	\$45.00	\$10,755.00	\$44.00	\$10,516.00	\$239.00

# A - PS&E Comparison

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
609.21	STRAIGHT GRANITE SLOPE CURB	LF	3,850.00	\$13.75	\$52,937.50	\$12.50	\$48,125.00	\$4,812.50
609.5	RESET GRANITE CURB	LF	38,629.00	\$5.60	\$216,322.40	\$7.00	\$270,403.00	(\$54,080.60)
609.55	RESET GRANITE CURB (BRIDGE)	LF	730.00	\$55.00	\$40,150.00	\$75.00	\$54,750.00	(\$14,600.00)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	12,800.00	\$4.00	\$51,200.00	\$4.50	\$57,600.00	(\$6,400.00)
614.141	4" CONDUIT, CONC. ENCASED	LF	20.00	\$44.00	\$880.00	\$20.00	\$400.00	\$480.00
614.243	4" 3 DUCT FRE CONDUIT	LF	360.00	\$42.00	\$15,120.00	\$180.00	\$64,800.00	(\$49,680.00)
614.512	CONCRETE PULL BOX 18"	EA	2.00	\$510.00	\$1,020.00	\$400.00	\$800.00	\$220.00
614.523	MOLDED PULL BOX 17"X30"	EA	11.00	\$390.00	\$4,290.00	\$350.00	\$3,850.00	\$440.00
614.59	ELECTRIC VAULT	U	2.00	\$4,920.00	\$9,840.00	\$5,680.00	\$11,360.00	(\$1,520.00)
614.74114	4" PVC CONDUIT, SCHEDULE 40	LF	2,650.00	\$9.00	\$23,850.00	\$9.70	\$25,705.00	(\$1,855.00)
614.74118	4" PVC CONDUIT, SCHEDULE 80	LF	80.00	\$17.00	\$1,360.00	\$16.25	\$1,300.00	\$60.00
615.01	TRAFFIC SIGN TYPE A (F)	SF	1,541.00	\$52.50	\$80,902.50	\$53.00	\$81,673.00	(\$770.50)
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	2,875.25	\$75.00	\$215,643.75	\$61.00	\$175,390.25	\$40,253.50
615.02	TRAFFIC SIGN TYPE B (F)	SF	74.50	\$40.00	\$2,980.00	\$45.00	\$3,352.50	(\$372.50)
615.022	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS (F)	SF	138.50	\$150.00	\$20,775.00	\$120.00	\$16,620.00	\$4,155.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	635.50	\$45.00	\$28,597.50	\$36.73	\$23,341.92	\$5,255.59
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	224.00	\$150.00	\$33,600.00	\$120.00	\$26,880.00	\$6,720.00
615.04	TRAFFIC SIGN TYPE AA (F)	SF	465.25	\$18.00	\$8,374.50	\$17.00	\$7,909.25	\$465.25
615.046	TRAFFIC SIGN TYPE AA ON NEW FACILITIES	U	2.00	\$9,750.00	\$19,500.00	\$2,500.00	\$5,000.00	\$14,500.00
615.05	TRAFFIC SIGN TYPE BB (F)	SF	41.01	\$12.00	\$492.12	\$17.00	\$697.17	(\$205.05)
615.06	TRAFFIC SIGN TYPE CC (F)	SF	314.89	\$10.00	\$3,148.90	\$11.00	\$3,463.79	(\$314.89)
615.30301	REMOVING BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$3,500.00	\$3,500.00	\$1,200.00	\$1,200.00	\$2,300.00



# A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
615.30302	REMOVING BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$3,500.00	\$3,500.00	\$1,200.00	\$1,200.00	\$2,300.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	180,000.00	\$1.00	\$180,000.00	\$1.00	\$180,000.00	\$0.00
618.7	FLAGGERS	HR	1,000.00	\$27.00	\$27,000.00	\$22.00	\$22,000.00	\$5,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$300,000.00	\$300,000.00	\$340,000.00	\$340,000.00	(\$40,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$2,000.00	\$8,000.00	\$4,500.00	\$18,000.00	(\$10,000.00)
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	20.00	\$100.00	\$2,000.00	\$250.00	\$5,000.00	(\$3,000.00)
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	6.00	\$1,000.00	\$6,000.00	\$2,200.00	\$13,200.00	(\$7,200.00)
619.273	TRAILER - MOUNTED SPEED LIMIT SIGN (UNIT WEEK)	UWK	20.00	\$100.00	\$2,000.00	\$80.00	\$1,600.00	\$400.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	4.00	\$5,000.00	\$20,000.00	\$7,000.00	\$28,000.00	(\$8,000.00)
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	479.00	\$4.00	\$1,916.00	\$4.00	\$1,916.00	\$0.00
621.31	SINGLE DELINEATOR WITH POST	EA	443.00	\$32.00	\$14,176.00	\$34.00	\$15,062.00	(\$886.00)
621.321	DOUBLE DELINEATOR WITH POST (WHITE)	EA	50.00	\$35.00	\$1,750.00	\$31.00	\$1,550.00	\$200.00
622.1	STEEL WITNESS MARKERS	EA	98.00	\$25.00	\$2,450.00	\$30.00	\$2,940.00	(\$490.00)
624.1	RAILROAD PROTECTION - FLAGGING SERVICE	HR	70.00	\$75.00	\$5,250.00	\$55.00	\$3,850.00	\$1,400.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	3,100.00	\$1.00	\$3,100.00	\$1.10	\$3,410.00	(\$310.00)
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	1,031.00	\$3.10	\$3,196.10	\$4.60	\$4,742.60	(\$1,546.50)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	25,600.00	\$0.10	\$2,560.00	\$0.12	\$3,072.00	(\$512.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	435,500.00	\$0.11	\$47,905.00	\$0.12	\$52,260.00	(\$4,355.00)
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	490.00	\$0.18	\$88.20	\$0.75	\$367.50	(\$279.30)
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	9,700.00	\$0.20	\$1,940.00	\$0.24	\$2,328.00	(\$388.00)
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	30.00	\$3.00	\$90.00	\$2.50	\$75.00	\$15.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$8.00	\$1,680.00	\$6.50	\$1,365.00	\$315.00
632.71204	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 4" LINE	LF	26,800.00	\$0.70	\$18,760.00	\$0.75	\$20,100.00	(\$1,340.00)
632.71206	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 6" LINE	LF	121,101.00	\$0.82	\$99,302.82	\$0.85	\$102,935.85	(\$3,633.03)
632.71208	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 8 INCH LINE	LF	490.00	\$2.00	\$980.00	\$0.85	\$416.50	\$563.50
632.71212	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 12 INCH LINE	LF	4,850.00	\$1.75	\$8,487.50	\$2.30	\$11,155.00	(\$2,667.50)
632.71218	GROOVED RETROREFLECTIVE POLYUREA PAVE MARKING, 18 INCH LINE	LF	30.00	\$8.00	\$240.00	\$4.00	\$120.00	\$120.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	107,275.00	\$0.25	\$26,818.75	\$0.35	\$37,546.25	(\$10,727.50)
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	210.00	\$1.00	\$210.00	\$2.00	\$420.00	(\$210.00)

# A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	A-Bidder			PS&E			A-PS&E Difference
			Quantity	Unit Price	Total	Unit Price	Total	Total	
645.531	SILT FENCE	LF	2,651.00	\$2.00	\$5,302.00	\$2.50	\$6,627.50	(\$1,325.50)	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	(\$2,000.00)	
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	324.00	\$75.00	\$24,300.00	\$60.00	\$19,440.00	\$4,860.00	
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	30,650.00	\$0.40	\$12,260.00	\$0.50	\$15,325.00	(\$3,065.00)	
647.1	HUMUS	CY	2,999.00	\$12.00	\$35,988.00	\$16.00	\$47,984.00	(\$11,996.00)	
670.045	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,570.00	\$5,570.00	\$5,000.00	\$5,000.00	\$570.00	
670.104	TEMPORARY PORTABLE LIGHTING	U	10.00	\$5,150.00	\$51,500.00	\$4,000.00	\$40,000.00	\$11,500.00	
677.42101	NON-INVASIVE PAVEMENT SENSOR	U	1.00	\$53,400.00	\$53,400.00	\$35,000.00	\$35,000.00	\$18,400.00	
677.42109	NON-INVASIVE PAVEMENT SENSOR (POWDER COATED)	U	1.00	\$55,000.00	\$55,000.00	\$37,000.00	\$37,000.00	\$18,000.00	
677.42111	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,350.00	\$2,350.00	\$5,000.00	\$5,000.00	(\$2,650.00)	
677.42119	NON-INVASIVE PAVEMENT SENSOR FOUNDATION	U	1.00	\$2,350.00	\$2,350.00	\$5,000.00	\$5,000.00	(\$2,650.00)	
692	MOBILIZATION	U	1.00	\$450,000.00	\$450,000.00	\$445,000.00	\$445,000.00	\$5,000.00	
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	600.00	\$1.00	\$600.00	\$1.00	\$600.00	\$0.00	
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,160.00	\$2,160.00	\$2,000.00	\$2,000.00	\$160.00	
697.31	PROJECT OPERATIONS PLAN	U	2.00	\$2,700.00	\$5,400.00	\$5,000.00	\$10,000.00	(\$4,600.00)	
698.12	FIELD OFFICE TYPE B	MON	21.00	\$2,000.00	\$42,000.00	\$1,600.00	\$33,600.00	\$8,400.00	
698.2	PHYSICAL TESTING LABORATORY	MON	21.00	\$1,500.00	\$31,500.00	\$1,500.00	\$31,500.00	\$0.00	

# A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$0.00
1002.11	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00	\$0.00
1002.12	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1008.61	ALTER. AND ADD. AS NEEDED - RETROREFLECTOMETER (SALVAGE TO DEPT.)	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
1009.32	REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL (ACM)	\$	77,000.00	\$1.00	\$77,000.00	\$1.00	\$77,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.21	ASPHALT CEMENT ADJUSTMENT FOR EMULSION	\$	10,832.00	\$1.00	\$10,832.00	\$1.00	\$10,832.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	245,100.00	\$1.00	\$245,100.00	\$1.00	\$245,100.00	\$0.00
					\$14,692,939.16		\$15,744,336.58	(\$1,051,397.42)



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
12/5/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> <b>CROSS INSURANCE - LACONIA</b> 155 Court Street  Laconia NH 03246		<b>CONTACT NAME:</b> Linda Tikkanen, CISR <b>PHONE (A/C, No, Ext):</b> (603) 524-2425 <b>FAX (A/C, No):</b> (603) 524-3666 <b>E-MAIL ADDRESS:</b> ltikkanen@crossagency.com	
		<b>INSURER(S) AFFORDING COVERAGE</b> INSURER A: Fireman's Ins. Co. of	<b>NAIC #</b>
<b>INSURED</b> Continental Paving, Inc. One Continental Drive  Londonderry NH 03053		INSURER B: Liberty Mutual Ins Co INSURER C: INSURER D: INSURER E: INSURER F:	

**COVERAGES**                      **CERTIFICATE NUMBER: CL1331481383**                      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			CPA001380429	3/31/2013	3/31/2014	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 250,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						MED EXP (Any one person) \$ 15,000
							PERSONAL & ADV INJURY \$ 1,000,000
							GENERAL AGGREGATE \$ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER:							PRODUCTS - COMP/OP AGG \$ 2,000,000
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC						\$
A	AUTOMOBILE LIABILITY			CAA001380129	3/31/2013	3/31/2014	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS					BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
	<input checked="" type="checkbox"/> MCS90						\$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB	<input checked="" type="checkbox"/> OCCUR		TH7611259719013	3/31/2013	3/31/2014	EACH OCCURRENCE \$ 10,000,000
	<input type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> CLAIMS-MADE					AGGREGATE \$ 10,000,000
	<input type="checkbox"/> DED	<input type="checkbox"/> RETENTION \$					\$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			WPA001379730	3/31/2013	3/31/2014	<input checked="" type="checkbox"/> WC STATUTORY LIMITS
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N	N/A				E.L. EACH ACCIDENT \$ 500,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$ 500,000
							E.L. DISEASE - POLICY LIMIT \$ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
**Job Reference: Lincoln 15755**  
 The State of New Hampshire, Department of Transportation is listed as additional insured for ongoing operations performed by or on behalf of Continental Paving, Inc., when required in a written contract.

<b>CERTIFICATE HOLDER</b>  State of New Hampshire Department of Transportation P.O. Box 483 Concord, NH 03302-0483	<b>CANCELLATION</b>  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.  AUTHORIZED REPRESENTATIVE  L Tikkanen, CISR/LXT <i>Linda Tikkanen</i>
---	--



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
12/5/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> <b>CROSS INSURANCE - LACONIA</b> 155 Court Street  <b>Laconia NH 03246</b>	<b>CONTACT NAME:</b> Linda Tikkanen, CISR	
	<b>PHONE (A/C, No. Ext):</b> (603) 524-2425	<b>FAX (A/C, No):</b> (603) 524-3666
<b>E-MAIL ADDRESS:</b> ltikkanen@crossagency.com		
<b>INSURER(S) AFFORDING COVERAGE</b>		<b>NAIC #</b>
<b>INSURER A:</b> Acadia Ins Co.		
<b>INSURER B:</b>		
<b>INSURER C:</b>		
<b>INSURER D:</b>		
<b>INSURER E:</b>		
<b>INSURER F:</b>		

**COVERAGES**                      **CERTIFICATE NUMBER:** CL1312397922                      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			OCP5131961-10	12/5/2013	12/5/2014	EACH OCCURRENCE \$ 2,000,000
	<input type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$
	<input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR						MED EXP (Any one person) \$
	<input checked="" type="checkbox"/> Owners & Contractors						PERSONAL & ADV INJURY \$
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 3,000,000
<input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC				PRODUCTS - COM/POP AGG \$			
	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident) \$
	<input type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS					BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS	<input type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
							\$
	UMBRELLA LIAB						EACH OCCURRENCE \$
	EXCESS LIAB						AGGREGATE \$
							\$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						WC STATUTORY LIMITS OTH-ER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)						E.L. EACH ACCIDENT \$
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$
							E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
**Job Reference: Lincoln 15755**

<b>CERTIFICATE HOLDER</b>  State of New Hampshire Department of Transportation 7 Hazen Drive Concord, NH 03302	<b>CANCELLATION</b>  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	<b>AUTHORIZED REPRESENTATIVE</b>  L Tikkanen, CISR/LXT <i>Linda Tikkanen</i>



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
12/5/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> <b>CROSS INSURANCE - LACONIA</b> 155 Court Street  <b>Laconia NH 03246</b>	<b>CONTACT NAME:</b> Linda Tikkanen, CISR <b>PHONE (A/C, No, Ext):</b> (603) 524-2425 <b>E-MAIL ADDRESS:</b> ltikkanen@crossagency.com	<b>FAX (A/C, No):</b> (603) 524-3666
	<b>INSURER(S) AFFORDING COVERAGE</b>	
<b>INSURED</b> <b>White Moutain Central Railroad, Inc.</b> <b>c/o Continental Paving, Inc.</b> <b>One Continental Drive</b> <b>Londonderry NH 03053</b>	<b>INSURER A:</b> Travelers Ins. Co.	
	<b>INSURER B:</b>	
	<b>INSURER C:</b>	
	<b>INSURER D:</b>	
	<b>INSURER E:</b>	
	<b>INSURER F:</b>	

**COVERAGES**                      **CERTIFICATE NUMBER:** CL1312397921                      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<b>GENERAL LIABILITY</b> <input type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR <input checked="" type="checkbox"/> <b>Railroad Protective</b>			SPS-1D64330A-IND	12/5/2013	12/5/2014	EACH OCCURRENCE \$ <b>2,000,000</b> DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ <b>6,000,000</b> PRODUCTS - COMP/OP AGG \$ \$
	GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						
	<b>AUTOMOBILE LIABILITY</b> <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	<input type="checkbox"/> <b>UMBRELLA LIAB</b> <input type="checkbox"/> <b>EXCESS LIAB</b> <input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE DED    RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input type="checkbox"/> Y/N (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below			N/A			WC STATUTORY LIMITS    OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

**DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)**  
**Job Reference: Lincoln 15755**

<b>CERTIFICATE HOLDER</b>  <b>State of New Hampshire</b> <b>Department of Transportation</b> <b>7 Hazen Drive</b> <b>Concord, NH 03302</b>	<b>CANCELLATION</b>  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	<b>AUTHORIZED REPRESENTATIVE</b>  L Tikkanen, CISR/LXT <i>Linda Tikkanen</i>

