



**THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION**



24
Bew

**CHRISTOPHER D. CLEMENT, SR.
COMMISSIONER**

**JEFF BRILLHART, P.E.
ASSISTANT COMMISSIONER**

Bureau of Construction
June 20, 2014

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

Authorize the Department of Transportation to enter into a contract with Continental Paving, Inc. of Londonderry, NH (Vendor 155350) on the basis of a low bid of \$2,486,605.00 for resurfacing and rehabilitation of approximately 24 miles in District V and in Merrimack, Hillsborough and Rockingham Counties, from the date of Governor and Council approval through October 3, 2014 unless extended by the Department in accordance with the Standard Specifications. 100% Agency Income Funds.

Funding is available as follows:	<u>FY 2015</u>
04-96-96-963015-8910	
SB 367 Capital Investment	
400-500870 Highway Contract Payments	\$2,486,605.00

EXPLANATION


This project is part of the additional funding through SB 367, Proposed Road Toll Increase. This project involves pavement resurfacing of approximately 23 miles and rehabilitating/reclaiming approximately 1.4 miles of state highways in the District Five region. The resurfacing/rehabilitation will preserve and extend the life of the highway riding surface and protect the subsurface base course materials. All of the proposed work will remain within the right-of-way.

Page 2

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,


for Christopher D. Clement, Sr.
Commissioner

CDC/md

Department Estimate: \$2,519,562.50
Contract Amount: \$2,486,605.00
Under Estimate: \$ 32,957.50

Attachments

**DISTRICT 5 RESURFACING 29220
MONT VERNON 29298**

May 14, 2014

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project involves resurfacing approximately 23 miles and reclaiming/resurfacing approximately 1.4 miles of roadways in District 5. Sections of resurfacing (29220) are along NH 13 (New Boston-Goffstown), Mansion Rd (Dunbarton), Stark/Winslow Rd (Dunbarton), Everett Dam Rd (Dunbarton), Mason Rd (Brookline), NH 28 (Epsom-Barnstead), Main St (Chichester), Canterbury Rd (Chichester), Horse Corner Rd (Chichester), and NH 114 (Weare-Henniker). Sections of reclaiming/resurfacing (29298) are along Francestown Turnpike (Mont Vernon).

FEDERAL FUNDING: 0%

CONTINGENCY: None

PROJECT INITIATED: SB 367, Proposed Road Toll Increase


PROJECT EXPLANATION: These roadways are located throughout District 5 and serve various functions. These pavements are in fair to poor condition. The intent of this project is to maintain and improve the riding surface and to extend the life of the existing roadways. All of the proposed work will remain within the right-of-way.

TRAFFIC IMPLICATIONS: Minimal traffic implications are anticipated. Alternating one-way traffic will be allowed only on roads with pavement widths less than forty-four feet. Normal traffic patterns will be re-established prior to the beginning of non-work hours. No work will be permitted from July 3 through July 7 and from August 29 through September 2, 2014. No work on section 5-106, NH 28 (Epsom) and section 5-107, Main Street (Chichester) will take place from 6:00 am to 9:00 am and 3:00 pm to 6:00 pm.

COMPLETION DATE: October 3, 2014

New Hampshire
DOT
Department of Transportation

**District 5
Resurfacing
29220/29298**



**State of New Hampshire
Department of Transportation**

29220.01

Project: DISTRICT 5 RESURFACING
NONE 29220 AND MONT
VERNON NONE 29298

County and Code: HILLSBOROUGH COUNTY 011 MERRIMACK 013
ROCKINGHAM 015

Date Bids Open: June 10, 2014

Scope of Work: ROADWAY RESURFACING

Location: SEE THE PROSECUTION OF WORK

Completion Date: October 3, 2014

A CONTINENTAL PAVING INC.
ONE CONTINENTAL DRIVE, LONDONDERRY, NH 03053 \$2,486,605.00

B PIKE INDUSTRIES, INC.
3 EASTGATE PARK RD BELMONT, NH 03220 \$2,524,762.50

C BROX INDUSTRIES, INC.
1471 METHUEN STREET DRACUT, MA 01826 \$2,888,790.00

Item No.	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
214	FINE GRADING	U	1.00	\$9,000.00	\$9,000.00	\$25,000.00	\$25,000.00	\$20,280.00	\$20,280.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	8,550.00	\$5.00	\$42,750.00	\$15.00	\$128,250.00	\$21.00	\$179,550.00
306.112	RECLAIMED STABILIZED BASE PROCESSED IN PLACE, 12 IN DEEP (F)	SY	18,000.00	\$1.00	\$18,000.00	\$1.10	\$19,800.00	\$0.75	\$13,500.00
306.36	STONE FOR RECLAIMED STABILIZED BASE	TON	2,250.00	\$13.50	\$30,375.00	\$15.00	\$33,750.00	\$19.50	\$43,875.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	12,400.00	\$66.00	\$818,400.00	\$64.75	\$802,900.00	\$74.00	\$917,600.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	75.00	\$110.00	\$8,250.00	\$125.00	\$9,375.00	\$125.00	\$9,375.00
403.6	PAVEMENT JOINT ADHESIVE	LF	122,750.00	\$0.22	\$27,005.00	\$0.25	\$30,687.50	\$0.24	\$29,460.00
411.3	PLANT MIX SURFACE TREAT- MENT (AC), PAVEMENT SHIM	TON	16,250.00	\$72.50	\$1,178,125.00	\$69.50	\$1,129,375.00	\$80.00	\$1,300,000.00
417	COLD PLANING BITUMINOUS SURFACES	SY	81,000.00	\$1.50	\$121,500.00	\$1.50	\$121,500.00	\$2.53	\$204,930.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
618.7	FLAGGERS	HR	1,450.00	\$21.00	\$30,450.00	\$21.50	\$31,175.00	\$23.00	\$33,350.00
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	8.00	\$250.00	\$2,000.00	\$275.00	\$2,200.00	\$140.00	\$1,120.00
692	MOBILIZATION	U	1.00	\$85,000.00	\$85,000.00	\$75,000.00	\$75,000.00	\$20,000.00	\$20,000.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	6,000.00	\$1.00	\$6,000.00	\$1.00	\$6,000.00	\$1.00	\$6,000.00
1010.15	FUEL ADJUSTMENT	\$	15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	52,750.00	\$1.00	\$52,750.00	\$1.00	\$52,750.00	\$1.00	\$52,750.00

\$2,486,605.00

\$2,524,762.50

\$2,888,790.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
214	FINE GRADING	U	1.00	\$9,000.00	\$9,000.00	\$15,000.00	\$15,000.00	(\$6,000.00)
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	8,550.00	\$5.00	\$42,750.00	\$8.45	\$72,247.50	(\$29,497.50)
306.112	RECLAIMED STABILIZED BASE PROCESSED IN PLACE, 12 IN DEEP (F)	SY	18,000.00	\$1.00	\$18,000.00	\$1.50	\$27,000.00	(\$9,000.00)
306.36	STONE FOR RECLAIMED STABILIZED BASE	TON	2,250.00	\$13.50	\$30,375.00	\$14.00	\$31,500.00	(\$1,125.00)
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	12,400.00	\$66.00	\$818,400.00	\$66.00	\$818,400.00	\$0.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	75.00	\$110.00	\$8,250.00	\$125.50	\$9,412.50	(\$1,162.50)
403.6	PAVEMENT JOINT ADHESIVE	LF	122,750.00	\$0.22	\$27,005.00	\$0.25	\$30,687.50	(\$3,682.50)
411.3	PLANT MIX SURFACE TREAT- MENT (AC), PAYER SHIM	TON	16,250.00	\$72.50	\$1,178,125.00	\$67.00	\$1,088,750.00	\$89,375.00
417	COLD PLANING BITUMINOUS SURFACES	SY	81,000.00	\$1.50	\$121,500.00	\$3.00	\$243,000.00	(\$121,500.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$0.00
618.7	FLAGGERS	HR	1,450.00	\$21.00	\$30,450.00	\$20.00	\$29,000.00	\$1,450.00
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK)	UWK	8.00	\$250.00	\$2,000.00	\$225.00	\$1,800.00	\$200.00
692	MOBILIZATION	U	1.00	\$85,000.00	\$85,000.00	\$40,000.00	\$40,000.00	\$45,000.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$0.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	6,000.00	\$1.00	\$6,000.00	\$1.00	\$6,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	52,750.00	\$1.00	\$52,750.00	\$1.00	\$52,750.00	\$0.00

\$2,486,605.00

\$2,522,547.50

(\$35,942.50)



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
6/17/2014

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
CROSS INSURANCE - LACONIA
155 Court Street

Laconia NH 03246

CONTACT NAME: **Linda Tikkanen, CISR**
PHONE (A/C, No, Ext): **(603) 524-2425** FAX (A/C, No): **(603) 524-3666**
E-MAIL ADDRESS: **ltikkanen@crossagency.com**

INSURER(S) AFFORDING COVERAGE
INSURER A: **Acadia Ins Co.** NAIC #

INSURED
STATE OF NEW HAMPSHIRE DEPARTMENT OF
ONE CONTINENTAL DRIVE
C/O CONTINENTAL PAVING INC
LONDONDERRY NH 03053

INSURER B :
INSURER C :
INSURER D :
INSURER E :
INSURER F :

COVERAGES CERTIFICATE NUMBER: **CL1461711961** REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			OCP5161645-10	6/17/2014	6/17/2015	EACH OCCURRENCE \$ 2,000,000
	<input type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$
	<input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR						MED EXP (Any one person) \$
	<input checked="" type="checkbox"/> Owners & Contractors						PERSONAL & ADV INJURY \$
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 3,000,000
	<input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC						PRODUCTS - COMP/OP AGG \$
	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident) \$
	<input type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS						BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS						PROPERTY DAMAGE (Per accident) \$
	<input type="checkbox"/> SCHEDULED AUTOS						\$
	<input type="checkbox"/> NON-OWNED AUTOS						\$
	UMBRELLA LIAB						EACH OCCURRENCE \$
	<input type="checkbox"/> OCCUR						AGGREGATE \$
	EXCESS LIAB						\$
	<input type="checkbox"/> CLAIMS-MADE						\$
	DED						\$
	RETENTION \$						\$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						WC STATUTORY LIMITS
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)						OTHER
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. EACH ACCIDENT \$
							E.L. DISEASE - EA EMPLOYEE \$
							E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Job Reference: **Resurfacing District V 29220, 29298**

CERTIFICATE HOLDER

State of New Hampshire
Department of Transportation
7 Hazen Drive
P.O. Box 483
Concord, NH 03302

CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
AUTHORIZED REPRESENTATIVE
L Tikkanen, CISR/LXT *Linda Tikkanen*