



THE STATE OF NEW HAMPSHIRE  
DEPARTMENT OF TRANSPORTATION



30  
Beauchamp

VICTORIA F. SHEEHAN  
COMMISSIONER

WILLIAM CASS, P.E.  
ASSISTANT COMMISSIONER

Bureau of Construction  
October 21, 2015

Her Excellency, Governor Margaret Wood Hassan  
and the Honorable Council  
State House  
Concord, New Hampshire 03301

**REQUESTED ACTION**

1. Authorize the Department of Transportation to enter into a contract with F.L. Merrill Construction, Inc. (Vendor 156850) of Loudon, NH on the basis of a low bid of \$676,512.00 for reconstruction and expansion of the existing overflow parking area to provide 238 formalized parking spaces off Stickney Avenue in the City of Concord, from the date of Governor and Council approval through June 30, 2016 unless extended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funding is available as follows:	<u>FY 2016</u>
04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	\$676,512.00

2. Further authorize that a contingency in the amount of \$33,825.60 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Funding is available as follows:	<u>FY 2016</u>
04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	\$33,825.60

**EXPLANATION**

This project is part of the Congestion Mitigation and Air Quality Program and involves the reconstruction and expansion of the existing overflow parking area to provide 238 formalized parking spaces. Work includes pavement removal, gravel shimming, and installation of new pavement. In addition, 3 structures will be demolished, bio-retention swales installed, ADA ramps and crosswalk provided, lighting upgraded, and CCTV security cameras installed.

When this project was initiated, parking at the main bus terminal off Stickney Avenue was regularly at 113% capacity during mid-week, equating to 44 more cars than parking spots, with parking demand increasing significantly beyond available capacity during school vacation weeks. Annual growth shows parking demand to be increasing by 6% per year. The existing fenced overflow lot has 68 spaces and parking has since spread into the adjacent, decommissioned fuel facility area with the bus company utilizing valet style parking to maximize parking during the 2015 school spring break.


The contingency amount is proposed to be 5% and is necessary to accommodate fluctuating fuel prices and the potential for increased fuel and asphalt adjustments, as well as, unanticipated latent conditions during the building demolition and foundation excavation work.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and that the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is 80% federal funds with 20% state match. Turnpike toll credit is being utilized for match requirements, effectively using 100% federal funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,



Victoria, F. Sheehan  
Commissioner

VFS/md

Department Estimate: \$728,282.00  
Contract Amount: \$676,512.00  
Under Estimate: \$ 51,770.00

Attachments

August 21, 2015

## SUPPLEMENTAL PROJECT INFORMATION SHEET

**DESCRIPTION:** This project is part of the CMAQ (Congestion Mitigation and Air Quality) program and involves reconstruction and expansion of the existing Overflow parking area to provide 238 formalized parking spaces off Stickney Avenue in the City of Concord. The Overflow parking area located on the old Highway Garage complex serves the Concord Intermodal Facility located on the east side of Stickney Avenue, which is owned by the State and leased to Concord Coach. Work begins on the west side of Stickney Avenue at the third driveway on the left approximately 800' north of the Stickney Avenue intersection with Loudon Road, and extends north another 400' through the next driveway adjacent to the first entrance to U-Haul.

The work area will be closed to the public during construction. Three structures will be demolished, an existing foundation slab removed, two bio-retention swales constructed, ADA ramps and cross walk installed, lighting upgraded, pavement removed and replaced, and CCTV security cameras installed.

**FEDERAL FUNDING:** 80% (Federal Resurfacing) with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

**CONTINGENCY:** The proposed contingency amount is 5% of the contract amount. This is a contract with fixed limits, being constructed during a short time frame, and times of fluctuating fuel prices. Adjusting limits to offset quantity overruns is not practical and potential fuel and asphalt adjustments need to be considered. Building demolition and foundation excavation also opens potential to encounter unknowns and should be considered as well.

**PROJECT INITIATED:** This project was initiated through the CMAQ Program.


**PROJECT EXPLANATION:** When this project was initiated, parking at the main bus terminal off Stickney Avenue was regularly at 113% capacity during mid-week, equating to 44 more cars than parking spots, with parking demand increasing significantly beyond available capacity during school vacation weeks. Annual growth shows parking demand to be increasing by 6% per year. The existing fenced overflow lot has 68 spaces and parking has since spread into the adjacent, decommissioned fuel facility area with the bus company utilizing valet style parking to maximize parking during the 2015 school spring break.

Existing pavement is highly weathered and oxidized and considered to be in fair to poor condition exhibiting thermal and isolated areas of alligator and fatigue cracking. Pavement will be removed, gravel shimmed and paved with 2" of binder and 1" of wearing course. Two landscaped bio-retention swales will be constructed to treat storm runoff prior to entering the existing closed drainage system, and a 10' grass perimeter created adjacent to the boundary fence for snow storage. The completed lot will accommodate 231 standard and 7 ADA parking spots to nearly meet the projected 10 year parking demand.

**TRAFFIC IMPLICATION:** Because the work area is not located on the roadway, construction impacts to Stickney Avenue are anticipated to be minimal. ADA ramp installation and work along the existing sidewalk will impact pedestrians and require the Contractor to make provisions to accommodate them during construction. This work as well as construction access to and from the site may require temporary lane closures and short term use of one lane, alternating two-way traffic supplemented with flaggers. During non-construction hours traffic will be returned to two-way traffic. Available roadway width will not be reduced to less than a 16' minimum clear lane width through any lane closure area.

**FINAL COMPLETION DATE:** June 30, 2016

# CONCORD 28977 PARK & RIDE - LOCATION MAP




**Legend**

- Towns
- Unknown
- State Roads
- Federal Roads
- Recreation Roads
- Local Roads
- Not Maintained (Class 6)
- Private Roads
- Water Bodies (Statewide)

0.08 0.04 0 0.08 Miles

Graphical Scale

**CONCORD  
28977**



**State of New Hampshire  
Department of Transportation**

28977.01

**Project:** CONCORD X-A003(902) 28977  
**County and Code:** MERRIMACK COUNTY 013  
**Date Bids Open:** October 7, 2015  
**Scope of Work:** PARKING AREA EXPANSION  
**Location:** OFF STICKNEY AVENUE IN CONCORD  
**Completion Date:** June 30, 2016

A F L MERRILL CONSTRUCTION INC 35 VETERANS DRIVE LOUDON NH 03307	\$676,512.00
B R.J. OLSZAK CONSTRUCTION INC 717 MAYHEW TURNPIKE BRIDGEWATER NH 03222	\$787,007.50
C NORTHEAST EARTH MECHANICS INC (B001) 159 BARNSTEAD RD PITTSFIELD, NH 03263	\$793,553.00
D KINGSBURY COMPANIES, LLC 264 MAD RIVER PARK WAITSFIELD, VT 05673	\$795,522.00
E AMERICAN EXCAVATING CORPORATION 5 MADDEN ROAD, DERRY, NH 03038	\$847,292.70
F WEAVER BROS CONST CO INC 1629 ROUTE 3A BOW NH 03304	\$905,658.50

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.21	REMOVING SMALL TREES	EA	1.00	\$275.00	\$275.00	\$500.00	\$500.00	\$850.00	\$850.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$49,000.00	\$49,000.00	\$50,000.00	\$50,000.00	\$56,000.00	\$56,000.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$28,500.00	\$28,500.00	\$15,000.00	\$15,000.00	\$35,000.00	\$35,000.00
202.6	CURB REMOVAL FOR STORAGE	LF	500.00	\$3.40	\$1,700.00	\$5.00	\$2,500.00	\$4.00	\$2,000.00
202.8	REMOVAL OF FENCE	LF	590.00	\$3.25	\$1,917.50	\$3.00	\$1,770.00	\$4.00	\$2,360.00
203.1	COMMON EXCAVATION	CY	1,150.00	\$10.00	\$11,500.00	\$22.00	\$25,300.00	\$13.00	\$14,950.00
206.1	COMMON STRUCTURE EXCAVATION	CY	690.00	\$12.10	\$8,349.00	\$100.00	\$69,000.00	\$13.00	\$8,970.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	10.00	\$55.50	\$555.00	\$100.00	\$1,000.00	\$25.00	\$250.00
206.2	ROCK STRUCTURE EXCAVATION	CY	300.00	\$32.65	\$9,795.00	\$100.00	\$30,000.00	\$50.00	\$15,000.00
209.4	GRANULAR BACKFILL (GRAV)	CY	50.00	\$24.65	\$1,232.50	\$20.00	\$1,000.00	\$30.00	\$1,500.00
214	FINE GRADING	U	1.00	\$5,500.00	\$5,500.00	\$15,000.00	\$15,000.00	\$9,500.00	\$9,500.00
304.201	GRAVEL	CY	760.00	\$18.55	\$14,098.00	\$20.00	\$15,200.00	\$22.00	\$16,720.00
304.301	CRUSHED GRAVEL	CY	380.00	\$25.00	\$9,500.00	\$25.00	\$9,500.00	\$28.00	\$10,640.00
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,650.00	\$25.00	\$41,250.00	\$28.00	\$46,200.00	\$38.00	\$62,700.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	2,050.00	\$71.50	\$146,575.00	\$78.00	\$159,900.00	\$88.00	\$180,400.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	5.00	\$160.00	\$800.00	\$150.00	\$750.00	\$175.00	\$875.00
417	COLD PLANING BITUMINOUS SURFACES	SY	55.00	\$44.00	\$2,420.00	\$35.00	\$1,925.00	\$55.00	\$3,025.00
593.523	PVC GEOMEMBRANE (30 MIL)	SY	210.00	\$12.50	\$2,625.00	\$4.00	\$840.00	\$5.00	\$1,050.00
603.0001	VIDEO INSPECTION	LF	110.00	\$5.50	\$605.00	\$1.25	\$137.50	\$9.00	\$990.00
603.82212	12" PE PIPE (TYPE S)	LF	110.00	\$46.00	\$5,060.00	\$110.00	\$12,100.00	\$70.00	\$7,700.00
604.0007	POLYETHYLENE LINER	EA	6.00	\$200.00	\$1,200.00	\$300.00	\$1,800.00	\$175.00	\$1,050.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	3.00	\$2,700.00	\$8,100.00	\$3,000.00	\$9,000.00	\$3,500.00	\$10,500.00
604.242	DROP INLETS TYPE D-B	U	2.00	\$2,625.00	\$5,250.00	\$1,850.00	\$3,700.00	\$2,200.00	\$4,400.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	10.00	\$390.00	\$3,900.00	\$250.00	\$2,500.00	\$400.00	\$4,000.00
604.72	GRATES & FRAMES, TYPE B	EA	3.00	\$675.00	\$2,025.00	\$1,500.00	\$4,500.00	\$350.00	\$1,050.00
607.280	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 8' HIGH	LF	210.00	\$37.00	\$7,770.00	\$35.00	\$7,350.00	\$60.00	\$12,600.00
607.4280	POST ASSEMBLIES FOR CHAIN LINK FENCE, 8' HIGH	EA	25.00	\$225.00	\$5,625.00	\$250.00	\$6,250.00	\$200.00	\$5,000.00
607.72820	20' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 8' HIGH	U	1.00	\$2,110.00	\$2,110.00	\$2,000.00	\$2,000.00	\$2,600.00	\$2,600.00
608.24	4" CONCRETE SIDEWALK (F)	SY	45.00	\$80.25	\$3,611.25	\$50.00	\$2,250.00	\$66.00	\$2,970.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	10.00	\$650.00	\$6,500.00	\$400.00	\$4,000.00	\$480.00	\$4,800.00
609.01	STRAIGHT GRANITE CURB	LF	80.00	\$32.00	\$2,560.00	\$45.00	\$3,600.00	\$32.00	\$2,560.00
609.02	CURVED GRANITE CURB	LF	25.00	\$46.10	\$1,152.50	\$50.00	\$1,250.00	\$50.00	\$1,250.00
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	25.00	\$28.70	\$717.50	\$55.00	\$1,375.00	\$28.00	\$700.00
609.5	RESET GRANITE CURB	LF	210.00	\$22.00	\$4,620.00	\$50.00	\$10,500.00	\$20.00	\$4,200.00
614.523	MOLDED PULL BOX 17"X30"	EA	2.00	\$550.00	\$1,100.00	\$500.00	\$1,000.00	\$2,000.00	\$4,000.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	170.00	\$31.00	\$5,270.00	\$18.00	\$3,060.00	\$45.00	\$7,650.00
615.0201	TRAFFIC SIGN TYPE B	SF	340.00	\$71.00	\$24,140.00	\$75.00	\$25,500.00	\$45.00	\$15,300.00
615.0301	TRAFFIC SIGN TYPE C	SF	107.00	\$60.00	\$6,420.00	\$65.00	\$6,955.00	\$90.00	\$9,630.00
615.0601	TRAFFIC SIGN TYPE CC	SF	27.00	\$60.00	\$1,620.00	\$15.00	\$405.00	\$27.00	\$729.00
618.7	FLAGGERS	HR	100.00	\$27.15	\$2,715.00	\$28.00	\$2,800.00	\$30.00	\$3,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$8,700.00	\$8,700.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$550.00	\$1,100.00	\$5,000.00	\$10,000.00	\$2,400.00	\$4,800.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
622.1	STEEL WITNESS MARKERS	EA	5.00	\$49.00	\$245.00	\$40.00	\$200.00	\$50.00	\$250.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	740.00	\$2.00	\$1,480.00	\$5.00	\$3,700.00	\$4.00	\$2,960.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	10,900.00	\$0.71	\$7,739.00	\$1.00	\$10,900.00	\$0.50	\$5,450.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	620.00	\$3.25	\$2,015.00	\$3.00	\$1,860.00	\$1.20	\$744.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	95.00	\$6.55	\$622.25	\$6.00	\$570.00	\$6.00	\$570.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	20.00	\$11.00	\$220.00	\$10.00	\$200.00	\$20.00	\$400.00
641.106	LOAM (6" DEEP)	CY	280.00	\$32.70	\$9,156.00	\$25.00	\$7,000.00	\$45.00	\$12,600.00
641.112	LOAM (12" DEEP)	CY	80.00	\$31.00	\$2,480.00	\$25.00	\$2,000.00	\$45.00	\$3,600.00
645.3	EROSION STONE	TON	25.00	\$29.00	\$725.00	\$30.00	\$750.00	\$36.00	\$900.00
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	1,650.00	\$2.20	\$3,630.00	\$2.00	\$3,300.00	\$2.00	\$3,300.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	110.00	\$6.50	\$715.00	\$6.00	\$660.00	\$6.00	\$660.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,650.00	\$0.71	\$1,171.50	\$1.00	\$1,650.00	\$1.00	\$1,650.00
650.2	LANDSCAPING	U	1.00	\$29,500.00	\$29,500.00	\$30,000.00	\$30,000.00	\$34,500.00	\$34,500.00
670.71101	BIO-RETENTION SWALE UNIT	U	1.00	\$19,700.00	\$19,700.00	\$7,500.00	\$7,500.00	\$32,000.00	\$32,000.00
670.71102	BIO-RETENTION SWALE UNIT	U	1.00	\$19,700.00	\$19,700.00	\$8,500.00	\$8,500.00	\$17,000.00	\$17,000.00
670.95	TEMPORARY SAFETY FENCE	LF	800.00	\$3.10	\$2,480.00	\$1.00	\$800.00	\$3.00	\$2,400.00
677.451	CCTV (CLOSED CIRCUIT TELEVISION) SECURITY SYSTEM	U	1.00	\$27,500.00	\$27,500.00	\$40,000.00	\$40,000.00	\$65,000.00	\$65,000.00
692	MOBILIZATION	U	1.00	\$45,000.00	\$45,000.00	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
698.13	FIELD OFFICE TYPE C	MON	9.00	\$1,630.00	\$14,670.00	\$4,000.00	\$36,000.00	\$400.00	\$3,600.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1008.13	ALTERATIONS AND ADDITIONS AS NEEDED - REPAIR CHAIN LINK FENCE	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
					\$676,512.00		\$787,007.50		\$793,553.00

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
201.21	REMOVING SMALL TREES	EA	1.00	\$300.00	\$300.00	\$350.00	\$350.00	\$750.00	\$750.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$50,000.00	\$50,000.00	\$59,000.00	\$59,000.00	\$55,000.00	\$55,000.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$8,000.00	\$8,000.00	\$36,000.00	\$36,000.00	\$30,000.00	\$30,000.00
202.6	CURB REMOVAL FOR STORAGE	LF	500.00	\$5.00	\$2,500.00	\$4.25	\$2,125.00	\$5.30	\$2,650.00
202.8	REMOVAL OF FENCE	LF	590.00	\$5.00	\$2,950.00	\$7.25	\$4,277.50	\$10.00	\$5,900.00
203.1	COMMON EXCAVATION	CY	1,150.00	\$12.00	\$13,800.00	\$20.00	\$23,000.00	\$14.75	\$16,962.50
206.1	COMMON STRUCTURE EXCAVATION	CY	690.00	\$28.00	\$19,320.00	\$20.00	\$13,800.00	\$20.60	\$14,214.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	10.00	\$75.00	\$750.00	\$85.00	\$850.00	\$110.00	\$1,100.00
206.2	ROCK STRUCTURE EXCAVATION	CY	300.00	\$80.00	\$24,000.00	\$80.00	\$24,000.00	\$67.00	\$20,100.00
209.4	GRANULAR BACKFILL (GRAV)	CY	50.00	\$80.00	\$4,000.00	\$21.00	\$1,050.00	\$48.50	\$2,425.00
214	FINE GRADING	U	1.00	\$13,000.00	\$13,000.00	\$55,000.00	\$55,000.00	\$16,000.00	\$16,000.00
304.201	GRAVEL	CY	760.00	\$28.00	\$21,280.00	\$23.00	\$17,480.00	\$30.30	\$23,028.00
304.301	CRUSHED GRAVEL	CY	380.00	\$34.00	\$12,920.00	\$33.25	\$12,635.00	\$32.55	\$12,369.00
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,650.00	\$34.00	\$56,100.00	\$25.50	\$42,075.00	\$34.45	\$56,842.50
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	2,050.00	\$87.00	\$178,350.00	\$68.50	\$140,425.00	\$70.00	\$143,500.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	5.00	\$150.00	\$750.00	\$125.00	\$625.00	\$150.00	\$750.00
417	COLD PLANING BITUMINOUS SURFACES	SY	55.00	\$34.00	\$1,870.00	\$40.00	\$2,200.00	\$51.50	\$2,832.50
593.523	PVC GEOMEMBRANE (30 MIL)	SY	210.00	\$19.00	\$3,990.00	\$8.50	\$1,785.00	\$12.60	\$2,646.00
603.0001	VIDEO INSPECTION	LF	110.00	\$9.00	\$990.00	\$4.00	\$440.00	\$7.25	\$797.50
603.82212	12" PE PIPE (TYPE S)	LF	110.00	\$40.00	\$4,400.00	\$31.00	\$3,410.00	\$55.30	\$6,083.00
604.0007	POLYETHYLENE LINER	EA	6.00	\$250.00	\$1,500.00	\$115.00	\$690.00	\$210.00	\$1,260.00

Item No:	Description	Unit	Quantity	D		E		F	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	3.00	\$2,350.00	\$7,050.00	\$1,400.00	\$4,200.00	\$2,225.00	\$6,675.00
604.242	DROP INLETS TYPE D-B	U	2.00	\$1,500.00	\$3,000.00	\$880.00	\$1,760.00	\$1,260.00	\$2,520.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	10.00	\$450.00	\$4,500.00	\$336.00	\$3,360.00	\$625.00	\$6,250.00
604.72	GRATES & FRAMES, TYPE B	EA	3.00	\$500.00	\$1,500.00	\$550.00	\$1,650.00	\$660.00	\$1,980.00
607.280	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 8' HIGH	LF	210.00	\$45.00	\$9,450.00	\$25.00	\$5,250.00	\$30.00	\$6,300.00
607.4280	POST ASSEMBLIES FOR CHAIN LINK FENCE, 8' HIGH	EA	25.00	\$225.00	\$5,625.00	\$175.00	\$4,375.00	\$195.00	\$4,875.00
607.72820	20' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 8' HIGH	U	1.00	\$1,400.00	\$1,400.00	\$1,905.00	\$1,905.00	\$2,100.00	\$2,100.00
608.24	4" CONCRETE SIDEWALK (F)	SY	45.00	\$85.00	\$3,825.00	\$85.00	\$3,825.00	\$50.00	\$2,250.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	10.00	\$450.00	\$4,500.00	\$360.00	\$3,600.00	\$450.00	\$4,500.00
609.01	STRAIGHT GRANITE CURB	LF	80.00	\$27.00	\$2,160.00	\$22.50	\$1,800.00	\$24.40	\$1,952.00
609.02	CURVED GRANITE CURB	LF	25.00	\$38.00	\$950.00	\$33.25	\$831.25	\$35.40	\$885.00
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	25.00	\$21.00	\$525.00	\$20.00	\$500.00	\$20.00	\$500.00
609.5	RESET GRANITE CURB	LF	210.00	\$14.00	\$2,940.00	\$10.60	\$2,226.00	\$14.15	\$2,971.50
614.523	MOLDED PULL BOX 17"X30"	EA	2.00	\$475.00	\$950.00	\$325.00	\$650.00	\$650.00	\$1,300.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	170.00	\$18.00	\$3,060.00	\$22.00	\$3,740.00	\$20.00	\$3,400.00
615.0201	TRAFFIC SIGN TYPE B	SF	340.00	\$85.00	\$28,900.00	\$23.00	\$7,820.00	\$45.00	\$15,300.00
615.0301	TRAFFIC SIGN TYPE C	SF	107.00	\$55.00	\$5,885.00	\$43.00	\$4,601.00	\$35.00	\$3,745.00
615.0601	TRAFFIC SIGN TYPE CC	SF	27.00	\$17.00	\$459.00	\$8.75	\$236.25	\$15.00	\$405.00
618.7	FLAGGERS	HR	100.00	\$27.00	\$2,700.00	\$22.50	\$2,250.00	\$24.50	\$2,450.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$6,600.00	\$6,600.00	\$7,750.00	\$7,750.00	\$19,500.00	\$19,500.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$4,000.00	\$8,000.00	\$2,800.00	\$5,600.00	\$2,500.00	\$5,000.00

Item No:	Description	Unit	Quantity	D		E		F	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
622.1	STEEL WITNESS MARKERS	EA	5.00	\$28.00	\$140.00	\$53.00	\$265.00	\$35.00	\$175.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	740.00	\$3.00	\$2,220.00	\$1.90	\$1,406.00	\$2.75	\$2,035.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	10,900.00	\$0.30	\$3,270.00	\$0.55	\$5,995.00	\$0.40	\$4,360.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	620.00	\$1.15	\$713.00	\$1.05	\$651.00	\$1.15	\$713.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	95.00	\$5.00	\$475.00	\$5.95	\$565.25	\$4.95	\$470.25
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	20.00	\$17.00	\$340.00	\$7.95	\$159.00	\$16.50	\$330.00
641.106	LOAM (6" DEEP)	CY	280.00	\$60.00	\$16,800.00	\$35.00	\$9,800.00	\$31.50	\$8,820.00
641.112	LOAM (12" DEEP)	CY	80.00	\$58.00	\$4,640.00	\$42.00	\$3,360.00	\$42.20	\$3,376.00
645.3	EROSION STONE	TON	25.00	\$44.00	\$1,100.00	\$31.00	\$775.00	\$35.65	\$891.25
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	1,650.00	\$1.50	\$2,475.00	\$1.45	\$2,392.50	\$1.60	\$2,640.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	110.00	\$5.00	\$550.00	\$5.00	\$550.00	\$7.65	\$841.50
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,650.00	\$1.00	\$1,650.00	\$0.65	\$1,072.50	\$0.72	\$1,188.00
650.2	LANDSCAPING	U	1.00	\$31,000.00	\$31,000.00	\$25,850.00	\$25,850.00	\$32,500.00	\$32,500.00
670.71101	BIO-RETENTION SWALE UNIT	U	1.00	\$24,000.00	\$24,000.00	\$36,260.45	\$36,260.45	\$24,000.00	\$24,000.00
670.71102	BIO-RETENTION SWALE UNIT	U	1.00	\$13,200.00	\$13,200.00	\$22,994.00	\$22,994.00	\$14,500.00	\$14,500.00
670.95	TEMPORARY SAFETY FENCE	LF	800.00	\$2.00	\$1,600.00	\$10.00	\$8,000.00	\$4.50	\$3,600.00
677.451	CCTV (CLOSED CIRCUIT TELEVISION) SECURITY SYSTEM	U	1.00	\$35,000.00	\$35,000.00	\$130,000.00	\$130,000.00	\$185,000.00	\$185,000.00
692	MOBILIZATION	U	1.00	\$90,000.00	\$90,000.00	\$46,000.00	\$46,000.00	\$64,500.00	\$64,500.00

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	E Total	Unit Price	F Total
698.13	FIELD OFFICE TYPE C	MON	9.00	\$1,400.00	\$12,600.00	\$1,450.00	\$13,050.00	\$1,850.00	\$16,650.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1008.13	ALTERATIONS AND ADDITIONS AS NEEDED - REPAIR CHAIN LINK FENCE	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
					\$795,522.00		\$847,292.70		\$905,658.50

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
201.21	REMOVING SMALL TREES	EA	1.00	\$275.00	\$275.00	\$260.00	\$260.00	\$15.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$49,000.00	\$49,000.00	\$35,000.00	\$35,000.00	\$14,000.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$28,500.00	\$28,500.00	\$32,300.00	\$32,300.00	(\$3,800.00)
202.6	CURB REMOVAL FOR STORAGE	LF	500.00	\$3.40	\$1,700.00	\$3.00	\$1,500.00	\$200.00
202.8	REMOVAL OF FENCE	LF	590.00	\$3.25	\$1,917.50	\$2.00	\$1,180.00	\$737.50
203.1	COMMON EXCAVATION	CY	1,150.00	\$10.00	\$11,500.00	\$15.00	\$17,250.00	(\$5,750.00)
206.1	COMMON STRUCTURE EXCAVATION	CY	690.00	\$12.10	\$8,349.00	\$30.00	\$20,700.00	(\$12,351.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	10.00	\$55.50	\$555.00	\$30.00	\$300.00	\$255.00
206.2	ROCK STRUCTURE EXCAVATION	CY	300.00	\$32.65	\$9,795.00	\$80.00	\$24,000.00	(\$14,205.00)
209.4	GRANULAR BACKFILL (GRAV)	CY	50.00	\$24.65	\$1,232.50	\$35.00	\$1,750.00	(\$517.50)
214	FINE GRADING	U	1.00	\$5,500.00	\$5,500.00	\$17,800.00	\$17,800.00	(\$12,300.00)
304.201	GRAVEL	CY	760.00	\$18.55	\$14,098.00	\$18.00	\$13,680.00	\$418.00
304.301	CRUSHED GRAVEL	CY	380.00	\$25.00	\$9,500.00	\$25.00	\$9,500.00	\$0.00
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,650.00	\$25.00	\$41,250.00	\$31.00	\$51,150.00	(\$9,900.00)
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	2,050.00	\$71.50	\$146,575.00	\$70.00	\$143,500.00	\$3,075.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	5.00	\$160.00	\$800.00	\$125.00	\$625.00	\$175.00
417	COLD PLANING BITUMINOUS SURFACES	SY	55.00	\$44.00	\$2,420.00	\$6.00	\$330.00	\$2,090.00
593.523	PVC GEOMEMBRANE (30 MIL)	SY	210.00	\$12.50	\$2,625.00	\$2.00	\$420.00	\$2,205.00
603.0001	VIDEO INSPECTION	LF	110.00	\$5.50	\$605.00	\$1.50	\$165.00	\$440.00
603.82212	12" PE PIPE (TYPE S)	LF	110.00	\$46.00	\$5,060.00	\$46.00	\$5,060.00	\$0.00
604.0007	POLYETHYLENE LINER	EA	6.00	\$200.00	\$1,200.00	\$120.00	\$720.00	\$480.00

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	3.00	\$2,700.00	\$8,100.00	\$2,200.00	\$6,600.00	\$1,500.00
604.242	DROP INLETS TYPE D-B	U	2.00	\$2,625.00	\$5,250.00	\$1,550.00	\$3,100.00	\$2,150.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	10.00	\$390.00	\$3,900.00	\$325.00	\$3,250.00	\$650.00
604.72	GRATES & FRAMES, TYPE B	EA	3.00	\$675.00	\$2,025.00	\$500.00	\$1,500.00	\$525.00
607.280	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 8' HIGH	LF	210.00	\$37.00	\$7,770.00	\$55.00	\$11,550.00	(\$3,780.00)
607.4280	POST ASSEMBLIES FOR CHAIN LINK FENCE, 8' HIGH	EA	25.00	\$225.00	\$5,625.00	\$175.00	\$4,375.00	\$1,250.00
607.72820	20' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 8' HIGH	U	1.00	\$2,110.00	\$2,110.00	\$2,000.00	\$2,000.00	\$110.00
608.24	4" CONCRETE SIDEWALK (F)	SY	45.00	\$80.25	\$3,611.25	\$75.00	\$3,375.00	\$236.25
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	10.00	\$650.00	\$6,500.00	\$375.00	\$3,750.00	\$2,750.00
609.01	STRAIGHT GRANITE CURB	LF	80.00	\$32.00	\$2,560.00	\$35.00	\$2,800.00	(\$240.00)
609.02	CURVED GRANITE CURB	LF	25.00	\$46.10	\$1,152.50	\$32.00	\$800.00	\$352.50
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	25.00	\$28.70	\$717.50	\$14.00	\$350.00	\$367.50
609.5	RESET GRANITE CURB	LF	210.00	\$22.00	\$4,620.00	\$15.00	\$3,150.00	\$1,470.00
614.523	MOLDED PULL BOX 17"X30"	EA	2.00	\$550.00	\$1,100.00	\$400.00	\$800.00	\$300.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	170.00	\$31.00	\$5,270.00	\$21.00	\$3,570.00	\$1,700.00
615.0201	TRAFFIC SIGN TYPE B	SF	340.00	\$71.00	\$24,140.00	\$60.00	\$20,400.00	\$3,740.00
615.0301	TRAFFIC SIGN TYPE C	SF	107.00	\$60.00	\$6,420.00	\$51.00	\$5,457.00	\$963.00
615.0601	TRAFFIC SIGN TYPE CC	SF	27.00	\$60.00	\$1,620.00	\$15.00	\$405.00	\$1,215.00
618.7	FLAGGERS	HR	100.00	\$27.15	\$2,715.00	\$22.05	\$2,205.00	\$510.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$20,000.00	\$20,000.00	\$13,450.00	\$13,450.00	\$6,550.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$550.00	\$1,100.00	\$2,500.00	\$5,000.00	(\$3,900.00)

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
622.1	STEEL WITNESS MARKERS	EA	5.00	\$49.00	\$245.00	\$25.00	\$125.00	\$120.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	740.00	\$2.00	\$1,480.00	\$2.00	\$1,480.00	\$0.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	10,900.00	\$0.71	\$7,739.00	\$0.30	\$3,270.00	\$4,469.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	620.00	\$3.25	\$2,015.00	\$1.00	\$620.00	\$1,395.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	95.00	\$6.55	\$622.25	\$3.00	\$285.00	\$337.25
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	20.00	\$11.00	\$220.00	\$7.00	\$140.00	\$80.00
641.106	LOAM (6" DEEP)	CY	280.00	\$32.70	\$9,156.00	\$30.00	\$8,400.00	\$756.00
641.112	LOAM (12" DEEP)	CY	80.00	\$31.00	\$2,480.00	\$30.00	\$2,400.00	\$80.00
645.3	EROSION STONE	TON	25.00	\$29.00	\$725.00	\$37.00	\$925.00	(\$200.00)
645.41	TEMPORARY SLOPE STABILIZATION TYPE A	SY	1,650.00	\$2.20	\$3,630.00	\$1.30	\$2,145.00	\$1,485.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	110.00	\$6.50	\$715.00	\$5.00	\$550.00	\$165.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,650.00	\$0.71	\$1,171.50	\$1.00	\$1,650.00	(\$478.50)
650.2	LANDSCAPING	U	1.00	\$29,500.00	\$29,500.00	\$28,065.00	\$28,065.00	\$1,435.00
670.71101	BIO-RETENTION SWALE UNIT	U	1.00	\$19,700.00	\$19,700.00	\$19,100.00	\$19,100.00	\$600.00
670.71102	BIO-RETENTION SWALE UNIT	U	1.00	\$19,700.00	\$19,700.00	\$17,300.00	\$17,300.00	\$2,400.00
670.95	TEMPORARY SAFETY FENCE	LF	800.00	\$3.10	\$2,480.00	\$3.50	\$2,800.00	(\$320.00)
677.451	CCTV (CLOSED CIRCUIT TELEVISION) SECURITY SYSTEM	U	1.00	\$27,500.00	\$27,500.00	\$81,000.00	\$81,000.00	(\$53,500.00)
692	MOBILIZATION	U	1.00	\$45,000.00	\$45,000.00	\$40,000.00	\$40,000.00	\$5,000.00

## A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
698.13	FIELD OFFICE TYPE C	MON	9.00	\$1,630.00	\$14,670.00	\$1,550.00	\$13,950.00	\$720.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1008.13	ALTERATIONS AND ADDITIONS AS NEEDED - REPAIR CHAIN LINK FENCE	\$	4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
					\$676,512.00	\$728,282.00		(\$51,770.00)





FLMERRI-01

KPETTIT

# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

10/29/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Davis & Towle Morrill & Everett, Inc. 115 Airport Road Concord, NH 03301	<b>CONTACT NAME:</b> Kathy M. Pettit
	<b>PHONE (A/C, No, Ext):</b> _____ <b>FAX (A/C, No):</b> _____ <b>E-MAIL ADDRESS:</b> _____
<b>INSURER(S) AFFORDING COVERAGE</b>	
<b>INSURER A:</b> Acadia Insurance Company	<b>NAIC #</b> 31325
<b>INSURER B:</b> _____	
<b>INSURER C:</b> _____	
<b>INSURER D:</b> _____	
<b>INSURER E:</b> _____	
<b>INSURER F:</b> _____	

**INSURED**

State of New Hampshire, Department of Transportation  
 PO Box 483  
 Concord, NH 03302

**COVERAGES****CERTIFICATE NUMBER:****REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<b>COMMERCIAL GENERAL LIABILITY</b> <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> <b>Owner's &amp; Contractor</b> <input checked="" type="checkbox"/> <b>Protective Liab.</b> GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER: _____			OCP523165810	10/30/3015	10/30/3016	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COMP/OP AGG \$ \$
	<b>AUTOMOBILE LIABILITY</b> <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	<input type="checkbox"/> <b>UMBRELLA LIAB</b> <input type="checkbox"/> OCCUR <input type="checkbox"/> <b>EXCESS LIAB</b> <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> <input type="checkbox"/> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below			N/A			<input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)  
 RE: City of Concord Project No. X-A003(902). 28977 - Reconstruction and expansion of parking off Stickney Avenue, Concord, NH.

**CERTIFICATE HOLDER****CANCELLATION**

State of New Hampshire, Department of Transportation  
 PO Box 483  
 Concord, NH 03302

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

*Kathy Pettit*

© 1988-2014 ACORD CORPORATION. All rights reserved.