

Victoria F. Sheehan
Commissioner

THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



William Cass, P.E.
Assistant Commissioner

25A

His Excellency, Governor Christopher T. Sununu
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
July 29, 2020

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with New England Signal Systems, Inc. (Vendor 174153) of Northwood, NH on the basis of a low bid of \$1,026,755.00 for the installation of 10 Road Weather Information Systems around the State, from the date of Governor and Council approval through August 27, 2021, unless extended by the Department in accordance with the Standard Specifications. 51% Federal Funds, 49% Turnpike Funds.

Funding is available in State Fiscal Year 2021, and is contingent upon the availability and continued appropriation of funds in Fiscal Year 2022 as follows, with the ability to adjust encumbrances through the Budget Office between State Fiscal Years if needed and justified:

	<u>FY 2021</u>	<u>FY 2022</u>
04-96-96-963515-3054 Consolidated Federal Aid 400-500870 Highway Contract Payments	\$452,593.02	\$66,775.98
	<u>FY 2021</u>	<u>FY 2022</u>
04-96-96-961017-7514 Spaulding Tpk/US 4/NH116 400-500870 Highway Contract Payments	\$442,150.64	\$65,235.36

2. Further authorize that a contingency in the amount of \$30,802.65 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 3% of the contract amount.

	<u>FY 2022</u>
04-96-96-963515-3054 Consolidated Federal Aid 400-500870 Highway Contract Payments	\$30,802.65

EXPLANATION

This project is part of the State's Ten Year Plan, and consists of installing 10 new Road Weather Information System (RWIS) located in Northwood along US 4, in Jefferson along NH 115, in Peterborough along NH 101, in Exeter along NH 101, in Wakefield along NH 16, two in Dover along NH 16, in Rochester along NH 16, and two in Milton along NH 16. This project will bring greater safety to the locations where the RWIS will be installed by allowing NHDOT crews to more efficiently manage storm response and other unplanned event response while working remotely.

The project is needed to enhance the RWIS Program across the State. These installations will supplement and fill in coverage gaps in the existing RWIS network. This project will install 5 new RWIS on the Turnpike system and 5 new RWIS along various routes.


Although the bid costs exceeded the Department's estimate by 36.11%, the low bid of 5 bids received is felt to be reasonable for the work involved. 100% of the overage is related to the RWIS items (10 total). The Department's estimate for these items was consistently lower than the A-Bidder. The B-Bidder prices were 25% higher, on average, than the low bid. Re-advertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 51% Federal (STP-State Flexible, utilizing Turnpike Toll Credits), 49% Turnpike Capital.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.


Sincerely,



Victoria F. Sheehan
Commissioner

VFS/pcj

Department Estimate: \$ 754,357.00
Contract Amount: \$1,026,755.00
Over Estimate: \$ 272,398.00
Attachments



ABC Bid Data

STATEWIDE-RWIS
25198
A003(059)


PROJECT: STATEWIDE-RWIS
 STATE PROJECT NUMBER: 25198
 FED. PROJECT NUMBER: A003(059)
 DATE BIDS OPEN: June 18, 2020, 2:00
 SCOPE OF WORK: To install Road and Weather systems around the State.
 COMPLETION DATE: August 27, 2021
 LOCATION:

Awarded To: NEW ENGLAND SIGNAL SYSTEMS INC
 616 FIRST NH TURNPIK
 NORTHWOOD, NH 03261-0326
 Amount: \$1,026,755.00
 Award Date:

Certified by: PETER.E.STAMNAS
 Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
NEW ENGLAND SIGNAL SYSTEMS INC 616 FIRST NH TURNPIK, PO BOX 326, NORTHWOOD NH 03261-0326	\$1,026,755.00	A
DAGLE ELECTRICAL CONSTRUCTION CORP 68 INDUSTRIAL WAY, WILMINGTON MA 01887	\$1,177,711.00	B
MOULISON LLC 10 IRON TRAIL ROAD, PO BOX 348, BIDEFORD ME 04005-0348	\$1,194,167.00	C
EAST COAST SIGNALS, INC. 69 NORTH ROAD, DEERFIELD NH 03037	\$1,314,095.50	D
WESTON SOLUTIONS INC 43 N MAIN STREET, CONCORD NH 03301	\$1,737,600.00	E



ABC Bid Data

STATEWIDE-RWIS


25198

A003(059)

Item No.	Description	Unit	Quantity	PS&E		NEW ENGLAND SIGNAL SYSTEMS INC 618 FIRST NH TURNPIKE NORTHWOOD, NH 03261-6328		DAOLE ELECTRICAL CONSTRUCTION CORP 68 INDUSTRIAL WAY WILMINGTON, MA 01267	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	2.00	\$3,000.00	\$6,000.00	\$4,250.00	\$8,500.00	\$3,600.00	\$7,200.00
606.16001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	75.00	\$27.50	\$2,062.50	\$35.00	\$2,625.00	\$35.00	\$2,625.00
606.91254	RESETTING TERMINAL UNIT (TYPE TL 3 EAGRT) (STEEL POST)	U	1.00	\$1,755.00	\$1,755.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
614.331	3" STEEL CONDUIT	LF	95.00	\$38.00	\$3,610.00	\$12.00	\$1,140.00	\$20.00	\$1,900.00
614.523	MOLDED PULL BOX 17"X30"	EA	8.00	\$450.00	\$3,600.00	\$500.00	\$4,000.00	\$600.00	\$4,800.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,000.00	\$18.00	\$18,000.00	\$20.00	\$20,000.00	\$20.00	\$20,000.00
618.81	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$6,000.00	\$6,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	2.00	\$5.00	\$10.00	\$7.50	\$15.00	\$10.00	\$20.00
621.31	SINGLE DELINEATOR WITH POST	EA	1.00	\$50.00	\$50.00	\$65.00	\$65.00	\$80.00	\$80.00
621.32	DOUBLE DELINEATOR WITH POST	EA	1.00	\$54.50	\$54.50	\$70.00	\$70.00	\$90.00	\$90.00
626.71	UTILITY POLE	EA	3.00	\$4,000.00	\$12,000.00	\$1,000.00	\$3,000.00	\$5,000.00	\$15,000.00
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$105,916.00	\$105,916.00
677.4202	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$106,000.00	\$106,000.00
677.4203	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$106,000.00	\$106,000.00
677.4204	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$106,000.00	\$106,000.00
677.4205	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.4206	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$84,000.00	\$84,000.00
677.4207	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.4208	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.4209	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.4210	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$86,450.00	\$86,450.00	\$104,000.00	\$104,000.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00




ABC Bid Data

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	PS&E		NEW ENGLAND SIGNAL SYSTEMS INC 616 FIRST NH TURNPIKE NORTHWOOD, NH 03281-0328		DAOLE ELECTRICAL CONSTRUCTION CORP 66 INDUSTRIAL WAY WILMINGTON, MA 01887	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.6304	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.63059	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00
677.63069	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00
677.63079	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00
677.6308	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.6309	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.6310	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00
677.9404	4-CONDUCTOR #4 AWG CABLE	LF	300.00	\$28.00	\$8,400.00	\$5.00	\$1,500.00	\$4.00	\$1,200.00
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	980.00	\$14.00	\$13,440.00	\$4.00	\$3,840.00	\$3.00	\$2,880.00
692.	MOBILIZATION	U	1.00	\$39,000.00	\$39,000.00	\$40,000.00	\$40,000.00	\$35,000.00	\$35,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
Totals:				\$754,357.00	\$1,026,755.00	\$1,026,755.00	\$1,026,755.00	\$1,177,711.00	\$1,177,711.00
Alt. Totals:									
Totals:				\$754,357.00	\$1,026,755.00	\$1,026,755.00	\$1,026,755.00	\$1,177,711.00	\$1,177,711.00



ABC Bid Data

STATEWIDE-RWIS


25198

A003(059)

Item No.	Description	Unit	Quantity	*S&E		MOULISON LLC 10 IRON TRAIL ROAD BIDDEFORD, ME 04005-0348		EAST COAST SIGNALS, INC. 69 NORTH ROAD DEERFIELD, NH 03037	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	2.00	\$3,000.00	\$6,000.00	\$7,500.00	\$15,000.00	\$6,600.00	\$13,200.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	75.00	\$27.50	\$2,062.50	\$40.00	\$3,000.00	\$53.00	\$3,975.00
606.91254	RESETTING TERMINAL UNIT (TYPE TL 3 EAGRT) (STEEL POST)	U	1.00	\$1,755.00	\$1,755.00	\$2,500.00	\$2,500.00	\$3,225.00	\$3,225.00
614.331	3" STEEL CONDUIT	LF	95.00	\$38.00	\$3,610.00	\$65.00	\$6,175.00	\$31.00	\$2,945.00
614.523	MOLDED PULL BOX 17"X30"	EA	8.00	\$450.00	\$3,600.00	\$1,500.00	\$12,000.00	\$475.00	\$3,800.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,000.00	\$18.00	\$18,000.00	\$25.00	\$25,000.00	\$23.00	\$23,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$6,000.00	\$6,000.00	\$8,000.00	\$8,000.00	\$57,000.00	\$57,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	2.00	\$5.00	\$10.00	\$6.00	\$12.00	\$5.25	\$10.50
621.31	SINGLE DELINEATOR WITH POST	EA	1.00	\$50.00	\$50.00	\$65.00	\$65.00	\$60.00	\$60.00
621.32	DOUBLE DELINEATOR WITH POST	EA	1.00	\$54.50	\$54.50	\$75.00	\$75.00	\$65.00	\$65.00
626.71	UTILITY POLE	EA	3.00	\$4,000.00	\$12,000.00	\$2,950.00	\$8,850.00	\$1,600.00	\$4,800.00
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$99,000.00	\$99,000.00	\$106,400.00	\$106,400.00
677.4202	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$92,500.00	\$92,500.00	\$109,725.00	\$109,725.00
677.4203	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$56,388.00	\$56,388.00	\$99,000.00	\$99,000.00	\$109,990.00	\$109,990.00
677.4204	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$92,500.00	\$92,500.00	\$102,250.00	\$102,250.00
677.4205	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$92,500.00	\$92,500.00	\$105,175.00	\$105,175.00
677.4206	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$107,300.00	\$107,300.00
677.4207	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$113,050.00	\$113,050.00
677.4208	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$102,225.00	\$102,225.00
677.4209	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$105,175.00	\$105,175.00
677.4210	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$92,500.00	\$92,500.00	\$109,125.00	\$109,125.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,500.00	\$5,500.00	\$4,500.00	\$4,500.00




ABC Bid Data

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	PS&E		MOULSON LLC 10 IRON TRAIL ROAD BIDDEFORD, ME 04005-0348		EAST COAST SIGNALS, INC. 89 NORTH ROAD DEERFIELD, NH 03037	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,500.00	\$5,500.00	\$4,500.00	\$4,500.00
677.6304	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.63059	METER AND DISCONNECT PEDESTAL (MCDIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,600.00	\$2,600.00	\$2,000.00	\$2,000.00
677.63069	METER AND DISCONNECT PEDESTAL (MCDIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,600.00	\$2,600.00	\$2,000.00	\$2,000.00
677.63079	METER AND DISCONNECT PEDESTAL (MCDIFY)	U	1.00	\$1,495.00	\$1,495.00	\$2,600.00	\$2,600.00	\$2,000.00	\$2,000.00
677.6308	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.6309	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.6310	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
677.9404	4-CONDUCTOR #4 AWG CABLE	LF	300.00	\$28.00	\$8,400.00	\$5.50	\$1,650.00	\$6.00	\$1,800.00
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	960.00	\$14.00	\$13,440.00	\$5.25	\$5,040.00	\$5.00	\$4,800.00
692.	MOBILIZATION	U	1.00	\$39,000.00	\$39,000.00	\$100,000.00	\$100,000.00	\$62,500.00	\$62,500.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
Totals:				\$754,357.00	\$1,194,167.00	\$1,194,167.00	\$1,194,167.00	\$1,314,095.50	\$1,314,095.50
Alt. Totals:									
Totals:				\$754,357.00	\$1,194,167.00	\$1,194,167.00	\$1,194,167.00	\$1,314,095.50	\$1,314,095.50



ABC Bid Data

STATEWIDE-RWIS

25198


A003(059)

Item No.	Description	Unit	Quantity	PS&E		WESTON SOLUTIONS INC 43 N MAIN STREET CONCORD, NH 03301		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	2.00	\$3,000.00	\$6,000.00	\$5,684.00	\$11,368.00		
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	75.00	\$27.50	\$2,062.50	\$50.00	\$3,750.00		
606.91254	RESETTING TERMINAL UNIT (TYPE TL 3 EAGRT) (STEEL POST)	U	1.00	\$1,755.00	\$1,755.00	\$4,200.00	\$4,200.00		
614.331	3" STEEL CONDUIT	LF	95.00	\$38.00	\$3,610.00	\$24.00	\$2,280.00		
614.523	MOLDED PULL BOX 17"X30"	EA	8.00	\$450.00	\$3,600.00	\$2,875.00	\$23,000.00		
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,000.00	\$18.00	\$18,000.00	\$12.00	\$12,000.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$6,000.00	\$6,000.00	\$102,770.00	\$102,770.00		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	2.00	\$5.00	\$10.00	\$12.00	\$24.00		
621.31	SINGLE DELINEATOR WITH POST	EA	1.00	\$50.00	\$50.00	\$58.00	\$58.00		
621.32	DOUBLE DELINEATOR WITH POST	EA	1.00	\$54.50	\$54.50	\$60.00	\$60.00		
626.71	UTILITY POLE	EA	3.00	\$4,000.00	\$12,000.00	\$6,900.00	\$20,700.00		
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4202	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4203	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4204	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4205	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$58,388.00	\$58,388.00	\$111,400.00	\$111,400.00		
677.4206	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.4207	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.4208	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.4209	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.4210	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$59,212.00	\$59,212.00	\$111,400.00	\$111,400.00		
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		

Item No.	Description	Unit	Quantity	PS&E		WESTON SOLUTIONS INC 43 N MAIN STREET CONCORD, NH 03301		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.6304	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.63059	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$6,325.00	\$6,325.00		
677.63069	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$6,325.00	\$6,325.00		
677.63079	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$1,495.00	\$1,495.00	\$6,325.00	\$6,325.00		
677.6308	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.6309	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.6310	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,270.00	\$3,270.00	\$6,325.00	\$6,325.00		
677.9404	4-CONDUCTOR #4 AWG CABLE	LF	300.00	\$28.00	\$8,400.00	\$34.00	\$10,200.00		
677.9408	4-CONDUCTOR #8 AWG CABLE	LF	960.00	\$14.00	\$13,440.00	\$29.00	\$27,840.00		
692.	MOBILIZATION	U	1.00	\$39,000.00	\$39,000.00	\$317,100.00	\$317,100.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00		
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
Totals:				\$754,357.00		\$1,737,600.00			
All Totals:									
Totals:				\$754,357.00		\$1,737,600.00			




PS&E Comparison

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	2.00	\$4,250.00	\$8,500.00	\$3,000.00	\$6,000.00	\$2,500.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	75.00	\$35.00	\$2,625.00	\$27.50	\$2,062.50	\$562.50
606.91254	RESETTING TERMINAL UNIT (TYPE TL 3 EAGRT) (STEEL POST)	U	1.00	\$2,000.00	\$2,000.00	\$1,755.00	\$1,755.00	\$245.00
614.331	3" STEEL CONDUIT	LF	95.00	\$12.00	\$1,140.00	\$38.00	\$3,610.00	(\$2,470.00)
614.523	MOLDED PULL BOX 17"X30"	EA	8.00	\$500.00	\$4,000.00	\$450.00	\$3,600.00	\$400.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,000.00	\$20.00	\$20,000.00	\$18.00	\$18,000.00	\$2,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$20,000.00	\$20,000.00	\$6,000.00	\$6,000.00	\$14,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	2.00	\$7.50	\$15.00	\$5.00	\$10.00	\$5.00
621.31	SINGLE DELINEATOR WITH POST	EA	1.00	\$65.00	\$65.00	\$50.00	\$50.00	\$15.00
621.32	DOUBLE DELINEATOR WITH POST	EA	1.00	\$70.00	\$70.00	\$54.50	\$54.50	\$15.50
626.71	UTILITY POLE	EA	3.00	\$1,000.00	\$3,000.00	\$4,000.00	\$12,000.00	(\$9,000.00)
677.4201	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$58,388.00	\$58,388.00	\$28,062.00




PS&E Comparison

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.4202	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$36,450.00	\$85,450.00	\$58,388.00	\$58,388.00	\$28,062.00
677.4203	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$85,450.00	\$58,388.00	\$58,388.00	\$28,062.00
677.4204	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$85,450.00	\$58,388.00	\$58,388.00	\$28,062.00
677.4205	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$85,450.00	\$58,388.00	\$58,388.00	\$28,062.00
677.4206	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$85,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.4207	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$36,450.00	\$86,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.4208	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$36,450.00	\$86,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.4209	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$36,450.00	\$86,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.4210	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$86,450.00	\$86,450.00	\$59,212.00	\$59,212.00	\$27,238.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6304	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.63059	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$2,000.00	\$2,000.00	\$1,495.00	\$1,495.00	\$505.00



PS&E Comparison

STATEWIDE-RWIS

25198

A003(059)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.63069	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$2,000.00	\$2,000.00	\$1,495.00	\$1,495.00	\$505.00
677.63079	METER AND DISCONNECT PEDESTAL (MODIFY)	U	1.00	\$2,000.00	\$2,000.00	\$1,495.00	\$1,495.00	\$505.00
677.6308	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6309	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.6310	METER AND DISCONNECT PEDESTAL	U	1.00	\$3,500.00	\$3,500.00	\$3,270.00	\$3,270.00	\$230.00
677.9404	4-CONDUCTOR #4 AWG CABLE	LF	300.00	\$5.00	\$1,500.00	\$28.00	\$8,400.00	(\$6,900.00)
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	960.00	\$4.00	\$3,840.00	\$14.00	\$13,440.00	(\$9,600.00)
692.	MOBILIZATION	U	1.00	\$40,000.00	\$40,000.00	\$39,000.00	\$39,000.00	\$1,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
Total:					\$1,026,755.00		\$754,357.00	\$272,398.00

April 21, 2020

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project consists of installing 10 new Road Weather Information System (RWIS) located in Northwood along US 4, in Jefferson along NH 115, in Peterborough along NH 101, in Exeter along NH 101, in Wakefield along NH 16, two in Dover along NH 16, in Rochester along NH 16, and two in Milton along NH 16. This project will bring greater safety to the locations where the RWIS will be installed by allowing NHDOT crews to more efficiently manage storm response and other unplanned event response while working remotely.

FUNDING:

FHWA: 50% STP-State Flexible utilizing Turnpike Toll Credits

TPK: 50% Turnpike Capital

CONTINGENCY: The proposed contingency amount is 3% of the contract amount. This is to account for the risks associated with changing ITS technology and the statewide nature of the RWIS locations.


PROJECT INITIATED: State's Ten Year Plan

PROJECT EXPLANATION: The project is needed to expand the RWIS Program across the State. This project will install 5 new RWIS on the Turnpike system and 5 new RWIS along various routes.

TRAFFIC IMPLICATION: The project was designated as "Non Significant" by the Traffic Control Committee on April 16, 2020. Construction is expected to occur in the spring and summer of 2021. There is no reduced speed limit proposed at any of the locations. The work will likely involve closing the shoulder in most locations, however the Northwood location may require a lane shift during working hours and the Peterborough location may require a reduction from a 3 lane section to a two lane section during work hours.

COMPLETION DATE: August 27, 2021

RWIS Locations Map



* - Asterisk indicates location is along a Turnpike (TPK).





CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
7/21/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER THE ROWLEY AGENCY INC. 45 Constitution Avenue P.O. Box 511 Concord NH 03302-0511		CONTACT NAME: Peggy Johnson PHONE (A/C, No, Ext): (603) 224-2562 FAX (A/C, No): (603) 224-8012 E-MAIL ADDRESS: pjohnson@rowleyagency.com															
INSURED New England Signal Systems Inc Route 4 P.O. Box 326 Northwood NH 03261-0326		<table border="1"> <thead> <tr> <th>INSURER(S) AFFORDING COVERAGE</th> <th>NAIC #</th> </tr> </thead> <tbody> <tr> <td>INSURER A: Firemen's Ins Co of Wash. DC</td> <td>21784</td> </tr> <tr> <td>INSURER B: Acadia Insurance Company</td> <td>31325</td> </tr> <tr> <td>INSURER C:</td> <td></td> </tr> <tr> <td>INSURER D:</td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> </tr> <tr> <td>INSURER F:</td> <td></td> </tr> </tbody> </table>		INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A: Firemen's Ins Co of Wash. DC	21784	INSURER B: Acadia Insurance Company	31325	INSURER C:		INSURER D:		INSURER E:		INSURER F:	
INSURER(S) AFFORDING COVERAGE	NAIC #																
INSURER A: Firemen's Ins Co of Wash. DC	21784																
INSURER B: Acadia Insurance Company	31325																
INSURER C:																	
INSURER D:																	
INSURER E:																	
INSURER F:																	

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:			CPA520316215	5/16/2020	5/16/2021	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COM/POP AGG \$ 2,000,000 \$
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS			CAA520316415	5/16/2020	5/16/2021	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 0			CUA520316614	5/16/2020	5/16/2021	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000 Completed Ops Aggregate \$ 5,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		Y/N <input checked="" type="checkbox"/> N	3A States: NH, ME, VT, MA WPA520316815	5/16/2020	5/16/2021	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 500,000 E.L. DISEASE - EA EMPLOYEE \$ 500,000 E.L. DISEASE - POLICY LIMIT \$ 500,000
A	Installation Coverage Leased/Rented Equipment			CPA520316215	5/16/2020	5/16/2021	See Below \$300,000 limit

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

STATEWIDE RWIS A0003 (059), 25198.

State of NH DOT is additional insured under the general liability when required by written contract.

CERTIFICATE HOLDER

CANCELLATION

State of NH DOT POB 483 Concord, NH 03302-0483	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Peggy Johnson / PA7 <i>Peggy C Johnson</i>
--	---

© 1988-2014 ACORD CORPORATION. All rights reserved.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
7/21/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER THE ROWLEY AGENCY INC. 45 Constitution Avenue P.O. Box 511 Concord NH 03302-0511	CONTACT NAME: Peggy Johnson PHONE (AC, No, Ext): (603)224-2562 FAX (AC, No): (603)224-8012 E-MAIL ADDRESS: pjohnson@rowleyagency.com													
	<table border="1"> <tr> <th>INSURER(S) AFFORDING COVERAGE</th> <th>NAIC #</th> </tr> <tr> <td>INSURER A: Acadia Insurance Company</td> <td>31325</td> </tr> <tr> <td>INSURER B:</td> <td></td> </tr> <tr> <td>INSURER C:</td> <td></td> </tr> <tr> <td>INSURER D:</td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> </tr> <tr> <td>INSURER F:</td> <td></td> </tr> </table>	INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A: Acadia Insurance Company	31325	INSURER B:		INSURER C:		INSURER D:		INSURER E:		INSURER F:
INSURER(S) AFFORDING COVERAGE	NAIC #													
INSURER A: Acadia Insurance Company	31325													
INSURER B:														
INSURER C:														
INSURER D:														
INSURER E:														
INSURER F:														
INSURED State of NH DOT POB 483 Concord NH 03302-0483														

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Owners & Contractors <input type="checkbox"/> Protective GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:			UCV26574784	U/1/21/20	12/31/2021	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below						<input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
 STATEWIDE RWIS A0003 (059) , 25198

Contractor: New England Signal Systems

CERTIFICATE HOLDER State of NH DOT POB 483 Concord, NH 03302-0483	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Peggy Johnson / PAJ <i>Peggy A Johnson</i>
---	--

© 1988-2014 ACORD CORPORATION. All rights reserved.